PART I - SECTION F

DELIVERIES OR PERFORMANCE

Part I – Section F

Deliveries or Performance

Table of Contents

Section	Provision	Page
F.1	Term of Contract	1
F.2	Principal Place of Performance	1
F.3	Reserved	1
F.4	Reserved	1
F.5	FAR 52.242-15 Stop-Work Order (Aug 1989) (Alternate 1) (Apr 1984)	1

Part I – Section F

Deliveries or Performance

F.1 Term of Contract

(a) The Term of Contract is from the award date through September 30, 2029, unless the term is reduced or the contract is terminated in accordance with the provisions of this contract.

F.2 Principal Place of Performance

The work under this contract is to be carried out in a variety of locations, but the principal place of performance shall be in the vicinity of Idaho Falls, Idaho.

F.3 Reserved

F.4 Reserved

F.5 FAR 52.242-15 Stop-Work Order (Aug 1989) (Alternate 1) (Apr 1984)

(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either –

(1) Cancel the stop-work order; or

(2) Terminate the work covered by the order as provided in the Termination clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a combination thereof, and in any other terms of the contract that may be affected; and the contract shall be modified, in writing, accordingly, if –

(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable to, the performance of any part of this contract; and

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; provided that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive and act upon the claim submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order.