

**Attachment J-14**  
**Implementation Period Task Order (Draft RTP)**

This page intentionally left blank

## **Task Order 2 – Implementation Period (Draft RTP)**

*In accordance with the Master IDIQ Contract Section H.51 Task Ordering Procedure, paragraph (c), the following constitutes the RTP for the Implementation Task Order for the estimated 120-day period immediately following the transition period. The requirements for the Contractor's Task Order proposal are set forth in paragraph (f) of the H.51 clause and additional forthcoming proposal preparation instructions for a cost and fee proposal. The Contractor's Task Order proposal shall utilize the Attachment J-11 IDIQ Labor Rate Schedule, reconciled for FY 2021 rates. The response time for submitting the Task Order Proposal is [TBD].*

This page intentionally left blank.

## Table of Contents

<b>Section B – Supplies or Services and Prices/Costs.....</b>	<b>1</b>
<b>Section C – Performance Work Statement .....</b>	<b>2</b>
<b>Section D – Packaging and Marking .....</b>	<b>3</b>
<b>Section E – Inspection and Acceptance .....</b>	<b>3</b>
<b>Section F – Deliveries or Performance .....</b>	<b>3</b>
<b>Section G – Contract Administration Data.....</b>	<b>3</b>
<b>Section H – Special Contract Requirements .....</b>	<b>3</b>
<b>Section I – Contract Clauses.....</b>	<b>3</b>
<b>Section J – List of Documents, Exhibits, and Other Attachments .....</b>	<b>3</b>

This page intentionally left blank.

## Section B - Supplies or Services and Prices/Costs

This Task Order work shall be performed under Contract Line Item Number (CLIN) 00001 of the Idaho Cleanup Project (ICP) Contract Master Indefinite Delivery/Indefinite Quantity (IDIQ) Contract (herein referred to as the Master IDIQ Contract). Section B of the Master IDIQ Contract is incorporated by reference. The requisite clause information specific to this Task Order included below is consistent with the clause numbering structure established by the Master IDIQ Contract.

### B.1 DOE-B-2012 Supplies/Services Being Procured/Delivery Requirements (Oct 2014)

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and services (except as may be expressly set forth in this Task Order as furnished by the Government) and otherwise do all things necessary for, or incident to, the performance of work as described in Section C, Performance Work Statement (PWS) under this Task Order.

### B.2 Type of Contract

(a) DOE-B-2001 Cost-Plus-Fixed-Fee Task Order: Total Estimated Cost and Fixed Fee (Oct 2014)  
 (Revised)

- (1) This is a Cost-Plus-Fixed-Fee type task order. In accordance with the clause at FAR 52.216-8, *Fixed Fee*, the total estimated cost and fixed-fee, along with the Performance Management Incentive (PMI) fee, for this task order are as follows:

Table B-1. Estimated Total Price.

<b>Total Estimated Cost:</b>	[\$TBD]
<b>Fixed Fee:</b>	[\$TBD]
<b>PMI Fee:</b>	[\$TBD]
<b>Total Estimated Price:</b>	[Total Estimated Cost + Fixed Fee + PMI Fee]

- (2) The Total Estimated Cost and Fee of the Task Order, and/or the Total Estimated Cost and Fee of the Contract Line Items, is as follows (Table B-2):

Table B-2. Task Order CLIN Structure.

CLIN	CLIN Title	CLIN Type	Estimated Cost	Fixed Fee:	PMI Fee:	Total Estimated Price:
00001	Implementation Period	CPFF	[\$TBD]	[\$TBD]	[\$TBD]	[Total Estimated Cost + Fixed Fee + PMI Fee]
CLIN= Contract Line Item Number		CPFF = Cost-Plus-Fixed-Fee				

(3) Payment of fee will be made in accordance with the Clause FAR 52.216-8, *Fixed Fee*, and the Task Order clause B.13 *Performance Management Incentive for Implementation*.

(4) CLIN Description:

CLIN 00001 – Implementation Period:

This CLIN includes the estimated cost and fixed-fee associated with performing work identified within the Task Order PWS.

#### **B.4 DOE-B-2013 Obligation of Funds (Oct 2014)**

(a) Pursuant to the clause of this Contract in FAR 52.232-22, *Limitation of Funds*, total funds in the amount(s) specified below are obligated for the payment of allowable costs. It is estimated that this amount is sufficient to cover performance through the date(s) shown below.

TBD at Task Order issuance.

#### **B.13 Performance Management Incentive for Implementation**

The Performance Management Incentive (PMI) fee allocated to this Task Order is \$TBD for Fiscal Year 2021.

## **Section C - Performance Work Statement**

### **C.1 Task Order Requirements**

The Implementation Period represents the four (4) month period immediately following the estimated 90 day transition period. On day one (1) of the Implementation Period, the Contractor assumes full responsibility for performance of the Master IDIQ Performance Work Statement. During the Implementation Period the Contractor shall continue performance in the same manner as the prior contractor(s), including small business participation. The purpose of the Implementation Period is to keep the existing work on-going while the various steps are undertaken to put the End State Task Orders in place. The Contractor shall be responsible for continued uninterrupted ICP operations, including IWTU, from Task Order issuance. The Contractor shall utilize the same, or similar, workforce skill mix, talent and technical capabilities as the incumbent contractor. The Contractor shall perform the Section C PWS sections of the Master IDIQ Contract, identified below:

- C.1.0 General and Background Information
- C.3.0 EM Facility infrastructure (including sub parts)
- C.4.0 CERCLA Remediation (excludes C.4.1 and C.4.2)
- C.4.3 ICDF (excludes C.4.3.01 and C.4.3.02)
- C.4.4 Waste Area Groups (including sub parts)
- C.5.0 Waste Management
- C.5.1 CH TRU Waste Disposition (including sub parts)
- C.5.2 Buried Waste Exhumation (including sub parts)
- C.5.3 RH TRU Waste Disposition (including sub parts)
- C.5.4 Naval Nuclear Propulsion Program (NNPP) Pieces, Parts, and Fines (PPF) (including sub parts)



- C.5.5 CH MLLW Disposition (including sub parts)
- C.6.1 IWTU Operations
- C.6.2 Calcine Retrieval Demonstration Project
- C.7.0 Spent Nuclear Fuel (SNF) Management (including sub parts)
- C.9.0 Program Management and Support Programs (including sub parts)

## **Section D - Packaging and Marking**

Section D of the Master IDIQ Contract is incorporated by reference.

## **Section E - Inspection and Acceptance**

Section E of the Master IDIQ Contract is incorporated by reference.

## **Section F - Deliveries or Performance**

Section F of the Master IDIQ Contract is incorporated by reference. The requisite clause information specific to this Task Order included below is consistent with the clause numbering structure established by the Master IDIQ Contract.

### **F.3 Period of Performance**

- (b) The overall Task Order Period of Performance (POP) is estimated to be 120 days from the Task Order Issue date.

## **Section G - Contract Administration Data**

Section G of the Master IDIQ Contract is incorporated by reference, as applicable.

## **Section H - Special Contract Requirements**

Section H of the Master IDIQ Contract is incorporated by reference.

## **Section I - Contract Clauses**

Section I of the Master IDIQ Contract is incorporated by reference.

## **Section J - List of Attachments**

Section J of the Master IDIQ Contract is incorporated by reference, as applicable to this Task Order. The Contractor shall submit the required deliverables under this Task Order in accordance with Attachment J-2 *Contract Deliverables* of the Master IDIQ Contract.

This page intentionally left blank.