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INFORMATION PAGES MODIFICATIONS 


 


The purpose of this modification is to incorporate the following changes: 
 


1. Section I, Contract Clauses 
 


 The following clauses were inadvertently reverted to previous versions in 
Modification 538 and are updated as follows: 
 


a. Clause I.1, FAR 52.252-1, Solicitation Provisions Incorporated by 
Reference (Feb 1998) 
i. FAR 52.225-1, Buy American – Supplies (Jun 2003), is updated to the 


October 2022 version of that same clause. 


ii. FAR 52.251-1, Government Supply Sources (Apr 1984), is updated to 


the April 2012 version of that same clause. 


iii. DEAR 952.217-70, Acquisition of Real Property (Apr 1984), is 


updated to the March 2011 version of that same clause. 


b. Clause I.6, FAR 52.225-9, Buy American Construction Materials (May 


2012), is updated to the October 2022 version of that same clause. 


c. Clause I.66, FAR 52.225-21, Required Use of American Iron, Steel and 


Other Manufactured Goods–Buy American Statute – Construction Materials 


(May 2014), is updated to the January 2021 version of that same clause. 


 


 Clause 1.17 (c) (2), “Robert D. Boston” is removed as the DOE Operations/Field 


Office Manager, or designee, and is replaced with “Lance L. Lacroix.” 


 


2. Section J, List of Documents, Exhibits, and Other Attachments 
 
 To incorporate the following directives into Section J, Attachment G, List of 


Applicable DOE Directives (List B). 
 
The directives listed below are changed as follows: 
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O 413.3B, Chg. 5 is superseded and replaced by O 413.3B, Chg. 6, Program and 
Project Management for the Acquisition of Capital Assets 
 
O 440.2C Admin Chg 1 is superseded and replaced by O 440.2C Chg. 3 (LtdChg), 
Aviation Management and Safety. 
 
O 460.1D is superseded and replaced by O 460.1D Chg 1 (LtdChg), Hazardous 
Materials Packaging and Transportation Safety. 
 
O 460.2A is superseded and replaced by O 460.2B, Departmental Materials 
Transportation Management with the following footnote attached: 
 
Contractor shall comply with 460.2B’s Contractor Requirements Document (CRD), 
excepting only CRD Subsection 4.b, Transportation Services and Rates.  
 


 To incorporate the following changes into Section J, Attachment K, Fiscal Year (FY) 
2023 Performance Evaluation and Measurement Plan (PEMP). 
 


 Notable Outcome 1.4.A – NASA Programs 


INL is supporting the National Aeronautics and Space Administration (NASA) 
efforts to develop space nuclear power and propulsion systems that will enable 
missions to the moon and manned missions to Mars, including more efficient and 
effective safety approaches for nuclear-enabled launches and more effective use of 
reactor space to produce heat source materials for radioisotope power systems. In 
FY 2023, INL will:  


 Complete the Safety Basis Design Strategy for the Dragonfly mission to Titan, 
which defines process assumptions, hazards, risks, and opportunities inputs 
for the Dragonfly Mission Specific Launch Safety Analysis Report; 


 Complete the Mod 1 NextGen Radioisotope Thermoelectric Generator System 
Design Requirements Review; 


 Have neptunium target assemblies ready for insertion into ATR positions A-, 
 H-, south flux trap, and northeast flux trap for plutonium-238 production.  


 


 Section J, Attachment M-10, Programmatic Agreement Between the Department of 
Energy, Idaho Operations Office, The Idaho Historic Preservation Office and The 
Advisory Council on Historic Preservation Concerning Management of Cultural 
Resources on The Idaho National Laboratory Engineering and Environmental 
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Laboratory, dated September 15, 2004, is deleted and replaced in its entirety by the 
following: 
 
Programmatic Agreement Among the Department of Energy, Idaho Operations Office, 
The Idaho State Historic Preservation Office, And the Advisory Council on Historic 
Preservation Concerning Management of The Manner in Which the Department of 
Energy Will Meet Its National Historic Preservation Act Responsibilities On The Idaho 
National Laboratory Site, dated November 30, 2022. 


 
 


NOTE: These changes are also reflected in the Table of Contents for Attachment J, List 
of Documents, Exhibits, and Other Attachments as applicable. 
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Part II – Section I 
 



Contract Clauses 



I.1 FAR 52.252-1 Solicitation Provisions Incorporated by Reference (Feb 1998) 
 
 This solicitation incorporates one or more solicitation provisions by reference, with the same
 force and effect as if they were given in full text. Upon request, the Contracting Officer will
 make their full text available. The offeror is cautioned that the listed provisions may include
 blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu
 of submitting the full text of those provisions, the offeror may identify the provision by
 paragraph identifier and provide the appropriate information with its quotation or offer. Also,
 the full text of a solicitation provision may be accessed electronically at this/these
 address(es): 
  



Federal Acquisition Regulations https://www.acquisition.gov/browsefar 



Department of Energy Acquisition 
Regulations 



http://www.acquisition.gov/dears 



  
FAR Clauses 



35.014 Government Property and Title* 
 
*This clause only applies to subcontracts awarded to university participants 
under the Nuclear Energy University Programs (NEUP) administered through the 
Center for Advanced Energy Studies (CAES).  Title to all purchased property 
vests in the university upon acquisition without further obligation to the 
Government.  This clause does not apply to Government Furnished Property.  
This clause does not apply to Special Nuclear Material. 



52.203-3 Gratuities (Apr 1984) 
52.203-5 Covenant Against Contingent Fees (Apr 1984) 
52.203-6 Restrictions on Subcontractor Sales to the Government (Sep 2006)  
52.203-7 Anti-Kickback Procedures (May 2014)  
52.203-8 Cancellation, Rescission and Recovery of Funds for Illegal or Improper Activity 



(Jan 1997) 
52.203-10 Price or Fee Adjustment for Illegal or Improper Activity (Jan 1997) 
52.203-12 Limitation on Payments to Influence Certain Federal Transactions (Jun 1997) 
52.203-17 Contractor Employee Whistleblower Rights and Requirements to Inform 



Employees of Whistleblower Rights (Apr 2014) 
52.204-4 Printing/Copying Double-Sided on Recycled Paper (Aug 2000) 
52.204-19 Incorporation by Reference of Representations and Certifications (Dec 2014) 
52.209-6 Protecting the Government’s Interest when Subcontracting with Contractor’s 



Debarred, Suspended or Proposed for Debarment (Oct 2015)  
52.211-5 Material Requirements (Aug 2000) 
52.211-15 Defense Priority Allocation Requirements (Sep 1990) 
52.215-2 Audit and Records – Negotiation (Jun 1999) Alternate II (Apr 1998) 
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FAR Clauses 
52.215-8 Order of Precedence – Uniform Contract Format (Oct 1997) 
52.215-12 Subcontractor Cost or Pricing Data (Oct 1997) 
52.215-13 Subcontractor Cost or Pricing Data Modifications (Jan 2002) 
52.215-15 Pension Adjustments and Asset Reversions (Jan 2002) 
52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits (PRB) Other than 



Pensions (Oct 1997) 
52.219-4 Notice of Price Evaluation Preference for HubZone Small Business Concerns 



(Jan 1999)  
52.219-8 Utilization of Small Business Concerns (Oct 2000) 
52.219-9 Small Business Subcontracting Plan (Jun 2020) Alternate II (Nov 2016) 
52.219-16 Liquidated Damages Subcontracting Plan (Jan 1999) 
52.222-1 Notice to the Government of Labor Disputes (Feb 1997) 
52.222-3 Convict Labor (Aug 1996) 
52.222-4 Contract Work Hours and Safety Standards Act – Overtime Compensation (Sep 



2000) 
52.222-6 Davis-Bacon Act (Feb 1995) 
52.222-21 Prohibition on Segregated Facilities (Feb 1999) 
52.222-26 Equal Opportunity (Feb 1999) 
52.222-35 Equal Opportunity for Veterans (Jun 2020) 
52.222-36 Equal Opportunity for Workers with Disabilities (Jun 2020) 
52.222-37 Employment Reports on Veterans (Jun 2020) 
52.223-5 Pollution Prevention and Right-to-Know Information (Aug 2003)* 



 
*Change “Section 503 of Executive Order 13 148” to “Implementing Instruction 
VIII of Executive Order 13423” in paragraph (a); change “Section 502 and 503 
of Executive Order 13 148” to “Implementing Instruction VIII of Executive 
Order 13423” in paragraph (c)(6); and change “Section 40 1 of Executive Order 
13 146” to “Section 3(b) of Executive Order 13423” in the additional sentence 
required by Alternates I and II.  



52.223-6 Drug-Free Workplace (Mar 2001) 
52.223-10 Waste Reduction Program (Aug 2000)* 



 
*Change “Section 501 of Executive Order 13 101” to “Section 3(a) of Executive 
Order 13423” in paragraph (b). 



52.223-12 Refrigeration Equipment and Air Conditioners (May 1995) 
52.223-14 Toxic Chemical Release Reporting (Aug 2003) 
52.224-1 Privacy Act Notification (Apr 1984) 
52.224-2 Privacy Act (Apr 1984) 
52.225-1 Buy American – Supplies (Oct 2022)1 
52.225-13 Restriction on Certain Foreign Purchases (Jun 2008)   
52.226-1 Utilization of Indian-Owned Economic Enterprises (Jun 2000) 



 
1 Full compliance with this clause is subject to the development, acceptance, and execution of an implementation 
plan, inclusive of a cost estimate if necessary, as agreed upon by both Parties. Contractor will submit its 
implementation plan by May 31, 2023. Furthermore, the terms of this clause are applicable to subcontracts awarded 
by Contractor following full implementation of, and compliance with, these clauses. 
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FAR Clauses 
52.230-2 Cost Accounting Standards (Jun 2020) 
52.230-5 Cost Accounting Standards – Educational Institutions (Apr 1998) 
52.230-6 Administration of Cost Accounting Standards (Nov 1990) 
52.232-17 Interest (May 2014) 
52.232-18 Availability of Funds (Apr 1984) 
52.233-1 Disputes (Jul 2002) Alternate I (Jul 2002) 
52.233-3 Protest After Award (Aug 1996) Alternate I (Jun 1985) 
52.237-2 Protection of Government Buildings, Equipment and Vegetation (Apr 1984) 
52.237-3 Continuity of Services (Jan 1991) 
52.239-1 Privacy or Security Safeguards (Aug 1996) 
52.242-1 Notice of Intent to Disallow Costs (Apr 1984) 
52.242-13 Bankruptcy (Jul 1995) 
52.242-15 Stop Work Order (Aug 1989) Alternate I (Apr 1984) 
52.244-5 Competition in Subcontracting (Dec 1996) 
52.244-6 Subcontracts for Commercial Items and Commercial Components (Apr 2003) 
52.247-1 Commercial Bill of Lading Notations (Apr 1984) 
52.247-63 Preference for U.S. –Flag Air Carriers (Jan 1997) 
52.247-64 Preference for Privately Owned U.S. –Flag Commercial Vessels (Apr 2003) 
52.249-6 Termination (Cost Reimbursement) (Sep 1996)  



(Modified by DEAR 970.4905-1 (Dec 2000)) 
52.249-14 Excusable Delays (Apr 1984) 
52.251-11 Government Supply Sources (Apr 2012)1 
52.251-2 Interagency Fleet Management System Vehicles and Related Services  



(Jan 1991) 
52.253-1 Computer Generated Forms (Jan 1991) 



 
DEAR Clauses 



952.203-70 Whistleblower Protection for Contractor Employees (Dec 2000) 
952.204-2 Security (Sep 1997) 



952.204-70 Classification/Declassification (Sep 1997) 
952.204-71 Sensitive Foreign Nations Controls (Mar 2011) 
952.204-73 Facility Clearance (May 2002) 
952.204-75 Public Affairs (Dec 2000) 
952.208-7 Tagging of Leased Vehicles (Apr 1984) 



952.211-71 Priorities and Allocations (Atomic Energy) (Jun 1996) 
952.215-70 Key Personnel (Dec 2000) 
952.217-70 Acquisition of Real Property (Mar 2011) 1 
952.223-75 Preservation of Individual Occupational Radiation Exposure Records (Apr 1984) 



952.224-70 Paperwork Reduction Act (Apr 1994) 
952.225-70 Subcontracting for Nuclear Hot Cell Services (Mar 1993) 



 
1 Full compliance with this clause is subject to the development, acceptance, and execution of an implementation 
plan, inclusive of a cost estimate if necessary, as agreed upon by both Parties. Contractor will submit its 
implementation plan by May 31, 2023. Furthermore, the terms of this clause are applicable to subcontracts awarded 
by Contractor following full implementation of, and compliance with, these clauses. 
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DEAR Clauses 
952.226-74 Displaced Employee Hiring Preferences (Jun 1997) 
952.237-70 Collective Bargaining Agreements – Protective Services (Aug 1993) 
952.247-70 Foreign Travel (Dec 2000) 
952.250-70 Nuclear Hazards Indemnity Agreement (Jun 1996) 
952.251-70 Contractor Employee Travel Discounts (Dec 2000) 
970.5209-1 Requirement for Guarantee of Performance (Dec 2000) 



I.2 FAR 52.202-1 Definitions (Dec 2001) 
 



(a) Head of Agency means: (i) The Secretary, (ii) Deputy Secretary, (iii) Under Secretaries of 
the Department of Energy and (iiii) the Chairman, Federal Energy Regulatory 
Commission. 
 



(b) “Commercial component” means any component that is a commercial item. 
 



(c) “Commercial item” means –  
 



(1) Any item, other than real property, that is of a type customarily used by the 
general public or by nongovernmental entities for purposes other than 
governmental purposes, and that – 
 



(i) Has been sold, leased or licensed to the general public; or 
 



(ii) Has been offered for sale, lease or license to the general public. 
 



(2) Any item that evolved from an item described in paragraph (c)(1) of this clause 
through advances in technology or performance and that is not yet available in the 
commercial marketplace, but will be available in the commercial marketplace in 
time to satisfy the delivery requirements under a Government solicitation; 
 



(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of 
this clause, but for – 
 



(i) Modifications of a type customarily available in the commercial 
marketplace; or 
 



(ii) Minor modifications of a type not customarily available in the 
commercial marketplace made to meet Federal Government requirements. 
“Minor” modifications mean modifications that do not significantly alter 
the nongovernmental function or essential physical characteristics of an 
item or component, or change the purpose of a process.  Factors to be 
considered in determining whether a modification is minor include the 
value and size of the modification and the comparative value and size of 
the final product.  Dollar values and percentages may be used as 
guideposts, but are not conclusive evidence that a modification is minor; 
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(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), 



or (5) of this clause that are of a type customarily combined and sold in 
combination to the general public; 
 



(5) Installation services, maintenance services, repair services, training services, and 
other services if –  
 



(i) Such services are procured for support of an item referred to in paragraph 
(c)(1), (2), (3), or (4) of this definition, regardless of whether such 
services are provided by the same source or at the same time as the item; 
and 
 



(ii) The source of such services provides similar services contemporaneously 
to the general public under terms and conditions similar to those offered 
to the Federal Government. 



 
(6) Services of a type offered and sold competitively in substantial quantities in the 



commercial marketplace based on established catalog or market prices for 
specific tasks performed under standard commercial terms and conditions.  This 
does not include services that are sold based on hourly rates without an 
established catalog or market price for a specific service performed. For purposes 
of these services –  
 



(i) “Catalog price” means a price included in a catalog, price list, schedule, 
or other form that is regularly maintained by the manufacturer or vendor, 
is either published or otherwise available for inspection by customers, and 
states prices at which sales are currently, or were last, made to a 
significant number of buyers constituting the general public; and 
 



(ii) “Market prices” means current prices that are established in the course of 
ordinary trade between buyers and sellers free to bargain and that can be 
substantiated through competition or from sources independent of the 
offerors. 



 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) 



through (c)(6), notwithstanding the fact that the item, combination of items, or 
service is transferred between or among separate divisions, subsidiaries or 
affiliates of a Contractor; or 
 



(8) A nondevelopmental item, if the procuring agency determines the item was 
developed exclusively at private expense and sold in substantial quantities, on a 
competitive basis, to multiple State and local Governments. 



 
(d) “Component” means any item supplied to the Government as part of an end item or of 



another component, except that for use in 52.225-9, and 52.225-11 see the definitions in 
52.225-9(a) and 52.225-11(a). 
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(e) “Contracting Officer” means a person with the authority to enter into, administer, and/or 



terminate contracts and make related determinations and findings. The term includes 
certain authorized representatives of the Contracting Officer acting within the limits of 
their authority as delegated by the Contracting Officer. 



 
(f) “Nondevelopmental item” means –  



 
(1) Any previously developed item of supply used exclusively for governmental 



purposes by a Federal agency, a State or local government, or a foreign 
government with which the United States has a mutual defense cooperation 
agreement; 
 



(2) Any item described in paragraph (f)(1) of this definition that requires only minor 
modification or modifications of a type customarily available in the commercial 
marketplace in order to meet the requirements of the procuring department or 
agency; or 
 



(3) Any item of supply being produced that does not meet the requirements of 
paragraph (f)(1) or (f)(2) solely because the item is not yet in use. 



 
(g) Except as otherwise provided in this contract, the term “subcontracts” includes, but is not 



limited to, purchase orders and changes and modifications to purchase orders under this 
contract. 
 



(h) The term DOE means the Department of Energy, FERC means Federal Energy 
Regulatory Commission, and NNSA means the National Security Administration. 
 



(i) The term Senior Procurement Executive means, for DOE: 
 
Department of Energy – Director, Office of Procurement and Assistance Management, 
DOE; 
 
National Nuclear Security Administration – Administrator for Nuclear Security, NNSA; 
and 
 
Federal Energy Regulatory Commission – Chairman, FERC. 
 
 



I.3 Reserved  



I.4 FAR 52.223-7 Notice of Radioactive Materials (Jan 1997) 
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(a) The Contractor shall notify the Contracting Officer or designee, in writing, 30 days prior 
to the delivery of, or prior to completion of any servicing required by this contract of, 
items containing either –  
 



(1) Radioactive material requiring specific licensing under the regulations issued 
pursuant to the Atomic Energy Act of 1954, as amended, as set forth in Title 10 
of the Code of Federal Regulations, in effect on the date of this contract, or 
 



(2) Other radioactive material not requiring specific licensing in which the specific 
activity is greater than 0.002 microcuries per gram or the activity per item equals 
or exceeds 0.01 microcuries. 
 
Such notice shall specify the part or parts of the items which contain radioactive 
materials, a description of the materials, the name and activity of the isotope, the 
manufacturer of the materials, and any other information known to the Contractor 
which will put users of the items on notice as to the hazards involved (OMB No. 
9000-0107). 
 



(b) If there has been no change affecting the quantity of activity, or the characteristics and 
composition of the radioactive material from deliveries under this contract or prior 
contracts, the Contractor may request that the Contracting Officer or designee waive the 
notice requirement in paragraph (a) of this clause.  Any such request shall –  
 



(1) Be submitting in writing; 
 



(2) State that the quantity of activity, characteristics and composition of the 
radioactive material have not changed; and 
 



(3) Cite the contract number on which the prior notification was submitted and the 
contracting office to which it was submitted. 



 
(c) All items, parts, or subassemblies which contain radioactive materials in which the 



specific activity is greater than 0.002 microcuries per gram or activity per item equals or 
exceeds 0.01 microcuries, and all containers in which such items, parts or subassemblies 
are delivered to the Government shall be clearly marked and labeled as required by the 
latest revision of MIL-STD 129 in effect on the date of the contract. 
 



(d) This clause, including this paragraph (d), shall be inserted in all subcontracts for 
radioactive materials meeting the criteria in paragraph (a) of this clause. 



 



I.5 FAR 52.223-11 Ozone-Depleting Substances (May 2001) 
 



(a) Definition. “Ozone-depleting substance,” as used in this clause, means any substance the 
Environmental Protection Agency designates in 40 CFR part 82 as –  
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(1) Class I, including, but not limited to, chlorofluorocarbons, halons, carbon 
tetrachloride and methyl chloroform; or 
 



(2) Class II, including, but not limited to hydro chlorofluorocarbons. 
 



(b) The Contractor shall label products which contain or are manufactured with ozone-
depleting substances in the manner and to the extent required by 42 U.S.C. 7671j (b), (c), 
and (d) and 40 CFR part 82, subpart E, as follows: 
 
Warning 
 
Contains (or manufactured with, if applicable) *______, a substance(s) which harm(s) 
public health and environment by destroying ozone in the upper atmosphere. 
 
*The Contractor shall insert the name of the substance(s). 



I.6 FAR 52.225-9 Buy American Construction Materials (Oct 2022)  
 
Full compliance with this clause is subject to the development, acceptance, and execution of an 
implementation plan, inclusive of a cost estimate if necessary, as agreed upon by both Parties. 
Contractor will submit its implementation plan by May 31, 2023. Furthermore, the terms of this 
clause are applicable to subcontracts awarded by Contractor following full implementation of, 
and compliance with, these clauses. 
 



(a) Definitions.  As used in this clause –  
 
Commercially available off-the-shelf (COTS) item 
 



(1) Means any item of supply (including construction material that is –  
 



(i) A commercial product (as defined in paragraph (1) of the definition of 
“commercial product” at Federal Acquisition Regulation (FAR) 2.101); 
 



(ii) Sold in substantial quantities in the commercial marketplace; and 
 



(iii) Offered to the Government, under a contract or subcontract at any tier, 
without modification, in the same form in which it is sold in the 
commercial marketplace; and 



 
(2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as 



agricultural products and petroleum products. 
 



 
“Construction material” means an article, material or supply brought to the construction site 
by the Contractor or a subcontractor for incorporation into the building or work.  The term 
also includes an item brought to the site preassembled from articles, materials or supplies. 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-9 
 



However, emergency life safety systems, such as emergency lighting, fire alarm and audio 
evacuation systems, that are discrete systems incorporated into a public building or work and 
that are produced as complete systems, are evaluated as a single and distinct construction 
material regardless of when or how the individual parts or components of those systems are 
delivered to the construction site.  Materials purchased directly by the Government are 
supplies, not construction material. 
 
Cost of component means –  
 



(1) For components purchased by the Contractor, the acquisition cost, including 
transportation costs to the place of incorporation into the construction material 
(whether or not such costs are paid to a domestic firm), and any applicable duty 
(whether or not a duty-free entry certificate is issued); or 
 



(2) For components manufactured by the Contractor, all costs associated with the 
manufacture of the component, including transportation costs as described in 
paragraph (1) of this definition, plus allocable overhead costs, but excluding 
profit. Cost of components does not include any costs associated with the 
manufacture of the construction material.  



 
Critical component means a component that is mined, produced, or manufactured in 
the United States and deemed critical to the U.S. supply chain. The list of critical 
components is at FAR 25.105. 
 
Critical item means a domestic construction material or domestic end product that is deemed 
critical to U.S. supply chain resiliency. The list of critical items is at FAR 25.105. 
 
Domestic construction material means –  
 



(1) For construction material that does not consist wholly or predominantly of iron or 
steel or a combination of both- 



(i) An unmanufactured construction material mined or produced in the 
United States. 



 
(ii) A construction material manufactured in the United States, if –  



 
(A) The cost of its components mined, produced or manufactured in 



the United States exceeds 60 percent of the cost of all its 
components, except that the percentage will be 65 percent for 
items delivered in calendar years 2024 through 2028 and 75 
percent for items delivered starting in calendar year 2029.  
Components of foreign origin of the same class or kind for which 
nonavailability determinations have been made are treated as 
domestic. Components of unknown origin are treated as foreign; 
or 



 
(B) The construction material is a COTS item; or  
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(2) For construction material that consists wholly or predominantly of iron or steel or a 
combination of both, a construction material manufactured in the United States if the cost 
of foreign iron and steel constitutes less than 5 percent of the cost of all components used in 
such construction material. The cost of foreign iron and steel includes but is not limited to the 
cost of foreign iron or steel mill products (such as bar, billet, slab, wire, plate, or sheet), 
castings, or forgings utilized in the manufacture of the construction material and a good faith 
estimate of the cost of all foreign iron or steel components excluding COTS fasteners. Iron 
or steel components of unknown origin are treated as foreign. If the construction material 
contains multiple components, the cost of all the materials used in such construction material 
is calculated in accordance with the definition of "cost of components.” Fastener means a 
hardware device that mechanically joins or affixes two or more objects together. Examples 
of fasteners are nuts, bolts, pins, rivets, nails, clips, and screws. 
 
Foreign construction material means a construction material other than a domestic 
construction material. 



 
Foreign iron and steel means iron or steel products not produced in the United States. 
Produced in the United States means that all manufacturing processes of the iron 
or steel must take place in the United States, from the initial melting stage through the 
application of coatings, except metallurgical processes involving refinement 
of steel additives. The origin of the elements of the iron or steel is not relevant to the 
determination of whether it is domestic or foreign. 
 
Predominantly of iron or steel or a combination of both means that the cost of the iron 
and steel content exceeds 50 percent of the total cost of all its components. The cost of iron 
and steel is the cost of the iron or steel mill products (such as bar, billet, slab, wire, plate, or 
sheet), castings, or forgings utilized in the manufacture of the product and a good faith 
estimate of the cost of iron or steel components excluding COTS fasteners. 
 
Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent 
carbon, and may include other elements. 
 
 
“United States” means the 50 States, the District of Columbia and outlying areas. 



 
(b) Domestic preference. 



 
(1) This clause implements 41 U.S.C. chapter 83, Buy American, by providing a 



preference for domestic construction material.  In accordance with 41 U.S.C. 
1907, the domestic content test of the Buy American statute is waived for 
construction material that is a COTS item, except that for construction material 
that consists wholly or predominantly of iron or steel or a combination of both, 
the domestic content test is applied only to the iron and steel content of 
the construction materials, excluding COTS fasteners.  (See FAR 12.505(a)(2)).  
The Contractor shall use only domestic construction material in performing this 
contract, except as provided in paragraphs (b)(2) and (b)(3) of this clause. 
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(2) This requirement does not apply to information technology that is a commercial 



product or to the construction materials or components listed by the Government 
as follows:  



 
________________________________________________[Contracting 
Officer to list applicable excepted materials or indicate "none"] 
 



(3) The Contracting Officer may add other foreign construction material to the list in 
paragraph (b)(2) of this clause if the Government determines that –  
 



(i) The cost of domestic construction material would be unreasonable.   
 



(A) For domestic construction material that is not a critical item or 
does not contain critical components. 



 
(1)  The cost of a particular domestic construction material 



subject to the requirements of the Buy American statute is 
unreasonable when the cost of such material exceeds the cost 
of foreign material by more than 20 percent; 
 



(2)  For construction material that is not a COTS item and does 
not consist wholly or predominantly of iron or steel or a 
combination of both, if the cost of a particular domestic 
construction material is determined to be unreasonable or 
there is no domestic offer received, and the low offer is 
for foreign construction material that is manufactured in 
the United States and does not exceed 55 percent domestic 
content, the Contracting Officer will treat the 
lowest offer of foreign construction material that exceeds 55 
percent domestic content as a domestic offer and determine 
whether the cost of that offer is unreasonable by applying the 
evaluation factor listed in paragraph (b)(3)(i)(A)(1) of this 
clause. 
 



(3) The procedures in paragraph (b)(3)(i)(A)(2) of this clause 
will no longer apply as of January 1, 2030. 



 
(B) For domestic construction material that is a critical item or 



contains critical components. 
 
(1)  The cost of a particular domestic construction material that is 



a critical item or contains critical components, subject to the 
requirements of the Buy American statute, is unreasonable 
when the cost of such material exceeds the cost of foreign 
material by more than 20 percent plus the additional 
preference factor identified for the critical 
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item or construction material containing critical 
components listed at FAR 25.105. 
 



(2) For construction material that does not consist wholly 
or predominantly of iron or steel or a combination of both, if 
the cost of a particular domestic construction material is 
determined to be unreasonable or there is no 
domestic offer received, and the low offer is for foreign 
construction material that does not exceed 55 percent 
domestic content, the Contracting Officer will treat the 
lowest foreign offer of construction material that is 
manufactured in the United States and exceeds 55 percent 
domestic content as a domestic offer, and determine whether 
the cost of that offer is unreasonable by applying the 
evaluation factor listed in paragraph (b)(3)(i)(B)(1) of this 
clause. 



 
(3) The procedures in paragraph (b)(3)(i)(B)(2) of this clause 



will no longer apply as of January 1, 2030. 
 



(ii) The application of the restriction of the Buy American statute to a 
particular construction material would be impracticable or inconsistent 
with the public interest; or 
 



(iii) The construction material is not mined, produced, or manufactured in the 
United States in sufficient and reasonably available commercial quantities 
of a satisfactory quality. 



 
(c) Request for determination of inapplicability of the Buy American statute.  



 
(1)  



 
(i) Any Contractor request to use foreign construction material in accordance 



with paragraph (b)(3) of this clause shall include adequate information for 
Government evaluation of the request, including –  
 



(A) A description of the foreign and domestic construction materials; 
 



(B) Unit of measure; 
 



(C) Quantity; 
 



(D) Price; 
 



(E) Time of delivery or availability; 
 



(F) Location of the construction project; 
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(G) Name and address of the proposed supplier; and 



 
(H) A detailed justification of the reason for use of foreign 



construction materials cited in accordance with paragraph (b)(3) 
of this clause. 



 
(ii) A request based on unreasonable cost shall include a reasonable survey of 



the market and a completed price comparison table in the format in 
paragraph (d) of this clause. 
 



(iii) The price of construction material shall include all delivery costs to the 
construction site and any applicable duty (whether or not a duty-free 
certificate may be issued). 
 



(iv) Any Contractor request for a determination submitted after contract award 
shall explain why the Contractor could not reasonably foresee the need 
for such determination and could not have requested the determination 
before contract award.  If the Contractor does not submit a satisfactory 
explanation, the Contracting Officer need not make a determination. 



 
(2) If the Government determines after contract award that an exception to the Buy 



American statute applies and the Contracting Officer and the Contractor negotiate 
adequate consideration, the Contracting Officer will modify the contract to allow 
use of the foreign construction material.  However, when the basis for the 
exception is the unreasonable price of a domestic construction material, adequate 
consideration is not less than the differential established in paragraph (b)(3)(i) of 
this clause. 
 



(3) Unless the Government determines that an exception to the Buy American statute 
applies, use of foreign construction material is noncompliant with the Buy 
American statute.  



 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on 



unreasonable cost, the Contractor shall include the following information and any 
applicable supporting data based on the survey of suppliers: 
 



Foreign and Domestic Construction Materials Price Comparison 



Construction material description Unit of measure Quantity Price (dollars) * 



Item 1    



Foreign construction material    



Domestic construction material    



Item 2    



Foreign construction material    
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Domestic construction material    



 
[*Include all delivery costs to the construction site and any applicable duty (whether or 
not a duty-free entry certificate is issued).] 
 
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy 
of response; if oral, attach summary.]  
 
[Include other applicable supporting information.] 
 



I.7 Reserved 



I.8 FAR 52.252-6 Authorized Deviations in Clauses (Apr 1984) 
 



(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR 
Chapter 1) clause with an authorized deviation is indicated by the addition of 
“(DEVIATION)” after the name of the regulation. 
 



(b) The use in this solicitation or contract of any Department of Energy Acquisition 
Regulation (48 CFR Chapter 9) clause with an authorized deviation is indicated by the 
addition of “(DEVIATION)” after the name of the regulation. 



I.9 DEAR 952.209-72 Organizational Conflicts of Interest (Jun 1997)                        
Alternate I (Jun 1997)  



 
(a) Purpose.  The purpose of this clause is to ensure that the Contractor (1) is not biased 



because of its financial, contractual, organizational, or other interests which relate to the 
work under this contract, and (2) does not obtain any unfair competitive advantage over 
other parties by virtue of its performance of this contract. 
 



(b) Scope.  The restrictions described herein shall apply to performance or participation by 
the Contractor and any of its affiliates or their successors in interest (hereinafter 
collectively referred to as “Contractor”) in the activities covered by this clause as a prime 
contractor, subcontractor, cosponsor, joint venturer, consultant or in any similar capacity.  
For the purpose of this clause, affiliation occurs when a business concern is controlled by 
or has the power to control another or when a third party has the power to control both. 
 



(1) Use of Contractor’s Work Product.  (i) The Contractor shall be ineligible to 
participate in any capacity in Department contracts, subcontracts or proposals 
therefore (solicited and unsolicited) which stem directly from the contractor's 
performance of work under this contract for a period of two years after the 
completion of this contract.  Furthermore, unless so directed in writing by the 
Contracting Officer, the Contractor shall not perform any advisory and assistance 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-15 
 



services work under this contract on any of its products or services or the 
products or services of another firm if the Contractor is or has been substantially 
involved in their development or marketing.  Nothing in this subparagraph shall 
preclude the Contractor from competing for follow-on contracts for advisory and 
assistance services. 



 
(C) If, under this contract, the Contractor prepares a complete or 



essentially complete Statement of Work or specifications to be 
used in competitive acquisitions, the Contractor shall be ineligible 
to perform or participate in any capacity in any contractual effort 
which is based on such Statement of  



 
 
Work or specifications.  The Contractor shall not incorporate its products or 
services in such Statement of Work or specifications unless so directed in 
writing by the Contracting Officer, in which case the restriction in this 
subparagraph shall not apply. 



 
(iii) Nothing in this paragraph shall preclude the Contractor from offering or 



selling its standard and commercial items to the Government. 
 



(2) Access to and use of information.  (i) If the Contractor, in the performance of this 
contract, obtains access to information, such as Department plans, policies, 
reports, studies, financial plans, internal data protected by the Privacy Act of 
1974 (5 U.S.C. 552a), or data which has not been released or otherwise made 
available to the public, the Contractor agrees that without prior written approval 
of the Contracting Officer it shall not: 
 



(A) Use such information for any private purpose unless the 
information has been released or otherwise made available to the 
public; 



 
(B) Compete for work for the Department based on such information 



for a period of six (6) months after either the completion of this 
contract or until such information is released or otherwise made 
available to the public, whichever is first; 



 
(C) Submit an unsolicited proposal to the Government which is based 



on such information until one  year after such information is 
released or otherwise made available to the public; and 



 
(D) Release such information unless such information has previously 



been released or otherwise made available to the public by the 
Department. 



 
(ii) In addition, the Contractor agrees that to the extent it receives or is given 



access to proprietary data, data protected by the Privacy Act of 1974 (5 
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U.S.C. 552a), or other confidential or privileged technical, business or 
financial information under this contract, it shall treat such information in 
accordance with any restrictions imposed on such information. 



 
(iii) The Contractor may use technical data it first produces under this contract 



for its private purposes consistent with paragraphs (b)(2)(i) (A) and (D) of 
this clause and the patent, rights in data and security provisions of this 
contract. 



 
(c) Disclosure after award.  (1) The Contractor agrees that, if changes, including additions, to 



the facts disclosed by it prior to award of this contract, occur during the performance of 
this contract, it shall make an immediate and full disclosure of such changes in writing to 
the Contracting Officer.  Such disclosure may include a description of any action which 
the Contractor has taken or proposes to take to avoid, neutralize or mitigate any resulting 
conflict of interest.  The Department may, however, terminate the contract for 
convenience if it deems such termination to be in the best interest of the Government. 



 
(2) In the event that the Contractor was aware of facts required to be disclosed or the 



existence of an actual or potential organizational conflict of interest and did not 
disclose such facts or such conflict of interest to the Contracting Officer, DOE 
may terminate this contract for default. 



 
(d) Remedies.  For breach of any of the above restrictions or for nondisclosure or 



misrepresentation of any facts required to be disclosed concerning this contract, including 
the existence of an actual or potential organizational conflict of interest at the time of or 
after award, the Government may terminate the contract for default, disqualify the 
Contractor from subsequent related contractual efforts, and pursue such other remedies as 
may be permitted by law or this contract. 
 



(e) Waiver.  Requests for waiver under this clause shall be directed in writing to the 
Contracting Officer and shall include a full description of the requested waiver and the 
reasons in support thereof.  If it is determined to be in the best interests of the 
Government, the Contracting Officer may grant such a waiver in writing. 
 



(End of clause) 
 
Alternate I: In accordance with 909.507-2 and 970.0905, include the following alternate in 
the specified types of contracts. 



 
(f) Subcontracts.  (1) The Contractor shall include a clause, substantially similar to this 



clause, including this paragraph (f), in subcontracts expected to exceed the simplified 
acquisition threshold determined in accordance with FAR part 13 and involving the 
performance of advisory and assistance services as that term is defined at FAR 37.201.  
The terms “contract,”' “contractor,” and “contracting officer” shall be appropriately 
modified to preserve the Government's rights. 
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(3) Prior to the award under this contract of any such subcontracts for advisory and 
assistance services, the Contractor shall obtain from the proposed subcontractor 
or consultant the disclosure required by DEAR 909.507-1, and shall determine in 
writing whether the interests disclosed present an actual or significant potential 
for an organizational conflict of interest.  Where an actual or significant potential 
organizational conflict of interest is identified, the Contractor shall take actions to 
avoid, neutralize or mitigate the organizational conflict to the satisfaction of the 
Contractor.  If the conflict cannot be avoided or neutralized, the Contractor must 
obtain the approval of the DOE Contracting Officer prior to entering into the 
subcontract. 



I.10 DEAR 970.5203-1 Management Controls (Dec 2000) (DEVIATION) 
 



(a)  
 



(1) The Contractor shall be responsible for maintaining, as an integral part of its 
organization, effective systems of management controls for both administrative 
and programmatic activities.  Management controls comprise the plan of 
organization, methods and procedures adopted by management to reasonably 
ensure that: the mission and activities assigned to the Contractor are properly 
executed; efficient and effective operations are promoted; resources are 
safeguarded against waste, loss, mismanagement, unauthorized use or 
misappropriation; all encumbrances and costs that are incurred under the contract 
and fees that are earned are in compliance with applicable clauses and other 
current terms, conditions and intended purposes; all collections accruing to the 
Contractor in connection with the work under this contract, expenditures and all 
other transactions and assets are properly recorded, managed and reported; and 
financial, statistical and other reports necessary to maintain accountability and 
managerial control are accurate, reliable and timely. 
 



(2) The systems of controls employed by the Contractor shall be documented and 
satisfactory to DOE. 
 



(3) Such systems shall be an integral part of the Contractor's management activities, 
including defining specific roles and responsibilities for each level of 
management, and holding employees accountable for the adequacy of the 
management systems and controls in their areas of assigned responsibility. 
 



(4) The Contractor shall, as part of the internal audit program required elsewhere in 
this contract, periodically review the management systems and controls employed 
in programs and administrative areas to ensure that they are adequate to provide 
reasonable assurance that the objectives of the systems are being accomplished 
and that these systems and controls are working effectively.  Annually, or at other 
intervals directed by the Contracting Officer, the Contractor shall supply to the 
Contracting Officer copies of the reports reflecting the status of recommendations 
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that result from audits of business, financial or management controls performed 
by its internal audit activity and any other audit activity. 



 
(b) The Contractor shall be responsible for maintaining, as a part of its operational 



responsibilities, a baseline quality assurance program that implements documented 
performance, quality standards and control and assessment techniques. 



I.11 DEAR 970.5203-2 Performance Improvement and Collaboration (Dec 2000) 
 



(1) The Contractor agrees that it shall affirmatively identify, evaluate and institute 
practices, where appropriate, that will improve performance in the areas of 
environmental and health, safety, scientific and technical, security, business and 
administrative, and any other areas of performance in the management and 
operation of the contract.  This may entail the alteration of existing practices or 
the institution of new procedures to more effectively or efficiently perform any 
aspect of contract performance or reduce overall cost of operation under the 
contract.  Such improvements may result from changes in organization, 
simplification of systems while retaining necessary controls, or any other 
approaches consistent with the Statement of Work and performance measures of 
this contract. 
 



(2) The Contractor agrees to work collaboratively with the Department, all other 
management and operating, DOE major facilities management contractors and 
affiliated contractors which manage or operate DOE sites or facilities for the 
following purposes: (i) to exchange information generally, (ii) to evaluate 
concepts that may be of benefit in resolving common issues, in confronting 
common problems, or in reducing costs of operations, and (iii) to otherwise 
identify and implement DOE-complex-wide management improvements 
discussed in paragraph (a).  In doing so, it shall also affirmatively provide 
information relating to its management improvements to such contractors, 
including lessons learned, subject to security considerations and the protection of 
data proprietary to third parties. 
 



(3) The Contractor may consult with the Contracting Officer in those instances in 
which improvements being considered pursuant to paragraph (a) involve the 
cooperation of the DOE.  The Contractor may request the assistance of the 
Contracting Officer in the communication of the success of improvements to 
other management and operating contractors in accordance with paragraph (b) of 
this clause. 
 



(4) The Contractor shall notify the Contracting Officer and seek approval where 
necessary to fulfill its obligations under the contract.  Compliance with this clause 
in no way alters the obligations of the Contractor under any other provision of 
this contract. 
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I.12 DEAR 970.5203-3 Contractor’s Organization (Dec 2000) 
 



(1) Organization chart.  As promptly as possible after the execution of this contract, 
the Contractor shall furnish to the Contracting Officer a chart showing the names, 
duties and organization of key personnel (see 48 CFR 952.215-70) to be 
employed in connection with the work, and shall furnish supplemental 
information to reflect any changes as they occur. 
 



(2) Supervisory representative of Contractor.  Unless otherwise directed by the 
Contracting Officer, a competent full-time resident supervisory representative of 
the Contractor satisfactory to the Contracting Officer shall be in charge of the 
work at the site, and any work off-site, at all times. 
 



(3) Control of employees.  The Contractor shall be responsible for maintaining 
satisfactory standards of employee competency, conduct and integrity and shall 
be responsible for taking such disciplinary action with respect to its employees as 
may be necessary.  In the event the contractor fails to remove any employee from 
the contract work whom DOE deems incompetent, careless or insubordinate, or 
whose continued employment on the work is deemed by DOE to be inimical to 
the Department's mission, the Contracting Officer may require, with the approval 
of the Secretary of Energy, the Contractor to remove the employee from work 
under the contract.  This includes the right to direct the Contractor to remove its 
most senior key person from work under the contract for serious contract 
performance deficiencies. 
 



(4) Standards and procedures.  The Contractor shall establish such standards and 
procedures as are necessary to implement the requirements set forth in 48 CFR 
970.0371.  Such standards and procedures shall be subject to the approval of the 
Contracting Officer. 



I.13 DEAR 970.5204-1 Counterintelligence (Dec 2010)  
 



(1) The Contractor shall take all reasonable precautions in the work under this 
contract to protect DOE programs, facilities, technology, personnel, unclassified 
sensitive information and classified matter from foreign intelligence threats and 
activities conducted for governmental or industrial purposes, in accordance with 
DOE Order 475.1, Counterintelligence Program, or its successor; Executive 
Order 12333, U.S. Intelligence Activities; and other pertinent national and 
Departmental Counterintelligence requirements. 
 



(2) The Contractor shall appoint a qualified employee(s) to function as the Contractor 
Counterintelligence Officer.  The Contractor Counterintelligence Officer will be 
responsible for conducting defensive Counterintelligence briefings and 
debriefings of employees traveling to foreign countries or interacting with foreign 
nationals; providing thoroughly documented written reports relative to targeting, 
suspicious activity and other matters of Counterintelligence interest; immediately 
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reporting targeting, suspicious activity and other Counterintelligence concerns to 
the DOE Headquarters Counterintelligence Division; and providing assistance to 
other elements of the U.S. Intelligence Community as stated in the 
aforementioned Executive Order, the DOE Counterintelligence Order, and other 
pertinent national and Departmental Counterintelligence requirements. 



I.14 DEAR 970.5204-2 Laws, Regulations, and DOE Directives (Dec 2000) (DEVIATION) 
 



(1) In performing work under this contract, the Contractor shall comply with the 
requirements of applicable federal, state, and local laws and regulations 
(including DOE regulations), unless relief has been granted in writing by the  
 
 
appropriate regulatory agency.  A List of Applicable Laws and regulations (List  
A) may be appended to this contract for information purposes.  Omission of any 
applicable law or regulation from List A does not affect the obligation of the 
Contractor to comply with such law or regulation pursuant to this paragraph. 
 



(2) The Contractor shall perform the work of this contract in accordance with each of 
the DOE Directives appended to this contract as Section J, Attachment G until 
such time as the Contracting Officer approves the substitution of an alternative 
procedure, standard, system of oversight or assessment mechanism resulting from 
the process described in the clause of this contract entitled, “Application of DOE 
Directives and Alternatives.” 



 
(3) Except as otherwise directed by the Contracting Officer, the Contractor shall 



procure all necessary permits or licenses required for the performance of work 
under this contract. 
 



(4) Regardless of the performer of the work, the Contractor is responsible for 
compliance with the requirements of this clause.  The Contractor is responsible 
for flowing down the requirements of this clause to subcontracts at any tier to the 
extent necessary to ensure the Contractor's compliance with the requirements. 



I.15 DEAR 970.5204-3 Access To and Ownership of Records (Dec 2000) 
 



(a) Government-owned records.  Except as provided in paragraph (b) of this clause, all 
records acquired or generated by the Contractor in its performance of this contract shall 
be the property of the Government and shall be delivered to the Government or otherwise 
disposed of by the Contractor either as the Contracting Officer may from time to time 
direct during the progress of the work or, in any event, as the Contracting Officer shall 
direct upon completion or termination of the contract. 
 



(b) Contractor-owned records.  The following records are considered the property of the 
Contractor and are not within the scope of paragraph (a) of this clause. 
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(1) Employment-related records (such as workers' compensation files; employee 
relations records, records on salary and employee benefits; drug testing records, 
labor negotiation records; records on ethics, employee concerns, and other 
employee related investigations conducted under an expectation of 
confidentiality; employee assistance program records; and personnel and medical/ 
health-related records and similar files), and non-employee patient medical/health 
related records, except for those records described by the contract as being 
maintained in Privacy Act systems of records. 
 



(2) Confidential Contractor financial information, and correspondence between the 
Contractor and other segments of the Contractor located away from the DOE 
facility (i.e., the Contractor's corporate headquarters); 
 



(3) Records relating to any procurement action by the Contractor, except for records 
that under 48 CFR 970.5232-3, “Accounts, Records and Inspection,” are 
described as the property of the Government; and 
 



(4) Legal records, including legal opinions, litigation files and documents covered by 
the attorney-client and attorney work product privileges; and 
 



(5) The following categories of records maintained pursuant to the technology 
transfer clause of this contract: 
 



(i) Executed license agreements, including exhibits or appendices containing 
information on royalties, royalty rates, other financial information, or 
commercialization plans, and all related documents, notes and 
correspondence. 
 



(ii) The Contractor's protected Cooperative Research and Development 
Agreement (CRADA) information and appendices to a CRADA that 
contain licensing terms and conditions, or royalty or royalty rate 
information. 
 



(iii) Patent, copyright, mask work and trademark application files and related 
Contractor invention disclosures, documents and correspondence, where 
the Contractor has elected rights or has permission to assert rights and has 
not relinquished such rights or turned such rights over to the Government. 



 
(c) Contract completion or termination.  In the event of completion or termination of this 



contract, copies of any of the Contractor-owned records identified in paragraph (b) of this 
clause, upon the request of the Government, shall be delivered to DOE or its designees, 
including successor contractors.  Upon delivery, title to such records shall vest in DOE or 
its designees, and such records shall be protected in accordance with applicable federal 
laws (including the Privacy Act), as appropriate. 
 



(d) Inspection, copying and audit of records.  All records acquired or generated by the 
Contractor under this contract in the possession of the Contractor, including those 
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described at paragraph (b) of this clause, shall be subject to inspection, copying and audit 
by the Government or its designees at all reasonable times, and the Contractor shall 
afford the Government or its designees reasonable facilities for such inspection, copying 
and audit; provided, however, that upon request by the Contracting Officer, the 
Contractor shall deliver such records to a location specified by the Contracting Officer 
for inspection, copying and audit.  The Government or its designees shall use such 
records in accordance with applicable federal laws (including the Privacy Act), as 
appropriate. 
 



(e) Applicability.  Paragraphs (b), (c), and (d) of this clause apply to all records without 
regard to the date or origination of such records. 
 



(f) Records retention standards.  Special records retention standards, described at DOE 
Order 200.1, Information Management Program (version in effect on effective date of 
contract), are applicable for the classes of records described therein, whether or not the 
records are owned by the Government or the Contractor.  In addition, the Contractor shall 
retain individual radiation exposure records generated in the performance of work under 
this contract until DOE authorizes disposal.  The Government may waive application of 
these record retention schedules, if, upon termination or completion of the contract, the 
Government exercises its right under paragraph (c) of this clause to obtain copies and 
delivery of records described in paragraphs (a) and (b) of this clause. 
 



(g) Subcontracts.  The Contractor shall include the requirements of this clause in all 
subcontracts that are of a cost-reimbursement type if any of the following factors is 
present: 
 



(1) The value of the subcontract is greater than $2 million (unless specifically waived 
by the Contracting Officer); 
 



(2) The Contracting Officer determines that the subcontract is, or involves, a critical 
task related to the contract; or 
 



(3) The subcontract includes 48 CFR 970.5223-1, Integration of Environment, 
Safety, and Health into Work Planning and Execution, or similar clause. 



I.16 DEAR 970.5208-1 Printing (Dec 2000) 
 



(1) To the extent that duplicating or printing services may be required in the 
performance of this contract, the Contractor shall provide or secure such services 
in accordance with the Government Printing and Binding Regulations, Title 44 of 
the U.S. Code, and DOE Directives relative thereto.  
 



(2) The term “Printing” includes the following processes: Composition, platemaking, 
presswork, binding, microform publishing or the end items produced by such 
processes.  Provided, however, that performance of a requirement under this 
contract involving the duplication of less than 5,000 copies of a single page, or no 
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more than 25,000 units in the aggregate of multiple pages, will not be deemed to 
be printing.  
 



(3) Printing services not obtained in compliance with this guidance shall result in the 
cost of such printing being disallowed.  
 



(4) The Contractor shall include the substance of this clause in all subcontracts 
hereunder which require printing (as that term is defined in Title I of the U.S. 
Government Printing and Binding Regulations). 



I.17 DEAR 970.5215-1 Total Available Fee: Base Fee Amount and Performance Fee Amount
 (Dec 2000) Alternate I (Dec 2000) Alternate IV (Dec 2000) 
 



(a) Total available fee.  Total available fee, consisting of a base fee amount (which may be 
zero) and a performance fee amount (consisting of an incentive fee component for 
objective performance requirements, an award fee component for subjective performance 
requirements, or both) determined in accordance with the provisions of this clause, is 
available for payment in accordance with the clause of this contract entitled, “Payments 
and advances.” 



 
(b) Fee negotiations.  Prior to the beginning of each fiscal year under this contract, or other 



appropriate period as mutually agreed upon and, if exceeding one year, approved by the 
Senior Procurement Executive, or designee, the Contracting Officer and Contractor shall 
enter into negotiation of the requirements for the year or appropriate period, including the 
evaluation areas and individual requirements subject to incentives, the total available fee, 
and the allocation of fee.  The Contracting Officer shall modify this contract at the 
conclusion of each negotiation to reflect the negotiated requirements, evaluation areas 
and individual requirements subject to incentives, the total available fee, and the 
allocation of fee.  In the event the Parties fail to agree on the requirements, the evaluation 
areas and individual requirements subject to incentives, the total available fee, or the 
allocation of fee, a unilateral determination will be made by the Contracting Officer.  The 
total available fee amount shall be allocated to a twelve month cycle composed of one or 
more evaluation periods, or such longer period as may be mutually agreed to between the 
Parties and approved by the Senior Procurement Executive, or designee. 



 
(c) Determination of total available fee amount earned.   



 
(1) The Government shall, at the conclusion of each specified evaluation period, 



evaluate the Contractor's performance of all requirements, including performance 
based incentives completed during the period, and determine the total available 
fee amount earned.  At the Contracting Officer's discretion, evaluation of 
incentivized performance may occur at the scheduled completion of specific 
incentivized requirements. 
 



(2) The DOE Operations/Field Office Manager, or designee, will be (Lance L 
Lacroix). The Contractor agrees that the determination as to the total available fee 
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earned is a unilateral determination made by the DOE Operations/Field Office 
Manager, or designee. 
 



(3) The evaluation of Contractor performance shall be in accordance with the 
Performance Evaluation and Measurement Plan(s) described in subparagraph (d) 
of this clause unless otherwise set forth in the contract. The Contractor shall be 
promptly advised in writing of the fee determination, and the basis of the fee 
determination.  In the event that the Contractor's performance is considered to be 
less than the level of performance set forth in the Statement of Work, as amended 
to include the current Work Authorization Directive or similar document, for any 
contract requirement, it will be considered by the DOE Operations/Field Office 
Manager, or designee, who may at his/her discretion adjust the fee determination 
to reflect such performance.  Any such adjustment shall be in accordance with the 
clause entitled, "Conditional Payment of Fee, Profit, or Incentives" if contained in 
the contract. 
 



(4) At the sole discretion of the Government, unearned total available fee amounts 
may be carried over from one evaluation period to the next, so long as the periods 
are within the same award fee cycle. 
 



(d) Performance evaluation and measurement plan(s).  To the extent not set forth elsewhere 
in the contract: 



 
(1) The Government shall establish a Performance Evaluation and Measurement 



Plan(s) upon which the determination of the total available fee amount earned 
shall be based.  The Performance Evaluation and Measurement Plan(s) will 
address all of the requirements of contract performance specified in the contract 
directly or by reference.  A copy of the Performance Evaluation and 
Measurement Plan(s) shall be provided to the Contractor –  



 
(i) Prior to the start of an evaluation period if the requirements, evaluation 



areas, specific incentives, amount of fee and allocation of fee to such 
evaluation areas and specific incentives have been mutually agreed to by 
the Parties; or 
 



(ii) Not later than thirty days prior to the scheduled start date of the 
evaluation period, if the requirements, evaluation areas, specific 
incentives, amount of fee and allocation of fee to such evaluation areas 
and specific incentives have been unilaterally established by the 
Contracting Officer. 
 



(2) The Performance Evaluation and Measurement Plan(s) will set forth the criteria 
upon which the Contractor will be evaluated relating to any technical, schedule, 
management and/or cost objectives selected for evaluation.  Such criteria should 
be objective, but may also include subjective criteria.  The Plan(s) shall also set 
forth the method by which the total available fee amount will be allocated and the 
amount earned determined. 
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(3) The Performance Evaluation and Measurement Plan(s) may, consistent with the 



contract Statement of Work, be revised during the period of performance. The 
Contracting Officer shall notify the Contractor: 
 



(i) Of such unilateral changes at least ninety calendar days prior to the end of 
the affected evaluation period and at least thirty calendar days prior to the 
effective date of the change; 
 



(ii) Of such bilateral changes at least sixty calendar days prior to the end of 
the affected evaluation period; or 
 



(iii) If such change, whether unilateral or bilateral, is urgent and high priority, 
at least thirty calendar days prior to the end of the evaluation period. 



 
(e) Schedule for total available fee amount earned determinations.  The DOE 



Operations/Field Office Manager, or designee, shall issue the final total available fee 
amount earned determination in accordance with: the schedule set forth in the 
Performance Evaluation and Measurement Plan(s); or as otherwise set forth in this 
contract.  However, a determination must be made within sixty calendar days after the 
receipt by the Contracting Officer of the Contractor's self-assessment, if one is required 
or permitted by paragraph (f) of this clause, or seventy calendar days after the end of the 
evaluation period, whichever is later, or a longer period if the Contractor and Contracting 
Officer agree.  If the Contracting Officer evaluates the Contractor's performance of 
specific requirements on their completion, the payment of any earned fee amount must be 
made within seventy calendar days (or such other time period as mutually agreed to 
between the Contracting Officer and the Contractor) after such completion.  If the 
determination is delayed beyond that date, the Contractor shall be entitled to interest on 
the determined total available fee amount earned at the rate established by the Secretary 
of the Treasury under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) 
that is in effect on the payment date.  This rate is referred to as the “Renegotiation Board 
Interest Rate,” and is published in the Federal Register semiannually on or about January 
1 and July 1.  The interest on any late total available fee amount earned determination 
will accrue daily and be compounded in 30- day increments inclusive from the first day 
after the schedule determination date through the actual date the determination is issued.  
That is, interest accrued at the end of any 30 day period will be added to the determined 
amount of fee earned and be subject to interest if not paid in the succeeding  30 day 
period. 



 
(f) Contractor self-assessment.  Following each evaluation period, the Contractor may 



submit a self-assessment, provided such assessment is submitted within (10) calendar 
days after the end of the period.  This self-assessment shall address both the strengths and 
weaknesses of the Contractor's performance during the evaluation period.  Where 
deficiencies in performance are noted, the Contractor shall describe the actions planned 
or taken to correct such deficiencies and avoid their recurrence.  The DOE 
Operations/Field Office Manager, or designee, will review the Contractor's self-
assessment, if submitted, as part of its independent evaluation of the Contractor's 
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management during the period.  A self-assessment, in and of itself may not be the only 
basis for the award fee determination. 



I.18 Reserved 



I.19 DEAR 970.5215-3 Conditional Payment of Fee, Profit and Other Incentives – Facility
 Management Contracts (Jan 2004) Alternative II (Jan 2004) 
 



(a) General.  (1) The payment of earned fee, fixed fee, profit or share of cost savings under 
this contract is dependent upon:  



 
(i) The contractor's or contractor employees' compliance with the terms and 



conditions of this contract relating to environment, safety and health 
(ES&H), which includes worker safety and health (WS&H), including 
performance under an approved Integrated Safety Management System 
(ISMS); and 
 



(ii) The contractor’s or contractor employees’ compliance with the terms and 
conditions of this contract relating to the safeguarding of Restricted Data 
and other classified information. 



 
(2) The ES&H performance requirements of this contract are set forth in its ES&H 



terms and conditions, including the DOE approved contractor ISMS or similar 
document.  Financial incentives for timely mission accomplishment or cost 
effectiveness shall never compromise or impede full and effective 
implementation of the ISMS and full ES&H compliance. 
 



(3) The performance requirements of this contract relating to the safeguarding of 
Restricted Data and other classified information are set forth in the clauses of this 
contract entitled, “Security” and “Laws, Regulations, and DOE Directives,” as 
well as in other terms and conditions. 
 



(4) If the contractor does not meet the performance requirements of this contract 
relating to ES&H or to the safeguarding of Restricted Data and other classified 
information during any performance evaluation period established under the 
contract pursuant to the clause of this contract entitled, “Total Available Fee: 
Base Fee Amount and Performance Fee Amount,” otherwise earned fee, fixed 
fee, profit or share of cost savings may be unilaterally reduced by the contracting 
officer. 



 
(b) Reduction Amount.  (1) The amount of earned fee, fixed fee, profit or share of cost 



savings that may be unilaterally reduced will be determined by the severity of the 
performance failure pursuant to the degrees specified in paragraph (c) and (d) of this 
clause. 
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(2) If a reduction of earned fee, fixed fee, profit or share of cost savings is warranted, 
unless mitigating factors apply, such reduction shall not be less than 26% nor 
greater than 100% of the amount of earned fee, fixed fee, profit or the contractor's 
share of cost savings for a first degree performance failure, not less than 11% nor 
greater than 25% for a second degree performance failure, and up to 10% for a 
third degree performance failure. 



 
(3) In determining the amount of the reduction and the applicability of mitigating 



factors, the contracting officer must consider the contractor's overall performance 
in meeting the ES&H requirements of the contract.  Such consideration must 
include performance against any site specific performance criteria/requirements 
that provide additional definition, guidance for the amount of reduction, or 
guidance for the applicability of mitigating factors.  In all cases, the contracting 
officer must consider mitigating factors that may warrant a reduction below the 
applicable range (see 48 CFR 970.1504-1-2).  The mitigating factors include, but 
are not limited to, the following ((v), (vi), (vii) and (viii) apply to ES&H only). 



 
(i) Degree of control the contractor had over the event or incident. 



 
(ii) Efforts the contractor had made to anticipate and mitigate the possibility 



of the event in advance. 
 



(iii) Contractor self-identification and response to the event to mitigate 
impacts and recurrence. 



 
(iv) General status (trend and absolute performance) of: ES&H and 



compliance in related areas; or of safeguarding Restricted Data and other 
classified information and compliance in related areas. 



 
(v) Contractor demonstration to the contracting officer’s satisfaction that the 



principles of industrial ES&H standards are routinely practiced (e.g., 
Voluntary Protection Program Star Status, or ISO 14000 Certification). 



 
(vi) Event caused by “Good Samaritan” act by the contractor (e.g., offsite 



emergency response). 
 



(vii) Contractor demonstration that a performance measurement system is
 routinely used to improve and maintain ES&H performance (including
 effective resource allocation) and to support DOE corporate-decision
 making (e.g., policy, ES&H programs). 



 
(viii) Contractor demonstration that an Operating Experience and Feedback



 Program is functioning that demonstrably affects continuous
 improvement in ES&H by use of lessons-learned and best practices
 inter- and intra-DOE sites. 
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(4) (i) The amount of fee, fixed fee, profit or share of cost savings that is otherwise 
earned by the  contractor during an evaluation period may be reduced in 
accordance with this clause if it is determined that a performance failure 
warranting a reduction under this clause occurs within the evaluation period. 
 



(ii) The amount of reduction under this clause, in combination with any 
reduction made under any other clause in the contract, shall not exceed 
the amount of fee, fixed fee, profit or the contractor's share of cost 
savings that is otherwise earned during the evaluation period. 



 
(iii) For the purposes of this clause, earned fee, fixed fee, profit or share of 



cost savings for the evaluation period shall mean the amount determined 
by the contracting officer or fee determination official as otherwise 
payable based on the contractor's performance during the evaluation 
period.  Where the contract provides for financial incentives that extend 
beyond a single evaluation period, this amount shall also include: any 
provisional amounts determined otherwise payable in the evaluation 
period; and, if provisional payments are not provided for, the allocable 
amount of any incentive determined otherwise payable at the conclusion 
of a subsequent evaluation period.  The allocable amount shall be the total 
amount of the earned incentive divided by the number of evaluation 
periods over which it was earned. 



 
(iv) The Government will effect the reduction as soon as practicable after the 



end of the evaluation period in which the performance failure occurs.  If 
the Government is not aware of the failure, it will effect the reduction as 
soon as practical after becoming aware.  For any portion of the reduction 
requiring an allocation the Government will effect the reduction at the end 
of the evaluation period in which it determines the total amount earned 
under the incentive.  If at any time a reduction causes the sum of the 
payments the contractor has received for fee, fixed fee, profit or share of 
cost savings to exceed the sum of fee, fixed fee, profit or share of cost 
savings the contractor has earned (provisionally or otherwise), the 
contractor shall immediately return the excess to the Government (What 
the contractor “has earned” reflects any reduction made under this or any 
other clause of the contract). 



 
(v) At the end of the contract: 



 
(A) The Government will pay the contractor the amount by which the 



sum of fee, fixed fee, profit or share of cost savings the contractor 
has earned exceeds the sum of the payments the contractor has 
received; or 
 



(B) The contractor shall return to the Government the amount by 
which the sum of the payments the contractor has received 
exceeds the sum of fee, fixed fee, profit or share of cost savings 
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the contractor has earned (What the Contractor “has earned” 
reflects any reduction made under this or any other clause of the 
contract). 



 
(c) Environment, Safety and Health (ES&H).  Performance failures occur if the contractor 



does not comply with the contract's ES&H terms and conditions, including the DOE 
approved contractor ISMS.  The degrees of performance failure under which reductions 
of earned or fixed fee, profit or share of cost savings will be determined are: 



 
(1) First Degree: Performance failures that are most adverse to ES&H.  Failure to 



develop and obtain required DOE approval of an ISMS is considered first degree.  
The Government will perform necessary review of the ISMS in a timely manner 
and will not unreasonably withhold approval of the contractor's ISMS.  The 
following performance failures or performance failures of similar import will be 
considered first degree. 



 
(i) Type A accident (defined in DOE Order 225.1A). 



 
(ii) Two Second Degree performance failures during an evaluation period. 



 
(2) Second Degree: Performance failures that are significantly adverse to ES&H.  



They include failures to comply with an approved ISMS that result in an actual 
injury, exposure or exceedance that occurred or nearly occurred but had minor 
practical long-term health consequences.  They also include breakdowns of the 
Safety Management System.  The following performance failures or performance 
failures of similar import will be considered second degree: 



 
(i) Type B accident (defined in DOE Order 225.1A). 



 
(ii) Non-compliance with an approved ISMS that results in a near miss of a 



Type A or B accident.  A near miss is a situation in which an 
inappropriate action occurs, or a necessary action is omitted, but does not 
result in an adverse effect. 



 
(iii) Failure to mitigate or notify DOE of an imminent danger situation after 



discovery, where such notification is a requirement of the contract. 
 



(3) Third Degree: Performance failures that reflect a lack of focus on improving 
ES&H. They include failures to comply with an approved ISMS that result in 
potential breakdown of the system.  The following performance failures or 
performance failures of similar import will be considered third degree: 



 
(i) Failure to implement effective corrective actions to address 



deficiencies/non-compliances documented through: external (e.g., 
Federal) oversight and/or reported per DOE Order 232.1A requirements; 
or internal oversight of DOE Order 440.1A requirements. 
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(ii) Multiple similar non-compliances identified by external (e.g., Federal) 
oversight that in aggregate indicate a significant programmatic 
breakdown. 



 
(iii) Non-compliances that either have, or may have, significant negative 



impacts to the worker, the public, or the environment or that indicate a 
significant programmatic breakdown. 



 
(iv) Failure to notify DOE upon discovery of events or conditions where 



notification is required by the terms and conditions of the contract. 
 



(d) Minimum requirements for specified level of performance.  (1) At a minimum the 
contractor must perform the following: 
 



(i) The requirements with specific incentives which do not require the 
achievement of cost efficiencies in order to be performed at the level of 
performance set forth in the Statement of Work, Work Authorization 
Directive, or similar document unless an otherwise minimum level of 
performance has been established in the specific incentive; 
 



(ii) All of the performance requirements directly related to requirements 
specifically incentivized which do not require the achievement of cost 
efficiencies in order to be performed at a level of performance such that 
the overall performance of these related requirements is at an acceptable 
level; and 
 



(iii)  All other requirements at a level of performance such that the total 
performance of the contract is not jeopardized. 



 
(2) The evaluation of the Contractor's achievement of the level of performance shall 



be unilaterally determined by the Government.  To the extent that the Contractor 
fails to achieve the minimum performance levels specified in the Statement of 
Work, Work Authorization Directive, or similar document, during the 
performance evaluation period, the DOE Operations/Field Office Manager, or 
designee, may reduce any otherwise earned fee, fixed fee, profit, or shared net 
savings for the performance evaluation period.  Such reduction shall not result in 
the total of earned fee, fixed fee, profit, or shared net savings being less than 25% 
of the total available fee amount.  Such 25% shall include base fee, if any. 



 
(e) Minimum requirements for cost performance.  (1) Requirements incentivized by other 



than cost incentives must be performed within their specified cost constraint and must not 
adversely impact the costs of performing unrelated activities.   
 



(2) The performance of requirements with a specific cost incentive must not
 adversely impact the costs of performing unrelated requirements.   
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(3) The contractor's performance within the stipulated cost performance levels for the
 performance evaluation period shall be determined by the Government.  To the
 extent the contractor fails to achieve the stipulated cost performance levels, the  
  
 DOE Operations/Field Office Manager, or designee, may reduce in whole or in
 part any otherwise earned fee, fixed fee, profit or shared net savings for the
 performance evaluation period.  Such reduction shall not result in the total of
 earned fee, fixed fee, profit, or shared net savings being less than 25% of the
 total available fee amount.  Such 25% shall include base fee, if any. 



I.20 DEAR 970.5222-1 Collective Bargaining Agreements Management and Operating
 Contracts (Dec 2000) 
 
 When negotiating collective bargaining agreements applicable to the work force under this
 contract, the Contractor shall use its best efforts to ensure such agreements contain provisions
 designed to assure continuity of services.  All such agreements entered into during the
 contract period of performance should provide that grievances and disputes involving the
 interpretation or application of the agreement will be settled without resorting to strike,
 lockout, or other interruption of normal operations.  For this purpose, each collective
 bargaining agreement should provide an effective grievance procedure with arbitration as its
 final step, unless the Parties mutually agree upon some other method of assuring continuity
 of operations.  As part of such agreements, management and labor should agree to cooperate
 fully with the Federal Mediation and Conciliation Service.  The Contractor shall include the
 substance of this clause in any subcontracts for protective services or other services
 performed on the DOE-owned site which will affect the continuity of operation of the 
 facility. 



I.21 DEAR 970.5222-2 Overtime Management (Dec 2000) 
 



(a) The Contractor shall maintain adequate internal controls to ensure that employee 
overtime is authorized only if cost effective and necessary to ensure performance of work 
under this contract. 
 



(b) The Contractor shall notify the Contracting Officer when in any given year it is likely 
that overtime usage as a percentage of payroll may exceed 4%. 
 



(c) The Contracting Officer may require the submission, for approval, of a formal annual 
overtime control plan whenever Contractor overtime usage as a percentage of payroll has 
exceeded, or is likely to exceed,  4%, or if the Contracting Officer otherwise deems 
overtime expenditures excessive.  The plan shall include, at a minimum: 
 



(1) An overtime premium fund (maximum dollar amount); 
 



(2) Specified controls for casual overtime for non-exempt employees; 
 



(3) Specific parameters for allowability of exempt overtime; 
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(4) An evaluation of alternatives to the use of overtime; and 



 
(5) Submission of a semi-annual report that includes for exempt and non-exempt 



employees: 
 



(i) Total cost of overtime; 
 



(ii) Total cost of straight time; 
 



(iii) Overtime cost as a percentage of straight-time cost; 
 



(iv) Total overtime hours; 
 



(v) Total straight-time hours; and 
 



(vi) Overtime hours as a percentage of straight-time hours. 



I.22 DEAR 970.5223-1 Integration of Environment, Safety and Health into Work Planning
 and Execution (Dec 2000) 
 



(a) For the purpose of this clause –  
 



(1) Safety encompasses environment, safety and health, including pollution 
prevention and waste minimization; and 
 



(2) Employees include subcontractor employees. 
 



(b) In performing work under this contract, the Contractor shall perform work safely, in a 
manner that ensures adequate protection for employees, the public and the environment, 
and shall be accountable for the safe performance of work.  The Contractor shall exercise 
a degree of care commensurate with the work and the associated hazards.  The Contractor 
shall ensure that management of environment, safety and health (ES&H) functions and 
activities becomes an integral but visible part of the Contractor's work planning and 
execution processes.  The Contractor shall, in the performance of work, ensure that: 
 



(1) Line management is responsible for the protection of employees, the public and 
the environment.  Line management includes those Contractor and subcontractor 
employees managing or supervising employees performing work. 
 



(2) Clear and unambiguous lines of authority and responsibility for ensuring (ES&H) 
are established and maintained at all organizational levels. 
 



(3) Personnel possess the experience, knowledge, skills and abilities that are 
necessary to discharge their responsibilities. 
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(4) Resources are effectively allocated to address ES&H, programmatic and 
operational considerations.  Protecting employees, the public and the environment 
is a priority whenever activities are planned and performed. 



 
(5) Before work is performed, the associated hazards are evaluated and an agreed-



upon set of ES&H standards and requirements are established which, if properly 
implemented, provide adequate assurance that employees, the public and the 
environment are protected from adverse consequences. 
 



(6) Administrative and engineering controls to prevent and mitigate hazards are 
tailored to the work being performed and associated hazards.  Emphasis should be 
on designing the work and/or controls to reduce or eliminate the hazards and to 
prevent accidents and unplanned releases and exposures. 
 



(7) The conditions and requirements to be satisfied for operations to be initiated and 
conducted are established and agreed-upon by DOE and the Contractor.  These 
agreed-upon conditions and requirements are requirements of the contract and 
binding upon the Contractor.  The extent of documentation and level of authority 
for agreement shall be tailored to the complexity and hazards associated with the 
work and shall be established in a Safety Management System. 



 
(c) The Contractor shall manage and perform work in accordance with a documented Safety 



Management System (System) that fulfills all conditions in paragraph (b) of this clause at 
a minimum.  Documentation of the System shall describe how the Contractor will: 
 



(1) Define the scope of work; 
 



(2) Identify and analyze hazards associated with the work; 
 



(3) Develop and implement hazard controls; 
 



(4) Perform work within controls; and 
 



(5) Provide feedback on adequacy of controls and continue to improve safety 
management. 



 
(d) The System shall describe how the contractor will establish, document and implement 



safety performance objectives, performance measures and commitments in response to 
DOE program and budget execution guidance while maintaining the integrity of the 
System.  The System shall also describe how the Contractor will measure system 
effectiveness. 
  
The Contractor shall submit to the Contracting Officer documentation of its System for 
review and approval.  Dates for submittal, discussions and revisions to the System will be 
established by the Contracting Officer.  Guidance on the preparation, content, review and 
approval of the System will be provided by the Contracting Officer.  On an annual basis, 
the Contractor shall review and update, for DOE approval, its safety performance 
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objectives, performance measures, and commitments consistent with and in response to 
DOE's program and budget execution guidance and direction.  Resources shall be 
identified and allocated to meet the safety objectives and performance commitments as 
well as maintain the integrity of the entire System.  Accordingly, the System shall be 
integrated with the Contractor's business processes for work planning, budgeting, 
authorization, execution and change control. 
 



(e) The Contractor shall comply with, and assist the Department of Energy in complying 
with, ES&H requirements of all applicable laws and regulations, and applicable 
directives identified in the clause of this contract entitled “Laws, Regulations, and DOE 
Directives.”  The Contractor shall cooperate with Federal and non-Federal agencies 
having jurisdiction over ES&H matters under this contract. 
 



(f) The Contractor shall promptly evaluate and resolve any noncompliance with applicable 
ES&H requirements and the System.  If the Contractor fails to provide resolution or if, at 
any time, the Contractor's acts or failure to act causes substantial harm or an imminent 
danger to the environment or health and safety of employees or the public, the 
Contracting Officer may issue an order stopping work in whole or in part.  Any stop work 
order issued by a Contracting Officer under this clause (or issued by the Contractor to a 
subcontractor in accordance with paragraph (i) of this clause) shall be without prejudice 
to any other legal or contractual rights of the Government.  In the event that the 
Contracting Officer issues a stop work order, an order authorizing the resumption of the 
work may be issued at the discretion of the Contracting Officer.  The Contractor shall not 
be entitled to an extension of time or additional fee or damages by reason of, or in 
connection with, any work stoppage ordered in accordance with this clause. 
 



(g) Regardless of the performer of the work, the Contractor is responsible for compliance 
with the ES&H requirements applicable to this contract.  The Contractor is responsible 
for flowing down the ES&H requirements applicable to this contract to subcontracts at 
any tier to the extent necessary to ensure the Contractor's compliance with the 
requirements. 
 



(h) The Contractor shall include a clause substantially the same as this clause in subcontracts 
involving complex or hazardous work on site at a DOE-owned or-leased facility.  Such 
subcontracts shall provide for the right to stop work under the conditions described in 
paragraph (g) of this clause.  Depending on the complexity and hazards associated with 
the work, the Contractor may choose not to require the subcontractor to submit a Safety 
Management System for the Contractor's review and approval. 



I.23 DEAR 970.5223-4 Workplace Substance Abuse Programs at DOE Sites (Dec 2000) 
 



(a) Program Implementation.  The Contractor shall, consistent with 10 CFR part 707, 
Workplace Substance Abuse Programs at DOE Sites, incorporated herein by reference 
with full force and effect, develop, implement and maintain a workplace substance abuse 
program. 
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(b) Remedies.  In addition to any other remedies available to the Government, the 
Contractor's failure to comply with the requirements of 10 CFR part 707 or to perform in 
a manner consistent with its approved program may render the Contractor subject to: the 
suspension of contract payments, or, where applicable, a reduction in award fee; 
termination for default; and suspension or debarment. 



 
(c) Subcontracts. 



 
(1) The Contractor agrees to notify the Contracting Officer reasonably in advance of, 



but not later than 30 days prior to, the award of any subcontract the Contractor 
believes may be subject to the requirements of 10 CFR part 707. 



 
(2) The DOE Prime Contractor shall require all subcontracts subject to the provisions 



of 10 CFR part 707 to agree to develop and implement a workplace substance 
abuse program that complies with the requirements of 10 CFR part 707, 
Workplace Substance Abuse Programs at DOE Sites, as a condition for award of 
the subcontract.  The DOE Prime Contractor shall review and approve each 
subcontractor's program, and shall periodically monitor each subcontractor's 
implementation of the program for effectiveness and compliance with 10 CFR 
part 707. 



 
(3) The Contractor agrees to include, and require the inclusion of, the requirements 



of this clause in all subcontracts, at any tier, that are subject to the provisions of 
10 CFR part 707. 



I.24 DEAR 970.5223-7 Sustainable Acquisition Program (Oct 2010) 
 



(a) Pursuant to Executive Order 13423, Strengthening Federal 
Environmental, Energy and Transportation Management, and Executive 
Order 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance, the Department of Energy (DOE) is committed 
to managing its facilities in an environmentally preferable and sustainable 
manner that will promote the natural environment and protect the health 
and wellbeing of its Federal employees and Contractor service providers.  
In the performance of work under this contract, the Contractor shall 
provide its services in a manner that promotes the natural environment, 
reduces greenhouse gas emissions and protects the health and wellbeing 
of Federal employees, Contract service providers and visitors using the 
facility. 



 
(b) Green purchasing or sustainable acquisition has several interacting 



initiatives.  The Contractor must comply with initiatives that are current 
as of the contract award date.  DOE may require compliance with revised 
initiatives from time to time.  The Contractor may request an equitable 
adjustment to the terms of its contract using the procedures at 48 CFR 
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970.5243-1 Changes.  The initiatives important to these Orders are 
explained on the following Government or Industry Internet Sites: 



 
(1) Recycled Content Products are described at http://epa.gov/cpg 



 
(2) Biobased Products are described at http://www.biopreferred.gov/ 



 
(3) Energy Efficient Products are at http://energystar.gov/products for Energy Star 



products. 
 



(4) Energy Efficient Products are at http://www.femp.energy.gov/procurement for 
FEMP designated products. 
 



(5) Environmentally Preferable and Energy Efficient Electronics including desktop 
computers, laptops and monitors are at http://www.epeat.net the Electronic 
Products Environmental Assessment Tool (EPEAT) the Green Electronics 
Council site. 
 



(6) Greenhouse Gas Emission Inventories are required, including Scope 3 emissions 
which include Contractor emissions.  These are discussed at Section 13 of 
Executive Order 13514 which can be found at http://www.archives.gov/federal-
register/executive-orders/disposition.html 
 



(7) Non-Ozone Depleting Alternative Products are at 
http://www.epa.gov/ozone/strathome.html 
 



(8) Water Efficient Plumbing Products are at http://epa.gov/watersense 
 



(c) The clauses at FAR 52.223-2, Affirmative Procurement of Biobased 
Products under Service and Construction Contracts, 52.223-15, Energy 
Efficiency in Energy Consuming Products, and 52.223-17 Affirmative 
Procurement of EPA-Designated Items in Service and Construction 
Contracts, require the use of products that have biobased content, are 
energy efficient, or have recycled content.  To the extent that the services 
provided by the Contractor require provision of any of the above types of 
products, the Contractor must provide the energy efficient and 
environmentally sustainable type of product unless that type of product –  



 
(1) Is not available; 



 
(2) Is not life cycle cost effective (or does not exceed 110% of the price of alternative 



items if life cycle cost data is unavailable), EPEAT is an example of lifecycle 
costs that have been analyzed by DOE and found to be acceptable at the silver 
and gold level; 
 



(3) Does not meet performance needs; or 
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(4) Cannot be delivered in time to meet a critical need. 
 



(d) In the performance of this contract, the Contractor shall comply with the 
requirements of Executive Order 13423, Strengthening Federal 
Environmental, Energy and Transportation Management, 
http://www.epa.gov/greeningepa/practices/eo13423.htm and Executive 
Order 13514, Federal Leadership in Environmental, Energy, and 
Economic Performance 
http://www.archives.gov/federalregister/executiveorders/dis 
position.html.  The Contractor shall also consider the best practices within 
the DOE Acquisition Guide, Chapter 23, Acquisition Considerations 
Regarding Federal Leadership in Environmental, Energy, and Economic 
Performance.  This guide includes information concerning recycled 
content products, biobased products, energy efficient products, water 
efficient products, alternative fuels and vehicles, non-ozone depleting 
substances and other environmentally preferable products and services. 
This guide is available on the Internet at: 
http://management.energy.gov/documents/AcqGuide23pt0 Rev1.pdf. 



 
(e) Contractors must establish and maintain a documented energy 



management program which includes requirements for energy and water 
efficient equipment, EnergyStar or WaterSense, as applicable and 
procedures for verification of purchases, following the criteria in DOE 
Order 430.2B, Departmental Energy, Renewable Energy, and 
Transportation Management, Attachment 1, or its successor.  This 
requirement should not be flowed down to subcontractors. 



 
(f) In complying with the requirements of paragraph (c) of this clause, the 



Contractor  shall coordinate its activities with and submit required reports 
through the Environmental Sustainability Coordinator or equivalent 
position. 



 
(g) The Contractor shall prepare and submit performance reports using 



prescribed DOE formats, at the end of the Federal fiscal year, on matters 
related to the acquisition of environmentally preferable and sustainable 
products and services.  This is a material delivery under the contract.  
Failure to perform this requirement may be considered a failure that 
endangers performance of this contract and may result in termination for 
default [see FAR 52.249-6, Termination (Cost Reimbursement)]. 



 
(h) These provisions shall be flowed down only to first tier subcontracts 



exceeding the simplified acquisition threshold that support operation of 
the DOE facility and offer significant subcontracting opportunities for 
energy efficient or environmentally sustainable products or services.  The 
Subcontractor will comply with the procedures in paragraphs (c) through 
(f) of this clause regarding the collection of all data necessary to generate 
the reports required under paragraphs (c) through (f) of this clause, and 
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submit the reports directly to the Prime Contractor’s Environmental 
Sustainability Coordinator at the supported facility.  The Subcontractor 
will advise the Contractor if it is unable to procure energy efficient and 
environmentally sustainable items and cite which of the reasons in 
paragraph (c) of this clause apply.  The reports may be submitted at the 
conclusion of the subcontract term provided that the subcontract delivery 
term is not multi-year in nature.  If the delivery term is multi-year, the 
subcontractor shall report its accomplishments for each Federal fiscal year 
in a manner and at a time or times acceptable to both Parties.  Failure to 
comply with these reporting requirements may be considered a breach of 
contract with attendant consequences. 



 
(i) When this clause is used in a subcontract, the word “contractor” will be 



understood to mean “subcontractor.” 



I.25 DEAR 970.5226-1 Diversity Plan (Dec 2000) 
 



The Contractor shall submit a Diversity Plan to the Contracting Officer for approval within 
90 days after the effective date of this contract (or contract modification, if appropriate).  The 
Contractor shall submit an update to its Plan annually or with its annual fee proposal.  
Guidance for preparation of a Diversity Plan is provided in Section J, Attachment I.  The Plan 
shall include innovative strategies for increasing opportunities to fully use the talents and 
capabilities of a diverse workforce.  The Plan shall address, at a minimum, the Contractor's 
approach for promoting diversity through (1) the Contractor's workforce, (2) educational 
outreach, (3) community involvement and outreach, (4) subcontracting, (5) economic 
development (including technology transfer), and (6) the prevention of profiling based on 
race or national origin. 



I.26 DEAR 970.5226-2 Workforce Restructuring under Section 3161 of the National Defense
 Authorization Act for Fiscal Year 1993 (Dec 2000) 
 



(a) Consistent with the objectives of Section 3161 of the National Defense Authorization Act 
for Fiscal Year 1993, 42 U.S.C. 7274h, in instances where the Department of Energy has 
determined that a change in workforce at a Department of Energy Defense Nuclear 
Facility is necessary, the Contractor agrees to (1) comply with the Department of Energy 
Workforce Restructuring Plan for the facility, if applicable, and (2) use its best efforts to 
accomplish workforce restructuring or displacement so as to mitigate social and 
economic impacts. 
 



(b) The requirements of this clause shall be included in subcontracts at any tier (except 
subcontracts for commercial items pursuant to 41 U.S.C. 403) expected to exceed 
$500,000. 
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I.27 Reserved 



I.28 Reserved 



I.29 DEAR 970.5227-2 Rights in Data-Technology Transfer (Dec 2000) (DEVIATION) 
 



(a) Definitions. 
 



(1) Assistant General Counsel for Technology Transfer and Intellectual Property is 
the senior intellectual property counsel for the Department of Energy, as 
distinguished from the NNSA Patent Counsel, and, where used in this clause, 
indicates that the authority for the activity(ies) being described belongs to DOE. 



(2) Computer data bases, as used in this clause, means a collection of data in a form 
capable of, and for the purpose of, being stored in, processed and operated on by 
a computer.  The term does not include computer software. 
 



(3) Computer software, as used in this clause, means (i) computer programs which 
are data comprising a series of instructions, rules, routines or statements, 
regardless of the media in which recorded, that allow or cause a computer to 
perform a specific operation or series of operations and (ii) data comprising 
source code listings, design details, algorithms, processes, flow charts, formulae 
and related material that would enable the computer program to be produced, 
created, or compiled.  The term does not include computer data bases. 
 



(4) Data, as used in this clause, means recorded information, regardless of form or 
the media on which it may be recorded.  The term includes technical data and 
computer software.  The term “data” does not include data incidental to the 
administration of this contract, such as financial, administrative, cost and pricing, 
or management information. 



 
(5) Department of Energy (DOE), as used in this clause, includes the National 



Nuclear Security Administration (NNSA), unless otherwise identified or 
indicated. 



 
(6) Limited rights data, as used in this clause, means data, other than computer 



software, developed at private expense that embody trade secrets or are 
commercial or financial and confidential or privileged.  The Government's rights 
to use, duplicate, or disclose limited rights data are as set forth in the Limited 
Rights Notice of paragraph (h) of this clause. 



(7) Open source software, as used in this clause, means computer software with its 
source code that is distributed under a license in which the user is granted the 
right to use, copy, modify, and prepare derivative works thereof, without having 
to make royalty payments. 
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(8) Patent Counsel means the DOE or NNSA Patent Counsel assisting the 
contracting activity. 



(9) Restricted computer software, as used in this clause, means computer software 
developed at private expense and that is a trade secret; is commercial or financial 
and is confidential or privileged; or is published copyrighted computer software, 
including minor modifications of any such computer software.  The Government's 
rights to use, duplicate, or disclose restricted computer software are as set forth in 
the Restricted Rights Notice of subparagraph (i) of this clause. 
 



(10) Technical data, as used in this clause, means recorded data, regardless of form or 
characteristic, that are of a scientific or technical nature.  Technical data does not 
include computer software, but does include manuals and instructional materials 
and technical data formatted as a computer data base. 
 



(11) Unlimited rights, as used in this clause, means the rights of the Government to 
use, disclose, reproduce, prepare derivative works, distribute copies to the public, 
including by electronic means, and perform publicly and display publicly, in any 
manner, including by electronic means, and for any purpose whatsoever, and to 
have or permit others to do so. 



 
(b) Allocation of Rights. (1) Except as may be otherwise expressly provided or directed in 



writing by the Patent Counsel, the 
 



(1) The Government shall have: 
 



(i) Ownership of all technical data and computer software first produced in 
the performance of this contract; 
 



(ii) Unlimited rights in technical data and computer software first produced or 
specifically used in the performance of this Contract, except as provided 
herein regarding copyright, limited rights data, or restricted computer 
software, and except for data subject to the withholding provisions for 
protected Cooperative Research and Development Agreement (CRADA) 
information in accordance with Technology Transfer actions under this 
contract, or other data specifically protected by statute for a period of time 
or, where, approved by Patent Counsel, in appropriate instances of the 
DOE Strategic Partnership Projects (SPP) Program; 
 



(iii) The right to inspect technical data and computer software first produced 
or specifically used in the performance of this contract at all reasonable 
times.  The Contractor shall make available all necessary facilities to 
allow DOE personnel to perform such inspection; 
 



(iv) The right to have all technical data and computer software first produced 
or specifically used in the performance of this contract delivered to the 
Government or otherwise disposed of by the contractor, either as the 
Contracting Officer may from time to time direct during the progress of 
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the work or in any event as the Contracting Officer shall direct upon 
completion or termination of this contract. When delivering all 
contractor-produced computer software to the DOE Office of Scientific 
and Technical Information (OSTI), the Contractor shall submit a 
complete package as prescribed in paragraph (e)(3) of this section.  The 
Contractor agrees to leave a copy of such data at the facility or plant to 
which such data relate, and to make available for access or to deliver to 
the Government such data upon request by the Contracting Officer.  If 
such data are limited rights data or restricted computer software. the 
rights of the Government in such data shall be governed solely by the 
provisions of paragraph (h) of this clause (“Rights in Limited Rights 
Data”) or paragraph (i) of this clause (“Rights in Restricted Computer 
Software”); and (v) The right to remove, cancel, correct, or ignore any 
markings not authorized by the terms of this Contract on any data 
furnished hereunder if, in response to a written inquiry by DOE 
concerning the propriety of the markings, the Contractor fails to respond 
thereto within 60 days or fails to substantiate the propriety of the 
markings.  In either case DOE will notify the Contractor of the action 
taken. 



 
(2) The Contractor shall have: 



 
(i) The right to withhold limited rights data and restricted computer software 



unless otherwise provided in provisions of this clause; 
 



(ii) The right to use for its private purposes, subject to patent, security or 
other provisions of this contract, data it first produces in the performance 
of this Contract, except for data in DOE's Uranium Enrichment 
Technology, including diffusion, centrifuge, and atomic vapor laser 
isotope separation, provided the data requirements of this Contract have 
been met as of the date of the private use of such data; and 
 



(iii) The right to assert copyright subsisting in scientific and technical  works, 
and works produced by Contractor under DEAR 952.204-75 as provided 
in paragraph (d) of this clause and the right to request permission to assert 
copyright subsisting in works other than scientific and technical articles 
as provided in paragraph (e) of this clause. 
 



(3) The Contractor agrees that for limited rights data or restricted computer software 
or other technical business or financial data in the form of recorded information 
which it receives from, or is given access to by DOE or a third party, including a 
DOE contractor or subcontractor, and for technical data or computer software it 
first produces under this Contract which is authorized to be marked by DOE, the 
Contractor shall treat such data in accordance with any restrictive legend 
contained thereon. 



(4) In the performance of DOE contracted obligations, each Contractor is required 
to manage scientific and technical information (STI) produced under the 
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contract as a direct and integral part of the work and ensure its broad 
availability to all customer segments by making STI available to DOE’s 
central STI coordinating office, OSTI. Requirements for all such reportable 
information to OSTI are in DOE Order 241.1B, or successor version, whether 
it is publicly releasable, controlled unclassified information, or classified. 



 
(c) Copyright (General). 



 
(1) The Contractor agrees not to mark, register, or otherwise assert copyright in any 



data in a published or unpublished work, other than as set forth in paragraphs 
(d),(e), or (f) of this clause. 
 



(2) Except for material to which the Contractor has obtained the right to assert 
copyright in accordance with paragraphs (d),(e), or (f) of this clause, the 
contractor agrees not to include in the data delivered under this contract any 
material copyrighted by the contractor and not to knowingly include any material 
copyrighted by others without first granting or obtaining at no cost a license 
therein for the benefit of the Government of the same scope as set forth in 
paragraph (d) of this clause.  If the contractor believes that such copyrighted 
material for which the license cannot be obtained must be included in the data to 
be delivered, rather than merely incorporated therein by reference, the contractor 
shall obtain the written authorization of the Contracting Officer to include such 
material in the data prior to its delivery. 



 



(3) If the Contractor has not been granted permission to copyright data or 
computer software first produced under the contract where such permission is 
necessary, i.e., for works other than scientific and technical journal articles 
and data produced under a CRADA, and if the Government desires to obtain 
copyright in such data or computer software, the Patent Counsel may direct 
the Contractor to establish claim to copyright in such data or computer 
software and to assign such copyright to the Government or its designated 
assignee. 



 
(d) Copyrighted Works (scientific and technical works). 



 
(1) The Contractor shall have the right to assert, without prior approval of the 



Contracting Officer, copyright subsisting in scientific and technical works 
composed under this contract or based on or containing data first produced by the 
Contractor in the performance of this contract, and published in academic, 
technical or professional journals, symposia, proceedings, contributions to 
chapters of book compilations or similar means of dissemination to make broadly 
available to the public or scientific community for the purpose of scientific, 
research, knowledge and education. Such scientific and technical works may be 
recorded or fixed in any medium including but not limited to print, online, web, 
audio, video or other medium, and released or disseminated through any 
communication or distribution channel including but not limited to articles, 
reports, books, non-architectural drawings, repositories, videos, websites, 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-43 
 



workshops, or social media.    When assertion of copyright is made, the 
Contractor shall affix the applicable copyright notice of 17 U.S.C. 401 or 402 and 
acknowledgment of Government sponsorship (including contract number) on the 
data when such data are delivered to the Government as well as when the data are 
published or deposited for registration as a published work in the U.S. Copyright 
Office.  The Contractor grants to the Government and others acting on its behalf, 
a nonexclusive, paid-up, irrevocable, world-wide license in such copyrighted data 
to reproduce, prepare derivative works, distribute copies to the public, and 
perform publicly and display publicly, by or on behalf of the Government. 
 



(2) Foreach scientific or technical work first produced or composed under this 
contract and submitted for journal publication or similar means of dissemination, 
the contractor shall provide notice to the publisher of the Government’s license in 
the copyright that is substantially similar to or otherwise references one of the 
following notices below:  



 
A suitable notice (long version) reflecting the Government's non-exclusive, paid-
up, irrevocable, world-wide license in the copyright. 
 
Notice: This work was produced by [insert the name of the Contractor] under 
contract No. [insert the contract number] with the U.S. Department of Energy.  
The United States Government retains and the publisher, by accepting the work 
for publication, acknowledges that the United States Government retains a non-
exclusive, paid-up, irrevocable, world-wide license to publish or reproduce the 
published form of this work, or allow others to do so, for United States 
Government purposes. The Department of Energy will provide public access to 
these results of federally sponsored research in accordance with the DOE Public 
Access Plan [insert current link]. 
 
(End of Notice) 
 



A suitable notice (short version) reflecting the Government’s non-exclusive, paid-up, 
irrevocable, world-wide license in the copyright follows: 
 
Notice: This work was produced by [insert the name of the Contractor] under 
Contract No. [insert the contract number] with the U.S. department of Energy. 
Publisher acknowledges the U.S. Government license to provide public access under 
the DOE Public Access Plan [insert current link]. 



 
 



(3) The title to the copyright of the original of unclassified graduate theses and the 
original of related unclassified scientific papers shall vest in the author thereof, 
subject to the right of DOE to retain duplicates of such documents and to use such 
documents for any purpose whatsoever without any claim on the part of the 
author or the Contractor for additional compensation. 
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(e) Copyrighted works (other than scientific and technical works and Data Produced under a 
CRADA).  The Contractor may obtain permission to assert copyright subsisting in 
technical data and computer software first produced by the Contractor in performance of 
this contract, when the Contractor needs to control distribution to advance the goals of 
the technology transfer mission and where the Contractor can show that 
commercialization would be enhanced by such copyright protection, subject to the 
following: 
 



(1) Contractor request to assert copyright. 
 



(i) Except for scientific and technical works under (d) above and data 
produced under a CRADA, the Contractor shall submit in writing to 
Patent Counsel its request to assert copyright in data first produced in the 
performance of this contract pursuant to this clause.  The right of the 
Contractor to copyright data first produced under a CRADA is as 
described in the individual CRADA. Each request by the Contractor must 
include: 
 
 



(A) The identity of the data (including any computer software) for 
which the Contractor requests permission to assert copyright, as 
well as an abstract which is descriptive of the data and is suitable 
for dissemination purposes, (B) The funding program under 
which it was funded, (C) Whether, to the best knowledge of the 
Contractor, the data is subject to an international treaty or 
agreement; (D) Whether the data is subject to export control; (E) 
A statement that the Contractor plans to commercialize the data in 
compliance with the clause of this contract entitled, “Technology 
Transfer Mission,” within five (5) years after obtaining 
permission to assert copyright or, on a case-by-case basis, a 
specified longer period where the Contractor can demonstrate that 
the ability to commercialize effectively is dependent upon such 
longer period, and (F) For data other than computer software, a 
statement explaining why the assertion of copyright is necessary 
to enhance commercialization and is consistent with DOE's 
dissemination responsibilities. 



 
(ii) For data that is developed using other funding sources in addition to DOE 



funding, the permission to assert copyright in accordance with this clause 
must also be obtained by the Contractor from all other funding sources 
prior to the Contractor's request to Patent Counsel.  The request shall 
include the Contractor's certification or other documentation acceptable to 
Patent Counsel demonstrating such permission has been obtained. 
 



(iii) Permission for the Contractor to assert copyright in excepted categories of 
data as determined exclusively by DOE will be expressly withheld.  Such 
excepted categories include data whose release (A) Would be detrimental 
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to national security, i.e., involve classified information or data or sensitive 
information under Section 148 of the Atomic Energy Act of 1954, as 
amended, or are subject to export control for nonproliferation and other 
nuclear-related national security purposes, (B) Would not enhance the 
appropriate transfer or dissemination and commercialization of such data, 
(C) Would have a negative impact on U.S. industrial competitiveness, (D) 
Would prevent DOE from meeting its obligations under treaties and 
international agreements, or (E) Would be detrimental to one or more of 
DOE’s programs.  (iv) The Contractor will obtain the advanced written 
approval of the Patent Counsel to assert copyright where data are 
determined to be in the following excepted categories: (a) under export 
control restrictions; (b) developed with Naval Reactors’ funding; (c) 
subject to disposition of data rights under treaties and international 
agreements. Additional excepted categories may be added by the 
Assistant General Counsel for Technology Transfer and Intellectual 
Property.  Where data are determined to be under export control 
restriction, the Contractor may obtain permission to assert copyright 
subject to the provisions of this clause for purposes of limited 
commercialization in a manner that complies with export control statutes 
and applicable regulations.  In addition, notwithstanding any other 
provision of this contract, all data developed with Naval Reactors' 
funding and those data that are classified fall within excepted categories. 
The rights of the Contractor in data are subject to the disposition of data 
rights in the treaties and international agreements identified at DOES’  
Office of International Affairs (International Commitments—IEC). 



 
(2) Patent Counsel Review and Response to Contractor's Request.  The Patent 



Counsel shall use its best efforts to respond in writing within 60 days of receipt of 
a complete request by the Contractor to assert copyright in technical data and 
computer software pursuant to this clause.  Such response shall either give or 
withhold DOE's permission for the Contractor to assert copyright or advise the 
Contractor that DOE needs additional time to respond, and the reasons therefor. If 
Patent Counsel grants permission for the Contractor to assert copyright in 
computer software, the permission automatically extends to subsequent minor 
versions (e.g., minor revisions, patches and bug fixes) having the same funding 
source, same name and substantially same functionality as the original computer 
software, and may be extended to subsequent major versions representing 
significant modifications of the program with the approval of Patent Counsel. 
 



(3) Permission for contractor to assert copyright. 
 



(i) For computer software, the Contractor shall furnish, or make available to 
the DOE Office of Scientific and , Technical Information (OSTI) in 
accordance with OSTI guidelines at the time permission to assert 
copyright is given under paragraph (e)(2) of this clause: 
(A)Announcement information/metadata contained in the Software 
Announcement Notice 241.4; (B) source code and/or executable file for 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-46 
 



each software program, and (C) Documentation, if any, which may 
consist of a user manual, sample test cases, or similar information, needed 
by a technically competent user to understand and use the 
software(whether included on the software media itself or provided in a 
separate file or in paper format).  
 



(ii) The Contractor acknowledges that the DOE designated software 
distribution and control point may provide a technical description of the 
software in an announcement identifying its availability from the 
copyright holder. 
 



(iii) Unless otherwise directed by the Patent Counsel, for data other than 
computer software to which the Contractor has received permission to 
assert copyright under paragraph (e)(2) of this clause above, the 
Contractor shall within sixty (60) days of obtaining such permission 
furnish, or make available to DOE's Office of Scientific and Technical 
Information (OSTI) in accordance with OSTI guidelines, a copy of such 
data as well as an abstract of the data suitable for dissemination purposes.  
The Contractor acknowledges that OSTI may provide an abstract of the 
data in an announcement to DOE, its contractors and to the public 
identifying its availability from the copyright holder. 
 



(iv) Once the Contractor is given permission to assert copyright in data, the 
Contractor may begin to commercialize the copyrighted data available for 
licensing to third parties and by offering other types of distribution to 
third parties. During the period in which commericialization activities 
pertaining to the copyrighted data are continuing, or for a specified period 
of time prescribed by Patent counsel in paragraph (e)(2) above, the 
Contractor grants to the Government, and others acting on its behalf, a 
paid-up, nonexclusive, irrevocable worldwide license in such copyrighted 
data to reproduce, prepare derivative works and perform publicly and 
display publicly, by or on behalf of the Government.  \ For all previously 
approved and current copyrighted data that the Contractor is actively 
commercializing, the Contractor may continue to commercialize in 
accordance with this paragraph. 
 



(v) When the Contractor abandons commercialization activities pertaining to 
the data to which the Contractor has been given permission to assert 
copyright or at the end of the specified period as prescribed by Patent 
Counsel, the Contractor grants to the Government, and others acting on 
its behalf, a paid-up, nonexclusive, irrevocable worldwide license in such 
copyrighted data to reproduce, distribute copies to the public, prepare 
derivative works, perform publicly and display publicly, and to permit 
others to do so. 



 
(vi) At any time the Contractor abandons commercialization activities for 



copyrighted data, the Contractor shall advise OSTI and Patent Counsel 
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and, upon request, assign the copyright to the Government so that the 
Government can distribute the copyrighted data to the public. When the 
Contractor abandons commercialization activities, the Contractor will 
provide to OSTI the latest version of the copyrighted data (for example, 
source code, object code, minimal support documentation, drawings or 
updated manuals.) In addition, the Contractor will provide annually to 
Patent Counsel, if requested, a list of all copyrighted data that the 
Contractor has abandoned commercial licensing activity during that year. 



 
(vii) Whenever the Contractor asserts copyright in data pursuant to this 



paragraph (e), the Contractor shall affix the applicable copyright notice of 
17 U.S.C. 401 or 402 on the copyrighted data and also an 
acknowledgment of the Government sponsorship and license rights of 
paragraphs (e)(3)(iv) and (v) of this clause. Such action shall be taken 
when the data are delivered to the Government, licensed or deposited for 
registration as a published work in the U.S. Copyright Office, or when 
submitted for publication. The acknowledgment of Government 
sponsorship and license rights shall substantially similar to the following: 
Notice: These data were produced by (insert name of Contractor) under 
Contract No.   with the Department of Energy. During the period of 
commercialization or such other time period specified by the Department 
of Energy, the Government is granted for itself and others acting on its 
behalf a nonexclusive, paid-up, irrevocable worldwide license in this data 
to reproduce, prepare derivative works, and perform publicly and display 
publicly, by or on behalf of the Government. Subsequent to that period 
the Government is granted for itself and others acting on its behalf a 
nonexclusive, paid-up, irrevocable worldwide license in this data to 
reproduce, prepare derivative works, distribute copies to the public, 
perform publicly and display publicly, and to permit others to do so. The 
specific term of the license can be identified by inquiry made to the 
Contractor or DOE. NEITHER THE UNITED STATES NOR THE 
UNITED STATES DEPARTMENT OF ENERGY, NOR ANY OF 
THEIR EMPLOYEES, MAKES ANY WARRANTY, EXPRESS OR 
IMPLIED, OR ASSUMES ANY LEGAL LIABILITY OR 
RESPONSIBILITY FOR THE ACCURACY, COMPLETENESS, OR 
USEFULNESS OF ANY DATA, APPARATUS, PRODUCT, OR 
PROCESS DISCLOSED, OR REPRESENTS THAT ITS USE WOULD 
NOT INFRINGE PRIVATELY OWNED RIGHTS. 
 
(End of Notice) 



 
(viii) With respect to any data to which the Contractor has received 



permission to assert copyright, the DOE has the right, during the period 
that Contractor is commercializing the data as provided for in paragraph 
(e)(3)(iv) of this clause, to request the Contractor to grant a nonexclusive, 
partially exclusive or exclusive license in any field of use to a responsible 
applicant(s) upon terms that are reasonable under the circumstances, and 
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if the Contractor refuses such request, to grant such license itself, if the 
DOE determines that the Contractor has not made a satisfactory 
demonstration that either it or its licensee(s) is actively pursuing 
commercialization of the data as set forth in subparagraph (e)(1)(i) of this 
clause. Before licensing under this subparagraph, DOE shall furnish the 
Contractor a written request for the Contractor to grant the stated license, 
and the Contractor shall be allowed thirty (30) days (or such longer period 
as may be authorized by the Contracting Officer for good cause shown in 
writing by the Contractor) after such notice to show cause why the license 
should not be granted. The Contractor shall have the right to appeal the 
decision of the DOE to grant the stated license to the Invention Licensing 
Appeal Board as set forth in 10 CFR 781.65— “Appeals”. 
 



(ix) No costs shall be allowable for maintenance of copyrighted data, 
primarily for the benefit of the Contractor and/or a licensee which 
exceeds DOE Program needs, except as expressly provided in writing by 
the Contracting Officer. The Contractor may use its net royalty income to 
effect such maintenance costs. 



 
 



(4) The following notice may be included in computer software prior to any 
publication or release and prior to the Contractor's obtaining permission from the 
Department of Energy to assert copyright in the computer software pursuant to 
paragraph (c)(3) of this section. 
 
Notice: This computer software was prepared by [insert the Contractor's name 
and the individual author], hereinafter the Contractor, under Contract [insert the 
Contract Number] with the Department of Energy (DOE).  All rights in the 
computer software are reserved by DOE on behalf of the United States 
Government and the Contractor as provided in the Contract.  You are authorized 
to use this computer software for Governmental purposes but it is not to be 
released or distributed to the public.  NEITHER THE GOVERNMENT NOR 
THE CONTRACTOR MAKES ANY WARRANTY, EXPRESS OR IMPLIED, 
OR ASSUMES ANY LIABILITY FOR THE USE OF THIS SOFTWARE. This 
notice including this sentence must appear on any copies of this computer 
software. 
 
(End of Notice)  
 



(5) A similar notice can be used for data, other than computer software prior to any 
publication. 



 
(f) Open software source.  The Contractor may release computer software first produced by 



the Contractor in the performance of this contract under an open source software license.  
Such software shall hereinafter be referred to as open source software or OSS, subject to 
the following: 
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(1) DOE Program  notice for copyright assertion OSS. 
 



(i) The Contractor shall provide written notice (including relevant data such 
as, for example; the software disclosure form) to each DOE Program or 
Programs that have provided a substantial portion of the funding (funding 
source(s)) to develop the software that the Contactor intends to releaseas 
OSS unless the funding Program(s) has previously provided blanket 
approval for all software developed with funding from that Program.   or 
a specific DOE project stipulates the software to be released as OSS. If 
Program has neither consented nor objected to the assertion of copyright 
within two weeks of such written notifications, the Contractor may assert 
copyright in the software. If notification of a funding DOE Program(s) is 
not practicable, or DOE Program(s) has objected, the Contractor shall 
consult with the Patent Counsel, which may provide approval.  For 
software developed under a technology transfer agreement (e.g., CRADA, 
SPP, or or User FacilityAgreement) authorization from the  partner of the 
such agreement shall be additionally obtainedfor OSS release unless such 
agreement has a provision providing such copyright assertion 
 



(ii) If the software is developed with funding from a federal government 
agency or agencies (funding source(s)) other than DOE, then 
authorization from all the funding agency(ies) shall be obtained for OSS 
release, if practicable.  Such federal government agency(ies) may provide 
blanket approval for all software developed with funding from that 
agency(ies).  However, OSS release of any one of such software shall be 
subject to approval by all other funding sources for the software, if any.  
If approval from such federal government agency(ies) is not practicable, 
the Patent Counsel may provide approval instead. 



 
(2) Assert copyright in the OSS.  Once the Contractor has met the program approval 



requirements set forth in paragraph (f)(1) of this clause, copyright in the software 
to be distributed as OSS, may be asserted by the Contractor, or, for OSS 
developed under a CRADA, User Facility Agreement, or SPP Agreement, either 
by the Contractor, CRADA Participant, User Facility User, or SPP Sponsor as 
applicable, which precludes marking such OSS as protectable from public 
distribution. 
 



(3) Submit Software Announcement Notice Form DOE F 241.4  to OSTI.  The 
Contractor must submit Software Announcement Notice (AN)241.4 (or the 
current notice as may be required by DOE) to OSTI.  In the AN 241.4, the 
Contractor shall provide the unique URL(i.e. a persistent identifier) from which 
the software can be obtained so that OSTI can announce availability of the OSS 
and the public has access via the URL. 
 



(4) Maintain OSS record.  The Contractor must maintain a record of all software 
distributed as OSS. Upon request of the Patent Counsel, the Contractor shall 
provide the necessary information regarding any or all OSS. 
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(5) Provide public access to the OSS.  The Contractor shall ensure that the OSS is 



publicly accessible as open source via the Contractor’s website, Open Source 
Bulletin Boards operated by third parties, DOE, or other standard industry 
methods. 



 
 



(6) Select an OSS license.  Each OSS will be distributed pursuant to an OSS license.  
The Contractor may choose among industry standard OSS licenses or create its 
own set of Contractor standard licenses.  To assist the Contractor, the  Assistant 
General Counsel for Technology Transfer and Intellectual Property, may 
periodically issue guidance on OSS licenses.  Each Contractor-created OSS 
license, must contain, at a minimum, the following provisions: 
 



(i) A disclaimer or equivalent that disclaims the Government’s and 
Contractor’s liability for licensees’ and third parties’ use of the software; 
and 
 



(ii) A grant of permission for licensee to distribute OSS containing the 
licensee’s derivative works.  This provision may allow the licensee and 
third parties to commercialize their derivative works or might request that 
the licensee’s derivative works be forwarded to the Contractor for 
incorporation into future OSS versions. 



 
(7) Relationship to other required clauses in the contract.  OSS distributed in 



accordance with this section shall not be subject to the requirements relating to 
indemnification of the Contractor or Federal Government, U.S. Competitiveness 
and U.S. Preference as set forth in paragraphs (f) and (g) of the clause within this 
contract entitled Technology Transfer Mission (48 CFR 970.5227-3).  The 
requirement for the Contractor to request permission to assert copyright for the 
purpose of engaging in licensing software for royalties as set forth elsewhere in 
this clause is not modified by this section. 
 



(8) Government license.  For all OSS, the Contractor grants to the Government,
 and others acting on its behalf, a paid-up, nonexclusive, irrevocable worldwide
 license in data copyrighted in accordance with paragraph (f)(2) of this clause to
 reproduce, distribute copies to the public, prepare derivative works, perform
 publicly and display publicly, and to permit others to do so. 
 



(9) Contractor Abandons OSS. If the Contractor ceases to make the OSS publicly 
available, then the Contractor shall submit to OSTI the object code and source 
code of the latest version of the OSS developed by the Contractor in addition to a 
revised Announcement Notice241.4 form (which includes an abstract) and the 
Contractor shall direct any inquiries from third parties seeking to obtain the 
original OSS to OSTI. 
 



(g) Subcontracting. 
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(1) Unless otherwise directed by the Patent Counsel, the Contractor agrees to use, in 



subcontracts in which technical data or computer software is expected to be 
produced or in subcontracts for supplies that contain a requirement for production 
or delivery of data in accordance with the DOE policy and proceduresby using 
“Rights in Data-General” at 48 CFR 52.227-14 modified in accordance with 48 
CFR 927.409 including alternatesas appropriate with the prior approval of DOE 
Patent Counsel. The Contractor shall not acquire rights in a subcontractor's 
limited rights data or restricted computer software, except through the use of 
Alternates II or III, respectively, without the prior approval of the Patent Counsel.  
The clause at 48 CFR 52.227-16, “Additional Data Requirements,” shall be 
included in subcontracts in accordance with 48 CFR 927.409.In subcontracts, 
including subcontracts for related support services, involving the design or 
operation of any plants or facilities or specially designed equipment for such 
plants or facilities that are managed or operated under its contract with DOE, the 
Contractor shall use the “rights in Data-Facilities clause at 48 CFR 970.5227-1. 
 



(2) It is the responsibility of the Contractor to obtain from its subcontractors 
technical data and computer software and rights therein, on behalf of the 
Government, necessary to fulfill the Contractor's obligations to the Government 
with respect to such data.  In the event of refusal by a subcontractor to accept a 
clause affording the Government such rights, the Contractor shall: 
 



(i) Promptly submit written notice to the Contracting Officer setting forth 
reasons or the subcontractor's refusal and other pertinent information 
which may expedite disposition of the matter, and 
 



(ii) Not proceed with the subcontract without the written authorization of the 
Contracting Officer. 
 



(3) Neither the Contractor nor higher-tier subcontractors shall use their power to 
award subcontracts as economic leverage to acquire rights in a subcontractor's 
limited rights data and restricted computer software for their private use 



 
(h) Rights in limited rights data.  Except as may be otherwise specified in this contract as 



data which are not subject to this paragraph, the Contractor agrees to and does hereby 
grant to the Government an irrevocable nonexclusive, paid-up license by or for the 
Government, in any limited rights data of the Contractor specifically used in the 
performance of this contract, provided, however, that to the extent that any limited rights 
data when furnished or delivered is specifically identified by the Contractor at the time of 
initial delivery to the Government or a representative of the Government, such data shall 
not be used within or outside the Government except as provided in the “Limited Rights 
Notice” set forth below.  All such limited rights data shall be marked with the following 
“Limited Rights Notice:” 
 
Limited Rights Notice 
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“These data contain "limited rights data," furnished under Contract No.------- with the 
United States Department of Energy which may be duplicated and used by the 
Government with the express limitations that the "limited rights data" may not be 
disclosed outside the Government or be used for purposes of manufacture without prior 
permission of the Contractor, except that further disclosure or use may be made solely for 
the following purposes:  
 
(a) Use (except for manufacture) by support services contractors within the scope of their
 contracts;  
 
(b) This “limited rights data” may be disclosed for evaluation purposes under the
 restriction that the “limited rights data” be retained in confidence and not be further
 disclosed;  
 
(c) This “limited rights data” may be disclosed to other contractors participating in the
 Government's program of which this contract is a part for information or use (except
 for manufacture) in connection with the work performed under their contracts and
 under the restriction that the “limited rights data” be retained in confidence and not be
 further disclosed;  
 
(d) This “limited rights data” may be used by the Government or others on its behalf for
 emergency repair or overhaul work under the restriction that the “limited rights data”
 be retained in confidence and not be further disclosed; and  
 
(e)  Release to a foreign government, or instrumentality thereof, as the interests of the
 United States Government may require, for information or evaluation, or for
 emergency repair or overhaul work by such government.  
 
This Notice shall be marked on any reproduction of this data in whole or in part.” 
 
(End of Notice)  
 



(i) Rights in restricted computer software. 
 



(1) Except as may be otherwise specified in this contract as data which are not 
subject to this paragraph, the Contractor agrees to and does hereby grant to the 
Government an irrevocable, nonexclusive, paid-up, license by or for the 
Government, in any restricted computer software of the Contractor specifically 
used in the performance of this contract; provided, however, that to the extent that 
any restricted computer software when furnished or delivered is specifically 
identified by the Contractor at the time of initial delivery to the Government or a 
representative of the Government, such data shall not be used within or outside 
the Government except as provided in the “Restricted Rights Notice” set forth 
below. All such restricted computer software shall be marked with the following 
“Restricted Rights Notice:” 
 
Restricted Rights Notice-Long Form  
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(a)  This computer software is submitted with restricted rights under Department
 of Energy Contract No.---. It may not be used, reproduced, or disclosed by the
 Government except as provided in paragraph (b) of this notice.  
 
(b) This computer software may be:  
 
(1)  Used or copied for use in or with the computer or computers for which it was
 acquired, including use at any Government installation to which such
 computer or computers may be transferred;  
 
(2)  Used, copied for use, in a backup or replacement computer if any computer
 for which it was acquired is inoperative or is replaced;  
 
(3) Reproduced for safekeeping (archives) or backup purposes;  
 
(4)  Modified, adapted, or combined with other computer software, provided that
 only the portions of the derivative software consisting of the restricted
 computer software are to be made subject to the same restricted rights; and  
 
(5)  Disclosed to and reproduced for use by contractors under a service contract
 (of the type defined in 48 CFR 37.101) in accordance with subparagraphs
 (b)(1) through (4) of this Notice, provided the Government makes such
 disclosure or reproduction subject to these restricted rights.  
 
(c)  Notwithstanding the foregoing, if this computer software has been published
 under copyright, it is licensed to the Government, without disclosure
 prohibitions, with the rights set forth in the restricted rights notice above.  
 
(d) This Notice shall be marked on any reproduction of this computer software, in
 whole or in part.” 
 
(End of Notice)  
 



(2) Where it is impractical to include the Restricted Rights Notice on restricted 
computer software, the following short-form Notice may be used in lieu thereof: 
 
Restricted Rights Notice – Short Form 
 
“Use, reproduction, or disclosure is subject to restrictions set forth in the Long 
Form Notice of DOE Contract No.--- with (name of Contractor).” 
 
(End of Notice)  
 



(3) If the software is embedded, or if it is commercially impractical to mark it with 
human readable text, then the symbol R and the clause date (mo/yr) in brackets or 
a box, a [R-mo/yr], may be used.  This will be read to mean restricted computer 
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software, subject to the rights of the Government as described in the Long Form 
Notice, in effect as of the date indicated next to the symbol.  The symbol shall not 
be used to mark human readable material. In the event this contract contains any 
variation to the rights in the Long Form Notice, then the contract number must 
also be cited. 
 



(4) If restricted computer software is delivered with the copyright notice of 17 U.S.C. 
401, the software will be presumed to be published copyrighted computer 
software licensed to the Government without disclosure prohibitions and with 
unlimited rights, unless the Contractor includes the following statement with such 
copyright notice “Unpublished-rights reserved under the Copyright Laws of the 
United States.” 



 
(j) Relationship to patents.  Nothing contained in this clause creates or is intended to imply a 



license to the Government in any patent or is intended to be construed as affecting the 
scope of any licenses or other rights otherwise granted to the Government under any 
patent. 



I.30 DEAR 970.5227-3 Technology Transfer Mission (Aug 2002) (DEVIATION) 
 
 This clause has as its purpose implementation of the National Competitiveness Technology
 Transfer Act of 1989 (Sections 3131, 3132, 3133, and 3157 of Pub. L. 101-189 and as
 amended by Pub. L. 103-160, Sections 3134 and 3160).  The Contractor shall conduct
 technology transfer activities with a purpose of providing benefit from Federal research to
 U.S. industrial competitiveness. 
 



(a) Authority. 
 



(1) In order to ensure the full use of the results of research and development efforts 
of, and the capabilities of, the Laboratory, technology transfer, including 
Cooperative Research and Development Agreements (CRADAs), is established 
as a mission of the Laboratory consistent with the policy, principles and purposes 
of Sections 11(a)(1) and 12(g) of the Stevenson-Wydler Technology Innovation 
Act of 1980, as amended (15 U.S.C. 3710a); Section 3132(b) of Pub. L. 101-189, 
Sections 3134 and 3160 of Pub. L. 103-160, and of Chapter 38 of the Patent Laws 
(35 U.S.C. 200 et seq.); Section 152 of the Atomic Energy Act of 1954, as 
amended (42 U.S.C. 2182); Section 9 of the Federal Nonnuclear Energy Research 
and Development Act of 1974 (42 U.S.C. 5908);Section 102 of the Laboratory 
Modernization and Technology Transfer Act (Public Law 115-246) and 
Executive Order 12591 of April 10, 1987. 
 



(2) In pursuing the technology transfer mission, the Contractor is authorized to 
conduct activities including but not limited to: identifying and protecting 
intellectual property made, created or acquired at or by the Laboratory; 
negotiating licensing agreements and assignments for intellectual property made, 
created or acquired at or by the Laboratory that the Contractor controls or owns; 
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bailments; negotiating all aspects of and entering into CRADAs; providing 
technical consulting and personnel exchanges; conducting science education 
activities and reimbursable Strategic Partnership Projects (SPP); providing 
information exchanges; and making available laboratory or weapon production 
user facilities.  It is fully expected that the Contractor shall use all of the 
mechanisms available to it to accomplish this technology transfer mission, 
including, but not limited to, CRADAs, user facilities, SPP, science education 
activities, consulting, personnel exchanges, assignments, and licensing in 
accordance with this clause. 
 



(3) Trademarks and service marks. The Contractor, with notification to DOE Patent 
Counsel, is authorized to protect goods/services resulting from work at the 
Laboratory through Trademark and Service Mark protection. The Laboratory 
name and associated logos are owned by the Department of Energy unless an 
exception is allowed by the DOE Patent Counsel, and shall be protected by DOE 
Patent Counsel. In furtherance of the technology transfer mission, should the 
Contractor want to assert trademark or service mark protection for any word, 
phrase, symbol, design, or combination thereof that includes or is associated with 
the Laboratory name, the Contractor must first notify and obtain permission from 
the Department of Energy Patent Counsel. All marks, whether or not registered 
with the United States Patent and Trademark Office, are to be included in the 
“Intellectual property rights” paragraph (i) of this clause, below, regarding 
transfer to successor contractor, DOE reserves the right to require the Contractor 
to cancel registration of the mark or cease use of the mark. 



 
(b) Definitions. 



 
(1) Assignment means any agreement by which the Contractor transfers ownership of 



Laboratory Intellectual Property, subject to the Government's retained rights. 
 



(2) Bailment means any agreement in which the Contractor permits the commercial 
or noncommercial transfer of custody, access or use of Laboratory Biological 
Materials or Laboratory Tangible Research Product for a specified purpose of 
technology transfer or research and development, including without limitation 
evaluation, and without transferring ownership to the bailee. 



 
(3) Contractor's Laboratory Director means the individual who has supervision over 



all or substantially all of the Contractor's operations at the Laboratory. 
 



(4) Cooperative Research and Development Agreement (CRADA) means any 
agreement entered into between the Contractor as operator of the Laboratory, and 
one or more parties including at least one non-Federal party under which the 
Government, through its laboratory, provides personnel, services, facilities, 
equipment, intellectual property, or other resources with or without 
reimbursement (but not funds to non-Federal parties) and the non-Federal parties 
provide funds, personnel, services, facilities, equipment, intellectual property, or 
other resources toward the conduct of specified research or development efforts 
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which are consistent with the missions of the Laboratory; except that such term 
does not include a procurement contract, grant, or cooperative agreement as those 
terms are used in sections 6303, 6304, and 6305 of Title 31 of the United States 
Code. 



 
(5) Department of Energy (DOE), as used in this clause, includes the National 



Nuclear Security Administration (NNSA), unless otherwise identified or 
indicated. 



 
(6) Intellectual property means data, inventions, patents, patent applications, 



trademarks, service marks, copyrights, mask works, protected CRADA 
information, and other forms of comparable property rights protected by Federal 
Law and other foreign counterparts. 



 
(7) Joint Work Statement (JWS) means a proposal for a CRADA prepared by the 



Contractor, signed by the Contractor's Laboratory Director or designee which 
describes the project. 
 



(8)  Laboratory biological materials means biological materials capable of replication 
or reproduction, such as plasmids, deoxyribonucleic acid molecules, ribonucleic 
acid molecules, living organisms of any sort and their progeny, including viruses, 
prokaryote and eukaryote cell lines, transgenic plants and animals, and any 
derivatives or modifications thereof or products produced through their use or 
associated biological products, made under this contract by Laboratory 
employees or through the use of Laboratory research facilities. 
 



(9) Laboratory Tangible Research Product means tangible material results of research 
which: 
 



(i) Are provided to permit replication, reproduction, evaluation or 
confirmation of the research effort, or to evaluate its potential commercial 
utility; 
 



(ii) Are not materials generally commercially available; and 
 



(iii) Were made under this contract by Laboratory employees or through the 
use of Laboratory research facilities. 



 
(10) Patent Counsel means the DOE or NNSA Patent Counsel assisting the contracting 



activity. The Patent Counsel is the first and primary point of contact for activities 
described in this clause. 
 



(11) Strategic Partnership Projects (SPP) means any agreement pursuant to the SPP 
clause, if included in this M&O contract, entered into between the Contractor as 
operator of the Laboratory and a non-Federal party under which the 
Government, through its laboratory, provides personnel, services, facilities, 
equipment, intellectual property, only when such work does not interfere with 
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DOE-funded activities conducted as authorized by other parts of this M&O 
contract and on a fully reimbursable basis. 



 
(c) Allowable Costs. 



 
(1) The Contractor shall establish and carry out its technology transfer efforts 



through appropriate organizational elements consistent with the requirements for 
an Office of Research and Technology Applications (ORTA) pursuant to 
paragraphs (b) and (c) of Section 11 of the Stevenson-Wydler Technology 
Innovation Act of 1980, as amended (15 U.S.C. 3710).  The costs associated with 
the conduct of technology transfer through the ORTA including activities 
associated with obtaining, maintaining, licensing, and assigning intellectual 
property rights, increasing the potential for the transfer of technology, widespread 
notice of technology transfer opportunities, and early stage and precommercial 
technology demonstration to remove barriers that limit private sector interest and 
demonstrate potential commercial applications of any research and technologies 
arising from Laboratory activities, shall be deemed allowable provided that such 
costs meet the other requirements of the allowable costs provisions of this 
contract.   
 



(2) The Contractor's participation in litigation to enforce or defend intellectual 
property claims incurred in its technology transfer efforts shall be as provided in 
the clause entitled “Insurance-Litigation and Claims” of this contract. 



 
(d) Conflicts of interest-technology transfer. The Contractor shall have implementing 



procedures that seek to avoid employee and organizational conflicts of interest, or the 
appearance of conflicts of interest, in the conduct of its technology transfer activities. 
These procedures shall apply to all persons participating in Laboratory research or related 
technology transfer activities.  Such implementing procedures shall be provided to the 
Contracting Officer for review and approval within sixty (60) days after execution of this 
contract.  The Contracting Officer shall have thirty (30) days thereafter to approve or 
require specific changes to such procedures.  Such implementing procedures shall include 
procedures to: 
 



(1) Inform employees of and require conformance with standards of conduct and 
integrity in connection with research involving non-federal sponsors  in 
accordance with the provisions of paragraph (n)(5) of this clause; 
 



(2) Review and approve employee activities so as to avoid conflicts of interest 
arising from commercial utilization activities relating to contractor-developed 
intellectual property; 
 



(3) Conduct work performed using royalties so as to avoid interference with or 
adverse effects on ongoing DOE projects and programs; 
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(4) Conduct activities relating to commercial utilization of contractor-developed 
intellectual property so as to avoid interference with or adverse effects on user 
facility or SPP activities of the Contractor; 
 



(5) Conduct DOE-funded projects and programs so as to avoid the appearance of 
conflicts of interest or actual conflicts of interest with non-Government funded 
work; 
 



(6) Notify the Contracting Officer with respect to any new work to be performed or 
proposed to be performed under the contract for DOE or other Federal agencies 
where the new work or proposal involves intellectual property in which the 
Contractor has obtained or intends to request or elect title; 
 



(7) Except as provided elsewhere in this contract, obtain the approval of the 
Contracting Officer for any licensing of or assignment of title to Intellectual 
Property rights by the Contractor to any business or corporate affiliate of the 
Contractor; 
 



(8) Obtain the approval of the Contracting Officer prior to any assignment, exclusive 
licensing, or option for exclusive licensing, of intellectual property to any 
individual who is a current or has been a Laboratory employee within the 
previous two years or to the company in which the individual is a principal and 
the Contractor’s request should include notice of any technology transfer 
agreements (e.g., SPP and CRADA) associated with the intellectual property; 
 



(9) Notify non-Federal sponsors of SPP activities, or non-Federal users of user 
facilities, of any relevant intellectual property interest of the Contractor prior to 
execution of SPP or user agreements; and 
 



(10) Notify the Contracting Officer and DOE finding program prior to  evaluating a 
technical proposal by a third party for DOE when (a) the evaluator is an inventor 
of a Contractor invention that is the subject matter of the proposal or (b) the 
evaluator is a principal or has financial interest in the third party or (C) the third 
party is a licensee of the Contractor. 



 
(e) Fairness of opportunity.  In conducting its technology transfer activities, the Contractor 



shall prepare procedures and take all reasonable measures to ensure widespread notice of 
availability of technologies suited for transfer and opportunities for exclusive licensing 
and joint research arrangements.  The requirement to widely disseminate the availability 
of technology transfer opportunities does not apply to a specific application originated 
outside of the Laboratory and by entities other than the Contractor. 
 



(f) U.S. industrial competitiveness for licensing and assignments of intellectual property. 
 



(1) In the interest of enhancing U.S. Industrial Competitiveness, the Contractor shall 
in its licensing and assignments of intellectual property give preference in such a 
manner as to enhance the accrual of economic and technological benefits to the 
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U.S. domestic economy.  The Contractor shall consider the following factors in 
all of its licensing and assignment decisions involving Laboratory intellectual 
property where the Laboratory obtains rights during the course of the Contractor's 
operation of the Laboratory under this contract-- 
 



(i) Whether any resulting design and development will be performed in the 
United States and whether resulting products, embodying parts, including 
components thereof, will be substantially manufactured in the United 
States; and 
 



(ii) (A) Whether the proposed licensee or assignee has a business unit located 
in the United States and whether significant economic and technical 
benefits will flow to the United States as a result of the license or 
assignment agreement; and (B) In licensing or assigning any entity 
subject to the control of a foreign company or government, whether such 
foreign government permits United States agencies, organizations or 
other persons to enter into cooperative research and development 
agreements and licensing agreements, and has policies to protect United 
States intellectual property rights; (C) If the proposed licensee, assignee, 
or parent of either type of entity is subject to the control of a foreign 
company or government, the Contractor, with the assistance of the 
Contracting Officer, in considering the factors set forth in paragraph (B) 
of this clause, may rely upon the following information- (1) U.S. Trade 
Representative Inventory of Foreign Trade Barriers; (2) U.S. Trade 
Representative Special 301 Report; and (3) Such other relevant 
information available to the Contacting Officer;and (D) The Contractor 
should review the U.S. Trade Representative web site at: 
http://www.ustr.gov for the most current versions of these reports and 
other relevant information.  The Contractor is encouraged to utilize other 
available resources, as necessary, to allow for a complete and informed 
decision. 
 



(2) If the Contractor determines that neither of the conditions in paragraphs (f)(1)(i) 
or (ii) of this clause are likely to be fulfilled, the Contractor, prior to entering into 
such an agreement, must obtain the approval of the Contracting Officer.  The 
Contracting Officer shall act on any such requests for approval within thirty (30) 
days. 
 



(3) The Contractor agrees to be bound by the provisions of 35 U.S.C. 204 
(Preference for United States industry). 



 
(4) The Contractor agrees to be bound by paragraph (t) U.S. Competitiveness in its 



Patent Rights provision (e.g. 48 CFR 970.5227-10 or 48 CFR 970.5227-12 as 
may be modified) as applicable. 



 
(g) Indemnity-product liability. In entering into written technology transfer agreements, 



including but not limited to, research and development agreements, licenses, assignments 
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and CRADAs, the Contractor agrees to include in such agreements a requirement that the 
U.S. Government and the Contractor, except for any negligent acts or omissions of the 
Contractor, be indemnified for all damages, costs, and expenses, including attorneys' 
fees, arising from personal injury or property damage occurring as a result of the making, 
using or selling of a product, process or service by or on behalf of the Participant, its 
assignees or licensees which was derived from the work performed under the agreement. 
Except for CRADA and SPP where the guidance is already provided elsewhere, the 
Contractor shall identify and obtain the approval of the Contracting Officer for any 
proposed exceptions to this requirement such as where State or local law expressly 
prohibit the Participant from providing indemnification or where the research results will 
be placed in the public domain. 
 



(h) Disposition of income. 
 



(1) Royalties or other income earned or retained by the Contractor as a result of 
performance of authorized technology transfer activities herein shall be used by 
the Contractor for scientific research, development, technology transfer, and 
education at the Laboratory, consistent with the research and development 
mission and objectives of the Laboratory and subject to Section 12(b)(5) of the 
Stevenson-Wydler Technology Innovation Act of 1980, as amended (15 U.S.C. 
3710a(b)(5)) and Chapter 38 of the Patent Laws (35 U.S.C. 200 et seq.) as 
amended through the effective date of this contract award or modification.  If the 
net amounts of such royalties and income received from patent licensing after 
payment of patenting costs, licensing costs, payments to inventors and other 
expenses incidental to the administration of Subject Inventions during any fiscal 
year exceed 5 percent of the Laboratory's budget for that fiscal year, 15 percent  
of such excess amounts shall be paid to the Treasury of the United States, and the 
remaining amount of such excess shall be used by the Contractor for the purposes 
as described above in this paragraph.  Any inventions arising out of such 
scientific research and development activities shall be deemed to be Subject 
Inventions under the contract. 
 



(2) The Contractor shall include as a part of its annual Laboratory Institutional Plan 
or other such annual document a plan setting out those uses to which royalties 
and other income received as a result of performance of authorized technology 
transfer activities herein will be applied at the Laboratory, and at the end of the 
year, provide a separate accounting for how the funds were actually used.  Under 
no circumstances shall these royalties and income be used for any purpose 
inconsistent with DOE mission direction . 
 



(3) The Contractor shall establish subject to the approval of the Contracting Officer a 
policy for making awards or sharing of royalties with Contractor employees, 
other coinventors and coauthors, including Federal employee co-inventors when 
deemed appropriate by the Contracting Officer. The Contractor shall notify the 
Contracting Officer of any changes to that policy, and such changes, shall be 
subject to the approval of the Contracting Officer. 
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(i) Transfer to successor contractor.  In the event of termination or upon the expiration of 
this contract, any unexpended balance of income received for use at the Laboratory shall 
be transferred, at the Contracting Officer's request, to a successor contractor, or in the 
absence of a successor contractor, to such other entity as designated by the Contracting 
Officer.  The Contractor shall transfer title, as one  or several packages if necessary, to 
the extent the Contractor retains title, in all patents and patent applications, licenses, 
accounts containing royalty revenues from such license agreements, including equity 
positions in third party entities, and other intellectual property rights which arose at the 
Laboratory, to the successor contractor or to the Government as directed by the 
Contracting Officer. 
 



(j) Technology transfer affecting the national security. 
 



(1) The Contractor shall notify and obtain the approval of the Contracting Officer, 
prior to entering into any technology transfer arrangement, when such technology 
or any part of such technology is classified or sensitive under Section 148 of the 
Atomic Energy Act (42 U.S.C. 2168), as amended.  Such notification shall 
include sufficient information to enable DOE to determine the extent that 
commercialization of such technology would enhance or diminish security 
interests of the United States, or diminish communications within DOE's nuclear 
weapon production complex.  DOE shall use its best efforts to complete its 
determination within sixty (60) days of the Contractor's notification, and 
provision of any supporting information, and DOE shall promptly notify the 
Contractor as to whether the technology is transferable. 
 



(2) The Contractor shall include in all of its technology transfer agreements with 
third parties, including, but not limited to, CRADAs, licensing agreements and 
assignments, notice to such third parties that the export of goods and/or technical 
data from the United States may require some form of export control license or 
other authority from the U.S. Government and that failure to obtain such export 
control license may result in criminal liability under U.S. laws. 
 



(3) For other than fundamental research as defined in National Security Decision 
Directive 189, the Contractor is responsible to conduct internal export control 
reviews and assure that technology is transferred in accordance with applicable 
law. 



 
(k) Records. The Contractor shall maintain records of its technology transfer activities in a 



manner and to the extent satisfactory to the DOE and specifically including, but not 
limited to, the licensing agreements, assignments and the records required to implement 
the requirements of paragraphs (e), (f), and (h) of this clause and shall provide reports to 
the Contracting Officer to enable DOE to maintain the reporting requirements of Section 
12(c)(6) of the Stevenson-Wydler Technology Innovation Act of 1980, as amended (15 
U.S.C. 3710a(c)(6)).  Such reports shall be made annually in a format to be agreed upon 
between the Contractor and DOE and in such a format which will serve to adequately 
inform DOE of the Contractor's technology transfer activities while protecting any data 
not subject to disclosure under the Rights in Technical Data clause and paragraph (n) of 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-62 
 



this clause.  Such records shall be made available in accordance with the clauses of this 
contract pertaining to inspection, audit and examination of records. 
 



(l) Reports to Congress. To facilitate DOE's reporting to Congress, the Contractor is 
required to submit annually to DOE a technology transfer plan for conducting its 
technology transfer function for the upcoming year, including plans for securing 
intellectual property rights in Laboratory innovations with commercial promise and plans 
for managing such innovations so as to benefit the competitiveness of United States 
industry.  This plan, which may be included in the Annual Laboratory Plan, shall be 
provided to the Contracting Officer on or before October 1st of each year. 
 



(m) Oversight and appraisal. The Contractor is responsible for developing and implementing 
effective internal controls for all technology transfer activities consistent with the audit 
and record requirements of this contract.  Laboratory Contractor performance in 
implementing the technology transfer mission and the effectiveness of the Contractor's 
procedures will be evaluated by the Contracting Officer as part of the annual appraisal 
process, with input from the cognizant Secretarial Officer or program office. 
 



(n) Technology transfer through Agreements.  Upon approval of the Contracting Officer and 
as provided in DOE approved guidance, the Laboratory Director, or designee, may enter 
into technology transfer agreements on behalf of the DOE subject to the requirements set 
forth in this paragraph. 
 



(1) Review and approval of CRADAs. 
 



(i) Except as otherwise directed in writing by the Contracting Officer, each 
JWS or MSW shall be submitted to the Contracting Officer for approval.  
The Contractor's Laboratory Director or designee shall provide a program 
mission impact statement and shall include an impact statement regarding 
related intellectual property rights known by the Contractor to be owned 
by the Government to assist the Contracting Officer in the approval 
determination. 
 



(ii) The Contractor shall also include (specific to the proposed CRADA), a 
statement of compliance with the fairness of opportunity requirements of 
paragraph (e) of this clause. 
 



(iii) Within thirty (30) days after submission of a JWS, MSW, or proposed 
CRADA, the Contracting Officer shall approve, disapprove or request 
modification to the JWS, MSW, or CRADA.  The Contracting Officer 
shall provide a written explanation to the Contractor's Laboratory 
Director or designee of any disapproval or requirement for modification 
of a JWS or proposed CRADA. 
 



(iv) Except as otherwise directed in writing by the Contracting Officer, the 
Contractor shall not enter into, or begin work under, a CRADA until 
approval of the CRADA or relevant MSW has been granted by the 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-63 
 



Contracting Officer.  The Contractor may submit its proposed CRADA to 
the Contracting Officer at the time of submitting its proposed JWS or any 
time thereafter. 



 
(2) Selection of participants. The Contractor's Laboratory Director or designee in 



deciding what CRADA to enter into shall: 
 



(i) Give special consideration to small business firms, and consortia 
involving small business firms; 
 



(ii) Give preference to business units located in the United States which agree 
that products or processes embodying intellectual property will be 
substantially manufactured or practiced in the United States and, in the 
case of any industrial organization or other person subject to the control 
of a foreign company or government, take into consideration whether or 
not such foreign government permits United States agencies, 
organizations, or other persons to enter into cooperative research and 
development agreements and licensing agreements. The Contractor, in 
considering these factors, may rely upon the following information: 



 
(A) U.S. Trade Representative Inventory of Foreign Trade Barriers, 



 
(B) U.S. Trade Representative Special 301 Report, and 



 
(C) Such other relevant information available to the Contracting Officer. 
The Contractor should review the U.S. Trade Representative web site at 
http://www.ustr.gov for the most current versions of these reports and 
other relevant information. The Contractor is encouraged to utilize other 
available resources, as necessary, to allow for a complete and informed 
decision; 
 



(iii) Provide fairness of opportunity in accordance with the requirements of 
paragraph (e) of this clause; and 
 



(iv) Give consideration to the conflicts of interest requirements of paragraph 
(d) of this clause. 



 
(3) Withholding of data. 



 
(i) Data that is first produced as a result of research and development 



activities conducted under a CRADA and that would be a trade secret or 
commercial or financial data that would be privileged or confidential, if 
such data had been obtained from a non-Federal third party, may be 
protected from disclosure under the Freedom of Information Act as 
provided in the Stevenson-Wydler Technology Innovation Act of 1980, as 
amended (15 U.S.C. 3710a(c)(7)) for a period as agreed in the CRADA of 
up to five (5)years from the time the data is first produced, or otherwise 
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as delineated in Stevenson-Wydler, as amended. The DOE shall 
cooperate with the Contractor in protecting such data. 
 



(ii) Unless otherwise expressly approved by the Contracting Officer in 
advance for a specific CRADA, the Contractor agrees, at the request of 
the Contracting Officer, to transmit such data to other DOE facilities for 
use by DOE or its Contractors by or on behalf of the Government.  When 
data protected pursuant to paragraph (n)(3)(i) of this clause is so 
transferred, the Contractor shall clearly mark the data with a legend 
setting out the restrictions against private use and further dissemination, 
along with the expiration date of such restrictions. 
 



(iii) A final technical report, upon completion of a CRADA, shall be provided 
to DOE’s Office of Scientific and Technical Information; reports marked 
as Protected CRADA Information will not be released to the public for a 
period in accordance with the terms of the CRADA. 



 
 



(iv) In addition to its authority to license intellectual property, the Contractor 
may enter into licensing agreements with third parties for data developed 
by the Contractor under a CRADA subject to other provisions of this 
contract.  However, the Contractor shall neither use the protection against 
dissemination nor the licensing of data as an alternative to the submittal 
of invention disclosures which include data protected pursuant to 
paragraph (n)(3)(i) of this clause. 



 
(4) SPP and user facility programs. 



 
(i) SPP and User Facility Agreements (UFAs) may be available for use by 



the Contractor in addition to CRADAs.  The Contractor agrees to inform 
prospective CRADA participants, which are intending to substantially 
pay full cost recovery for the effort under a proposed CRADA, of the 
availability of alternative forms of agreements, i.e., SPP and UFA, and of 
the Class Patent Waiver provisions associated therewith. 
 



(ii) Where the Contractor believes that the transfer of technology to the U.S. 
domestic economy will benefit from, or other equity considerations 
dictate, an arrangement other than the Class Waiver of patent rights to the 
sponsor in SPP and UFAs, a request may be made to the Contracting 
Officer for an exception to the Class Waivers. 
 



(iii) Rights to inventions made under agreements other than funding 
agreements with third parties shall be governed by the appropriate 
provisions incorporated, with DOE approval, in such agreements, and the 
provisions in such agreements take precedence over any disposition of 
rights contained in this contract.  Disposition of rights under any such 
agreement shall be in accordance with any DOE class waiver (including 
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SPPand User Class Waivers) or individually negotiated waiver which 
applies to the agreement. 



 
(5) Conflicts of interest. 



 
(i) Except as provided in paragraph (n)(5)(iii) of this clause, the Contractor 



shall assure that no employee of the Contractor shall have a substantial 
role (including an advisory role) in the negotiation, approval, or 
performance of a technology transfer, if, to such employee's knowledge-- 
 



(A) Such employee, or the spouse, child, parent, sibling, or partner of 
such employee, or an organization (other than the Contractor) in 
which such employee serves as an officer, director, trustee, 
partner, or employee –  
 



(1) Holds financial interest in any entity, other than the 
Contractor, that has a substantial interest in the entity of 
the technology transfer agreement; or; 
 



(2) Receives a gift or gratuity from any entity, other than the 
Contractor, that has a substantial interest in the entity of 
the technology transfer agreement; or 



 
(B) A financial interest in any entity, other than the Contractor, that 



has a substantial interest in the entity of the technology transfer 
agreement, is held by any person or organization with whom such 
employee is negotiating or has any arrangement concerning 
prospective employment. 



 
(ii) The Contractor shall require that each employee of the Contractor who 



has a substantial role (including an advisory role) in the  negotiation, 
approval, or performance of the technology certify through the Contractor 
to the Contracting Officer that the circumstances described in paragraph 
(n)(5)(i) of this clause do not apply to that employee. 
 



(iii) The requirements of paragraphs (n)(5)(i) and (n)(5)(ii) of this clause shall 
not apply in a case where the Contracting Officer is advised by the 
Contractor in advance of the participation of an employee described in 
those paragraphs of the nature of and extent of any financial interest 
described in paragraph (n)(5)(i) of this clause, and the Contracting Officer 
determines that such financial interest is not so substantial as to be 
considered likely to affect the integrity of the Contractor employee's 
participation in the process of negotiation, approval, or performance of 
the technology transfer agreement. 



 
(o) Technology transfer in other cost-sharing agreements.  In conducting research and 



development activities in cost-shared agreements not covered by paragraph (n) of this 
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clause, the Contractor, with prior written permission of the Contracting Officer, may 
provide for the withholding of data produced thereunder in accordance with the 
applicable provisions of paragraph (n)(3) of this clause. 
 



(p) Technology partnership ombudsman. 
 



(1) The Contractor agrees to establish a position to be known as “Technology 
Partnership Ombudsman,” to help resolve complaints from outside organizations 
regarding the policies and actions of the Contractor with respect to technology 
partnerships (including CRADAs), patents owned by the Contractor for 
inventions made at the laboratory, and technology licensing. 
 



(2) The Ombudsman shall be a senior official of the Contractor's laboratory staff, 
who is not involved in day-to-day technology partnerships, patents or technology 
licensing, or, if appointed from outside the laboratory or facility, shall function as 
such senior official. 
 



(3) The duties of the Technology Partnership Ombudsman shall include: 
 



(i) Serving as the focal point for assisting the public and industry in 
resolving complaints and disputes with the laboratory or facility regarding 
technology partnerships, patents, and technology licensing; 
 



(ii) Promoting the use of collaborative alternative dispute resolution 
techniques such as mediation to facilitate the speedy and low cost 
resolution of complaints and disputes, when appropriate; and 
 



(iii) Submitting a quarterly report, in a format provided by DOE, to the 
Director of the DOE Office of Dispute Resolution, and the Contracting 
Officer concerning the number and nature of complaints and disputes 
raised, along with the Ombudsman's assessment of their resolution, 
consistent with the protection of confidential and sensitive information. 



I.31 DEAR 970.5227-4 Authorization and Consent (Aug 2002) (DEVIATION) 
 



(a) The Government authorizes and consents to all use and manufacture of any invention 
described in and covered by a United States patent in the performance of this contract or 
any subcontract at any tier. 
 



(b) If the Contractor is sued for copyright infringement or anticipates the filing of such a 
lawsuit, the Contractor may request authorization and consent to copy a copyrighted 
work from the Contracting Officer.  Programmatic necessity is a major consideration for 
DOE in determining whether to grant such request. 
 



(c)  
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(1) The Contractor agrees to include, and require inclusion of, the Authorization and 
Consent clause at 48 CFR 52.227-1, without Alternate I, but suitably modified to 
identify the parties, in all subcontracts expected to exceed  the simplified 
acquisition threshold at any tier for supplies or services, including construction, 
architect-engineer services, and materials, supplies, models, samples, and design 
or testing services. 
 



(2) The Contractor agrees to include, and require inclusion of, paragraph (a) of this 
Authorization and Consent clause, suitably modified to identify the parties, in all 
subcontracts at any tier for research and development activities expected to 
exceed  the simplified acquisition threshold. 
 



(3) Omission of an authorization and consent clause from any subcontract, including 
those valued less than the simplified acquisition threshold does not affect this 
authorization and consent. 



 



I.32 DEAR 970.5227-5 Notice and Assistance Regarding Patent and Copyright Infringement
 (Dec 2000) (DEVIATION) 
 



(a) The Contractor shall report to the Contracting Officer promptly and in reasonable written 
detail, each notice or claim of patent or copyright infringement based on the performance 
of this contract of which the Contractor has knowledge. 
 



(b) If any person files a claim or suit against the Government on account of any alleged 
patent or copyright infringement arising out of the performance of this contract or out of 
the use of any supplies furnished or work or services performed hereunder, the Contractor 
shall furnish to the Government, when requested by the Contracting Officer, all evidence 
and information in possession of the Contractor pertaining to such suit or claim.  Except 
where the Contractor has agreed to indemnify the Government, the Contractor shall 
furnish such evidence and information at the expense of the Government. 
 



(c) The Contractor agrees to include, and require inclusion of, this clause suitably modified 
to identify the parties, in all subcontracts at any tier expected to exceed the simplified 
acquisition threshold. 



I.33 DEAR 970.5227-6 Patent Indemnity – Subcontracts (Dec 2000) 
 
 Except as otherwise authorized by the Contracting Officer, the Contractor shall obtain
 indemnification of the Government and its officers, agents, and employees against liability,
 including costs, for infringement of any United States patent (except a patent issued upon an
 application that is now or may hereafter be withheld from issue pursuant to a secrecy order
 by the Government) from Contractor's subcontractors for any contract work subcontracted in
 accordance with FAR 48 CFR 52.227-3. 
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I.34 DEAR 970.5227-8 Refund of Royalties (Aug 2002) 
 



(a) During performance of this contract, if any royalties are proposed to be charged to the 
Government as costs under this contract, the Contractor agrees to submit for approval of 
the Contracting Officer, prior to the execution of any license, the following information 
relating to each separate item of royalty: 
 



(1) Name and address of licensor; 
 



(2) Patent numbers, patent application serial numbers, or other basis on which the 
royalty is payable; 
 



(3) Brief description, including any part or model numbers of each contract item or 
component on which the royalty is payable; 
 



(4) Percentage or dollar rate of royalty per unit; 
 



(5) Unit price of contract item; 
 



(6) Number of units; 
 



(7) Total dollar amount of royalties; and 
 



(8) A copy of the proposed license agreement. 
 



(b) If specifically requested by the Contracting Officer, the Contractor shall furnish a copy of 
any license agreement entered into prior to the effective date of this clause and an 
identification of applicable claims of specific patents or other basis upon which royalties 
are payable. 
 



(c) The term “royalties” as used in this clause refers to any costs or charges in the nature of 
royalties, license fees, patent or license amortization costs, or the like, for the use of or 
for rights in patents and patent applications that are used in the performance of this 
contract or any subcontract hereunder. 
 



(d) The Contractor shall furnish to the Contracting Officer, annually upon request, a 
statement of royalties paid or required to be paid in connection with performing this 
contract and subcontracts hereunder. 
 



(e) For royalty payments under licenses entered into after the effective date of this contract, 
costs incurred for royalties proposed under this paragraph shall be allowable only to the 
extent that such royalties are approved by the Contracting Officer.  If the Contracting 
Officer determines that existing or proposed royalty payments are inappropriate, any 
payments subsequent to such determination shall be allowable only to the extent 
approved by the Contracting Officer. 
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(f) Regardless of prior DOE approval of any individual payments or royalties, DOE may 
contest at any time the enforceability, validity, scope of, or title to a patent for which the 
Contractor makes a royalty or other payment. 
 



(g) If at any time within 3 years after final payment under this contract, the Contractor for 
any reason is relieved in whole or in part from the payment of any royalties to which this 
clause applies, the Contractor shall promptly notify the Contracting Officer of that fact 
and shall promptly reimburse the Government for any refunds received or royalties paid 
after having received notice of such relief. 
 



(h) The Contractor agrees to include, and require inclusion of, this clause, including this 
paragraph (h), suitably modified to identify the parties in any subcontract at any tier in 
which the amount of royalties reported during negotiation of the subcontract exceeds 
$250. 



I.35 DEAR 970.5227-10 Patent Rights – Management and Operating Contracts, Nonprofit
 Organization or Small Business Firm Contractor (Dec 2000) (DEVIATION) 
 



(a) Definitions.  (1) DOE licensing regulations means the Department of Energy patent 
licensing regulations at 10 CFR part 781.  



 
(2) Exceptional circumstance subject invention means any subject invention in a 



technical field or related to a task determined by the Department of Energy to be 
subject to an exceptional circumstance under 35 U.S.C. 202(a)(ii) and in 
accordance with 37 CFR 401.3(e).  



(3) Initial Patent Application means, as to a given Subject Invention, the first 
provisional or nonprovisional U.S. national application for patent as defined in 37 
CFR 1.9(a)(2) and (3), respectively, the first international application filed under 
the Patent Cooperation Treaty as defined in 37 CFR 1.9(b) which designates the 
United States, or the first application for a Plant Variety Protection certificate, as 
applicable. 
 



(4) Invention means any invention or discovery which is or may be patentable or 
otherwise protectable under Title 35 of the United States Code, or any novel 
variety of plant which is or may be protected under the Plant Variety Protection 
Act (7 U.S.C. 2321 et seq.).  
 



(5) Made when used in relation to any invention means the conception or first actual 
reduction to practice of such invention.  
 



(6) Nonprofit organization means a university or other institution of higher education 
or an organization of the type described in section 501(c)(3) of the Internal 
Revenue Code of 1954 (26 U.S.C. 501(c)) and exempt from taxation under 
section 501(a) of the Internal Revenue Code (26 U.S.C. 501(a)) or any nonprofit 
scientific or educational organization qualified under a state nonprofit 
organization statute.  
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(7) Patent Counsel means the Department of Energy (DOE) Patent Counsel assisting 



the DOE contracting activity. The Patent Counsel is the first and primary point of 
contact for activities described in this clause. 
 



(8) Practical application means to manufacture, in the case of a composition or 
product; to practice, in the case of a process or method; or to operate, in the case 
of a machine or system; and, in each case, under such conditions as to establish 
that the invention is being utilized and that its benefits are, to the extent permitted 
by law or Government regulations, available to the public on reasonable terms.  
 



(9) Small business firm means a small business concern as defined at section 2 of 
Pub. L. 85-536 (15 U.S.C. 632) and implementing regulations of the 
Administrator of the Small Business Administration.  For the purpose of this 
clause, the size standards for small business concerns involved in Government 
procurement and subcontracting at 13 CFR 121.3-8 and 13 CFR 121.3-12, 
respectively, are used.  



 
(10) Statutory Period means the one-year period before the effective filing date of a 



claimed invention during which exceptions to prior art exist per 35 U.S.C. 
102(b) as amended by the Leahy-Smith America Invents Act, Public Law 112-
29. 



 
(11) Subject Invention means any invention of the contractor conceived or first 



actually reduced to practice in the performance of work under this contract, 
provided that in the case of a variety of plant, the date of determination (as 
defined in section 41(d) of the Plant Variety Protection Act, 7 U.S.C. 2401(d)) 
shall also occur during the period of contract performance. 



 
(b) Allocation of Principal Rights.  (1) Retention of title by the Contractor.  Except for 



exceptional circumstance subject inventions, the contractor may retain the entire right, 
title, and interest throughout the world to each subject invention subject to the provisions 
of this clause and 35 U.S.C. 203.  With respect to any subject invention in which the 
Contractor retains title, the Federal government shall have a nonexclusive, 
nontransferable, irrevocable, paid-up license to practice or have practiced for or on behalf 
of the United States the subject invention throughout the world. 



 
(2) Treaties and international agreements. Any rights acquired by the Contractor in 



subject inventions are subject to any disposition of right, title, or interest in or to 
subject inventions provided for in treaties or international agreements identified 
at DOE’s Office of International Affairs (International Commitments—IEC) 
(http://energy.gov/ia/iec-documents), or other rights which are necessary for the 
Government to meet its obligations to foreign governments, their nationals and 
international organizations under such treaties or international agreements with 
respect to subject inventions. 
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(3) Exceptional circumstance subject inventions.  Except to the extent that rights are 
retained by the Contractor in a determination of exceptional circumstances or 
granted to a contractor through a determination of greater rights in accordance 
with subparagraph (b)(4) of this clause, the Contractor does not have a right to 
retain title to any exceptional circumstance subject inventions and agrees to 
assign to the Government the entire right, title, and interest, throughout the world, 
in and to any exceptional circumstance subject inventions. 
 



(i) Inventions within or relating to the following fields of technology are 
exceptional circumstance subject inventions: 
 



(A) Uranium enrichment technology; 
 



(B) Storage and disposal of civilian high-level nuclear waste and 
spent fuel technology; and 
 



(C) National security technologies classified or sensitive under 
Section 148 of the Atomic Energy Act (42 U.S.C. 2168). 



 
(ii) As determined by DOE, inventions made under any agreement, contract 



or subcontract related to the exceptional circumstance subject inventions 
under U.S.C. § 202, maintained by the Office of the Assistant General 
Counsel for Technology Transfer and Intellectual Property, include but is 
not limited to the following— 
 



(A) DOE Steel Initiative and Metals Initiative; 
 



(B) U.S. Advanced Battery Consortium; and 
 



(C) Any funding agreement which is funded in part by the Electric 
Power Research Institute (EPRI) or the Gas Research Institute 
(GRI). 



 
(D) Any funding agreement related to Energy Efficiency, Storage, 



Integration and Related Technologies, Renewable Energy, and 
Advanced Energy Technologies which is funded by the Office of 
Energy Efficiency and Renewable Energy (EERE) or the 
Advanced Research Projects Agency – Energy (ARPA-E); 



(E) Solid State Energy Conversion Alliance (SECA), if the Contractor 
is a participant in the “Core Technology Program”; 



(F) Solid State Lighting (SSL) Program, if the Contractor is a 
participant in the “Core Technology Program.” 



(G) Cybersecurity, Energy Security, and Emergency Response; 
(H) Quantum Information Science Technologies; and 
(I) Domestic Manufacture of DOE Science and Energy Technologies 



(S&E DEC). 
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(iii)  Inventions subject to “Department of Energy Determination of 
Exceptional Circumstances under the Bayh-Dole Act to Further Promote 
Domestic Manufacture of DOE Science and Energy Technologies” (S&E 
DEC) issued June 7, 2021, must comply with paragraph (t) U.S. 
Competitiveness requirements to the maximum extent authorized by the 
S&E DEC unless otherwise directed by DOE Patent Counsel in writing. 
 



(iv) DOE reserves the right to unilaterally amend this contract to modify, by 
deletion or insertion, technical fields, tasks, or other classifications for the 
purpose of determining DOE exceptional circumstance subject 
inventions. 



 
 



(4) Contractor request for greater rights in exceptional circumstance subject 
inventions.  The Contractor may request rights greater than allowed by the 
exceptional circumstance determination in an exceptional circumstance subject 
invention by submitting such a request in writing to Patent Counsel at the time 
the exceptional circumstance subject invention is disclosed to DOE or within 
eight (8) months after conception or first actual reduction to practice of the 
exceptional circumstance subject invention, whichever occurs first, unless a 
longer period is authorized in writing by the Patent Counsel for good cause 
shown in writing by the Contractor.  DOE may, in its discretion, grant or refuse to 
grant such a request by the Contractor. 
 



(5) Contractor employee-inventor rights.  If the Contractor does not elect to retain 
title to a subject invention or does not request greater rights in an exceptional 
circumstance subject invention, a Contractor employee-inventor, after 
consultation with the Contractor and with written authorization from the 
Contractor in accordance with 10 CFR 784.9(b)(4), may request greater rights, 
including title, in the subject invention or the exceptional circumstance invention 
from DOE, and DOE may, in its discretion, grant or refuse to grant such a request 
by the Contractor employee-inventor. 
 
 



(6) Government assignment of rights in Government employees' subject inventions. If 
a Government employee is a joint inventor of a subject invention or of an 
exceptional circumstance subject invention to which the Contractor has rights, the 
Government may assign or refuse to assign to the Contractor any rights in the 
subject invention or exceptional circumstance subject invention acquired by the 
Government from the Government employee, in accordance with 48 CFR 27.304-
1(d).  The rights assigned to the Contractor are subject to any provision of this 
clause that is applicable to subject inventions in which the Contractor retains title, 
including reservation by the Government of a nonexclusive, nontransferable, 
irrevocable, paid-up license, except that the Contractor shall file its initial patent 
application claiming the subject invention or exceptional circumstance invention 
within one (1) year after the assignment of such rights.  The Contractor shall 
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share royalties collected for the manufacture, use or sale of the subject invention 
with the Government employee. 



 
(c) Subject invention disclosure, election of title and filing of patent application by 



contractor –  
 



(1) Subject invention disclosure.  The contractor will disclose each subject invention 
to the Patent Counsel within two months after the inventor discloses it in writing 
to contractor personnel responsible for patent matters.  The disclosure to the 
agency shall be in the form of a written or electronic report and shall identify the 
contract under which the invention was made and the inventor(s) and all sources 
of funding by Budget and Resources (B&R) code and, if applicable, the 
technology transfer agreement number for the invention.  It shall be sufficiently 
complete in technical detail to convey a clear understanding to the extent known 
at the time of the disclosure, of the nature, purpose, operation, and the physical, 
chemical, biological or electrical characteristics of the invention.  The disclosure 
shall also identify any publication, on sale or public use of the invention and 
whether a manuscript describing the invention has been submitted or made 
available for publication at the time of disclosure.  The disclosure shall identify if 
the invention falls within an exceptional circumstance field.  DOE will make a 
determination and advise the Contractor within 30 days of receipt of an invention 
disclosure as to whether the invention is an exceptional circumstance subject 
invention.  In addition, after disclosure to the Patent Counsel, the Contractor will 
notify the agency of any accepted manuscript describing the invention for 
publication or any on sale or public use planned by the contractor that 60 days 
prior to the end of the Statutory Period.  The Contractor shall notify Patent 
Counsel prior to any release or publication of information concerning any 
nonelectable subject invention such as an exceptional circumstance subject 
invention or any subject invention related to a treaty or international agreement. 
 



(2) Election by the Contractor. Except as provided in paragraph (b)(2) of this clause, 
the Contractor will elect in writing whether or not to retain title to any such 
invention by notifying the Federal agency within two years of disclosure to the 
Federal agency.  However, in any case where publication, on sale or public use 
has initiated the Statutory Period wherein valid patent protection can still be 
obtained in the United States, the period for election of title may be shortened by 
the agency to a date that is no more than 60 days prior to the end of the statutory 
period. 
 



(3) Filing of patent applications by the Contractor. The Contractor will file its initial 
patent application on a subject invention to which it elects to retain title within 
one year after election of title or, if earlier, or prior to the end of any Statutory 
Period herein valid patent protection can be obtained in the United States after a 
publication, on sale, or public use.  The Contractor will file patent applications in 
additional countries or international patent offices within either ten months of the 
corresponding first filed patent application or six months from the date 
permission is granted by the Commissioner of Patents and Trademarks to file 
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foreign patent applications where such filing has been prohibited by a Secrecy 
Order. 
 



(4) Contractor's request for an extension of time. Requests for an extension of the 
time for disclosure, election, and filing under subparagraphs (c)(1), (2) and (3) 
may, at the discretion of Patent Counsel, be granted. 
 



(5) Publication review. During the course of the work under this contract, the 
Contractor may desire to release or publish information regarding scientific or 
technical developments conceived or first actually reduced to practice in the 
course of or under this contract. Contractor’s Invention Identification Procedures 
under paragraph (f)(5) should address timely disclosure of inventions, consider 
whether review is required, and if so, facilitate such review by Contractor 
personnel responsible for patent matters prior to disclosure of publications  in 
order that public disclosure of such information will not adversely affect the 
patent interest of DOE or the Contractor.  



(6) Reporting to DOE and Approvals. Whenever possible in this paragraph ©, the 
government electronic reporting system (e.g., iEdison or similar system) shall be 
used for reporting and approvals. 



 
(d) Conditions when the Government may obtain title. The Contractor will convey to the 



DOE, upon written request, title to any subject invention –  
 



(1) If the Contractor fails to disclose or elect title to the subject invention within the 
times specified in paragraph (c) of this clause, or elects not to retain title;  
 



(2) In those countries in which the Contractor fails to file a patent application within 
the times specified in subparagraph (c) of this clause; provided, however, that if 
the Contractor has filed a patent application in a country after the times specified 
in subparagraph (c) above, but prior to its receipt of the written request of the 
DOE, the Contractor shall continue to retain title in that country. 
 



(3) In any country in which the Contractor decides not to continue the prosecution of 
any application for, to pay the maintenance fees on, or defend in a reexamination 
or opposition proceeding on, a patent on a subject invention. 
 



(4) If the Contractor requests that DOE acquire title or rights from the Contractor in a 
subject invention to which the Contractor had initially retained title or rights, or 
in an exceptional circumstance subject invention to which the Contractor was 
granted greater rights, DOE may acquire such title or rights from the Contractor, 
or DOE may decide against acquiring such title or rights from the Contractor, at 
DOE's sole discretion. 



 
(5) Upon a breach of paragraph (t) U.S. Competitiveness of this clause. 



 
(e) Minimum rights of the Contractor and protection of the Contractor's right to file – (1) 



Request for a Contractor license. The Contractor may request the right to reserve a 
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revocable, nonexclusive, royalty-free license throughout the world in each subject 
invention to which the Government obtains title, except if the Contractor fails to disclose 
the invention within the times specified in paragraph (c) of this clause.  DOE may grant 
or refuse to grant such a request by the Contractor.  When DOE approves such 
reservation, the Contractor's license will normally extend to its domestic subsidiaries and 
affiliates, if any, within the corporate structure of which the Contractor is a party and 
includes the right to grant sublicenses of the same scope to the extent the Contractor was 
legally obligated to do so at the time the contract was awarded.  The license is 
transferable only with the approval of DOE except when transferred to the successor of 
that part of the Contractor's business to which the invention pertains. 



 
(2) Revocation or modification of a Contractor license. The Contractor's domestic 



license may be revoked or modified by DOE to the extent necessary to achieve 
expeditious practical application of the subject invention pursuant to an 
application for an exclusive license submitted in accordance with applicable 
provisions at 37 CFR Part 404 and DOE licensing regulations at 10 CFR Part 
781.  This license will not be revoked in the field of use or the geographical areas 
in which the Contractor has achieved practical application and continues to make 
the benefits of the subject invention reasonably accessible to the public.  The 
license in any foreign country may be revoked or modified at the discretion of 
DOE to the extent the Contractor, its licensees, or the domestic subsidiaries or 
affiliates have failed to achieve practical application of the subject invention in 
that foreign country. 
 



(3) Notice of revocation of modification of a Contractor license. Before revocation or 
modification of the license, DOE will furnish the Contractor a written notice of 
its intention to revoke or modify the license, and the Contractor will be allowed 
thirty days (or such other time as may be authorized by DOE for good cause 
shown by the Contractor) after the notice to show cause why the license should 
not be revoked or modified.  The Contractor has the right to appeal, in accordance 
with applicable regulations in 37 CFR part 404 and DOE licensing regulations at 
10 CFR part 781 concerning the licensing of Government owned inventions, any 
decision concerning the revocation or modification of the license. 



 
(f) Contractor action to protect the Government's interest – (1) Execution of delivery of title 



or license instruments. The Contractor agrees to execute or to have executed, and 
promptly deliver to the Patent Counsel all instruments necessary to accomplish the 
following actions: 



 
(i) Establish or confirm the rights the Government has throughout the world 



in those subject inventions to which the Contractor elects to retain title, 
and 
 



(ii) Convey title to DOE when requested under subparagraphs (b) or 
paragraph (d) of this clause and to enable the Government to obtain patent 
protection throughout the world in that subject invention. 
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(2) Contractor employee agreements. The Contractor agrees to require, by written 
agreement, its employees, other than clerical and nontechnical employees, to 
disclose promptly in writing to Contractor personnel identified as responsible for 
the administration of patent matters and in a format suggested by the Contractor, 
each subject invention made under this contract in order that the Contractor can 
comply with the disclosure provisions of paragraph (c) of this clause, and to 
execute all papers necessary to file patent applications on subject inventions and 
to establish the Government's rights in the subject inventions.  This disclosure  
 
 
format should require, as a minimum, the information required by subparagraph 
(c)(1) of this clause.  The Contractor shall instruct such employees, through 
employee agreements or other suitable educational programs, on the importance 
of reporting inventions in sufficient time to permit the filing of patent 
applications prior to U.S. or foreign statutory bars. 
 



(3) Notification of discontinuation of patent protection. The contractor will notify the 
Patent Counsel of any decision not to file a patent application, continue the 
prosecution of a patent application, pay maintenance fees, or defend in a 
reexamination or opposition proceeding on a patent, in any country, not less than 
60 days before the expiration of the response period required by the relevant 
patent office. 
 



(4) Notification of Government rights. The contractor agrees to include, within the 
specification of any United States patent applications and any patent issuing 
thereon covering a subject invention, the following statement, “This invention 
was made with government support under (identify the contract) awarded by 
(identify the Federal agency).  The government has certain rights in the 
invention.” 
 



(5) Invention identification procedures. The Contractor shall establish and maintain 
active and effective procedures to ensure that subject inventions are promptly 
identified and timely disclosed and shall submit a written description of such 
procedures to the Contracting Officer so that the Contracting Officer may 
evaluate and determine their effectiveness. 
 



(6) Patent filing documentation. If the Contractor files a domestic or foreign patent 
application claiming a subject invention, the Contractor shall promptly submit to 
Patent Counsel, upon request, the following information and documents: 
 



(i) The filing date, serial number, title, and a copy of the patent application 
(including an English-language version if filed in a language other than 
English); 
 



(ii) An executed and approved instrument fully confirmatory of all 
Government rights in the subject invention; and 
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(iii) The patent number, issue date, and a copy of any issued patent claiming 
the subject invention. 



 
(7) Duplication and disclosure of documents. The Government may duplicate and 



disclose subject invention disclosures and all other reports and papers furnished 
or required to be furnished pursuant to this clause; provided, however, that any 
such duplication or disclosure by the Government is subject to the confidentiality 
provision at 35 U.S.C. 205 and 37 CFR part 401. 



 
(g) Subcontracts.  (1) Subcontractor subject inventions. The Contractor shall not obtain 



rights in the subcontractor's subject inventions as part of the consideration for awarding a 
subcontract. 



 
(2) Inclusion of patent rights clause-non-profit organization or small business firm 



subcontractors. Unless otherwise authorized or directed by the Contracting 
Officer, the Contractor shall include the patent rights clause at 37 CFR 401.14, 
suitably modified to identify the parties, in all subcontracts, at any tier, for 
experimental, developmental, demonstration or research work to be performed by 
a small business firm or domestic nonprofit organization, except subcontracts 
which are subject to exceptional circumstances in accordance with 35 U.S.C. 202 
and subparagraph (b)(2) of this clause.  The subcontractor retains all rights 
provided for the contractor in the patent rights clause at 37 CFR 401.3(a) and 
401.14. I f the S&E DEC is applicable (see subparagraph (b)(6)(iii) of this 
clause), paragraph (t) U.S. Competitiveness must be included in the 
subcontractor’s patent clause as paragraph (m) U.S. Competitiveness. 
Additionally, the following item (4) must be added to paragraph (d) of the 
subcontractor’s patent clause “(4) Upon a breach of paragraph (m) U.S. 
Competitiveness of this clause.” 
 



(3) Inclusion of patent rights clause-subcontractors other than non-profit 
organizations and small business firms. Except for the subcontracts described in 
subparagraph (g)(2) of this clause, the Contractor shall include the patent rights 
clause at 48 CFR 952.227-13, suitably modified to identify the parties, in any 
contract for experimental, developmental, demonstration or research work.  For 
subcontracts subject to exceptional circumstances, the contractor must consult 
with DOE patent counsel with respect to the appropriate patent clause. For 
subcontracts subject to exceptional circumstances, the contractor must consult 
with DOE patent counsel with respect to the appropriate patent clause. If the S&E 
DEC is applicable (see subparagraph (b)(6)(iii) of this clause), paragraph (t) U.S. 
Competitiveness must be included in the subcontractor’s patent clause as 
paragraph (n) U.S. Competitiveness. Additionally, the following must be 
appended to the first sentence paragraph of (d)(1) “or upon a breach of paragraph 
(n) U.S. Competitiveness of this clause.” 
 



(4) DOE and subcontractor contract. With respect to subcontracts at any tier, DOE, 
the subcontractor, and the Contractor agree that the mutual obligations of the 
parties created by this clause constitute a contract between the subcontractor and 
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DOE with respect to the matters covered by the clause; provided, however, that 
nothing in this paragraph is intended to confer any jurisdiction under the Contract 
Disputes Act in connection with proceedings under paragraph (j) of this clause. 
 



(5) Subcontractor refusal to accept terms of patent clause. If a prospective 
subcontractor refuses to accept the terms of a patent rights clause, the Contractor 
shall promptly submit a written notice to the Contracting Officer stating the 
subcontractor's reasons for such a refusal, including any relevant information for 
expediting disposition of the matter, and the Contractor shall not proceed with the 
subcontract without the written authorization of the Contracting Officer. 



 
(6) Notification of award of subcontract. Upon the award of any subcontract at any 



tier containing a patent rights clause, the Contractor shall promptly notify the 
Contracting Officer in writing and identify the subcontractor, the applicable 
patent rights clause, the work to be performed under the subcontract, and the 
dates of award and estimated completion.  Upon request of the Contracting 
Officer, the Contractor shall furnish a copy of a subcontract. 
 



(7) Identification of subcontractor subject inventions. If the Contractor in the 
performance of this contract becomes aware of a subject invention made under a 
subcontract, the Contractor shall promptly notify Patent Counsel and identify the 
subject invention. 
 



(h) Reporting on utilization of subject inventions. The Contractor agrees to submit to DOE on 
request, periodic reports, no more frequently than annually, on the utilization of a subject 
invention or on efforts at obtaining such utilization that are being made by the Contractor 
or its licensees or assignees.   In addition, the Contractor shall provide data to DOE for 
the annual data call for the Department of Commerce report that includes the number of 
patent applications filed, the number of patents issued, licensing activity gross royalties 
received by the Contractor, and such other data and information as DOE may reasonably 
specify.  The Contractor also agrees to provide additional reports as may be requested by 
DOE in connection with any march-in proceeding undertaken by DOE in accordance 
with paragraph (j) of this clause.  As required by 35 U.S.C. 202(c)(5), DOE agrees it will 
not disclose such information to persons outside the Government without permission of 
the Contractor. 



 
(i) Preference for United States Industry. Notwithstanding any other provision of this clause, 



the Contractor agrees that neither it nor any assignee will grant to any person the 
exclusive right to use or sell any subject invention in the United States unless such person 
agrees that any product embodying the subject invention or produced through the use of 
the subject invention will be manufactured substantially in the United States.  However, 
in individual cases, the requirement for such an agreement may be waived by DOE upon 
a showing by the Contractor or its assignee that reasonable but unsuccessful efforts have 
been made to grant licenses on similar terms to potential licensees that would be likely to 
manufacture substantially in the United States or that under the circumstances domestic 
manufacture is not commercially feasible. 
 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-79 
 



(j) March-in Rights. The Contractor agrees that, with respect to any subject invention in 
which it has acquired title, DOE has the right under 35 U.S.C. 203 and in accordance 
with the procedures in 37 CFR 401.6 and any DOE supplemental regulations to require 
the Contractor, an assignee or exclusive licensee of a subject invention to grant a 
nonexclusive, partially exclusive, or exclusive license in any field of use to a responsible 
applicant or applicants, upon terms that are reasonable under the circumstances, and, if 
the Contractor, assignee or exclusive licensee refuses such a request, DOE has the right to 
grant such a license  
 



(k) Special provisions for contracts with nonprofit organizations. If the Contractor is a 
nonprofit organization, it agrees that: 
 



(1) DOE approval of assignment of rights. Rights to a subject invention in the United 
States may not be assigned by the Contractor without the approval of DOE, 
except where such assignment is made to an organization which has as one of its 
primary functions the management of inventions; provided, that such assignee 
will be subject to the same provisions of this clause as the Contractor. 
 



(2) Small business firm licensees. It will make efforts that are reasonable under the 
circumstances to attract licensees of subject inventions that are small business 
firms, and that it will give a preference to a small business firm when licensing a 
subject invention if the Contractor determines that the small business firm has a 
plan or proposal for marketing the invention which, if executed, is equally as 
likely to bring the invention to practical application as any plans or proposals 
from applicants that are not small business firms; provided, that the Contractor is 
also satisfied that the small business firm has the capability and resources to carry 
out its plan or proposal.  The decision whether to give a preference in any specific 
case will be at the discretion of the Contractor.  However, the Contractor agrees 
that the Secretary of Commerce may review the Contractor's licensing program 
and decisions regarding small business firm applicants, and the Contractor will 
negotiate changes to its licensing policies, procedures, or practices with the 
Secretary of Commerce when that Secretary's review discloses that the Contractor 
could take reasonable steps to more effectively implement the requirements of 
this subparagraph (k)(2). 
 



(3) Contractor licensing of subject inventions.  To the extent that it provides the most 
effective technology transfer, licensing of subject inventions shall be 
administered by Contractor employees on location at the facility. 



 
(l) Communications. The Contractor shall direct any notification, disclosure or request 



provided for in this clause to the Patent Counsel assisting the DOE contracting activity. 
 



(m) Reports. (1) Interim reports. Upon DOE's request, the Contractor shall submit to DOE, 
no more frequently than annually, a list of subject inventions disclosed to DOE during a 
specified period, or a statement that no subject inventions were made during the specified 
period; and a list of subcontracts containing a patent clause and awarded by the 
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Contractor during a specified period, or a statement that no such subcontracts were 
awarded during the specified period. 



 
(2) Final reports. Upon DOE's request, the Contractor shall submit to DOE, prior to 



closeout of the contract, a list of all subject inventions disclosed during the 
performance period of the contract, or a statement that no subject inventions were 
made during the contract performance period; and a list of all subcontracts 
containing a patent clause and awarded by the Contractor during the contract 
performance period under which a subject invention was reported, or a statement 
that no such subject inventions under subcontracts were reported during the 
contract performance period. 
 



(n) Records relating to subject inventions – (1) Contractor compliance. Until the expiration 
of three (3) years after final payment under this contract, the Contracting Officer or any 
authorized representative may examine any books (including laboratory notebooks), 
records, documents, and other supporting data of the Contractor, which the Contracting 
Officer or authorized representative deems reasonably pertinent to the discovery or 
identification of subject inventions, including exceptional circumstance subject 
inventions, or to determine Contractor compliance with any requirement of this clause. 



 
(2) Unreported inventions. If the Contracting Officer is aware of an invention that is 



not disclosed by the Contractor to DOE, and the Contracting Officer believes the 
unreported invention may be a subject invention, including exceptional 
circumstance subject inventions, DOE may require the Contractor to submit to 
DOE a disclosure of the invention for a determination of ownership rights. 
 



(3) Confidentiality. Any examination of records under this paragraph is subject to 
appropriate conditions to protect the confidentiality of the information involved. 
 



(4) Power of inspection. With respect to a subject invention for which the Contractor 
has responsibility for patent prosecution, the Contractor shall furnish the 
Government, upon request by DOE, an irrevocable power to inspect and make 
copies of a prosecution file for any patent application claiming the subject 
invention. 



 
(o) Facilities License. In addition to the rights of the parties with respect to inventions or 



discoveries conceived or first actually reduced to practice in the course of or under this 
contract, the Contractor agrees to and does hereby grant to the Government an 
irrevocable, nonexclusive, paid-up license in and to any inventions or discoveries 
regardless of when conceived or actually reduced to practice or acquired by the 
Contractor at any time through completion of this contract and which are incorporated or 
embodied in the construction of the facility or which are utilized in the operation of the 
facility or which cover articles, materials, or product manufactured at the facility (1) to 
practice or have practiced by or for the Government at the facility, and (2) to transfer 
such license with the transfer of that facility.  Notwithstanding the acceptance or exercise 
by the Government of these rights, the Government may contest at any time the 
enforceability, validity or scope of, or title to, any rights or patents herein licensed. 
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(p) Atomic Energy – (1) Pecuniary awards.  No claim for pecuniary award of compensation 



under the provisions of the Atomic Energy Act of 1954, as amended, may be asserted 
with respect to any invention or discovery made or conceived in the course of or under 
this contract. 



 
(2) Patent agreements.  Except as otherwise authorized in writing by the Contracting 



Officer, the Contractor shall obtain patent agreements to effectuate the provisions 
of subparagraph (p)(1) of this clause from all persons who perform any part of the 
work under this contract, except nontechnical personnel, such as clerical 
employees and manual laborers. 
 



(q) Classified inventions – (1) Approval for filing a foreign patent application.  The 
Contractor shall not file or cause to be filed an application or registration for a patent 
disclosing a subject invention related to classified subject matter in any country other 
than the United States without first obtaining the written approval of the Contracting 
Officer. 



 
(2) Transmission of classified subject matter.  If in accordance with this clause the 



Contractor files a patent application in the United States disclosing a subject 
invention that is classified for reasons of security, the Contractor shall observe all 
applicable security regulations covering the transmission of classified subject 
matter.  If the Contractor transmits a patent application disclosing a classified 
subject invention to the United States Patent and Trademark Office (USPTO), the 
Contractor shall submit a separate letter to the USPTO identifying the contract or 
contracts by agency and agreement number that require security classification 
markings to be placed on the patent application. 
 



(3) Inclusion of clause in subcontracts.  The Contractor agrees to include the 
substance of this clause in subcontracts at any tier that cover or are likely to cover 
subject matter classified for reasons of security. 



 
(r) Patent functions.  Upon the written request of the Contracting Officer or Patent Counsel, 



the Contractor agrees to make reasonable efforts to support DOE in accomplishing 
patent-related functions for work arising out of the contract, including, but not limited to, 
the prosecution of patent applications, and the determination of questions of novelty, 
patentability, and inventorship. 
 



(s) Educational awards subject to 35 U.S.C. 212.  The Contractor shall notify the 
Contracting Officer prior to the placement of any person subject to 35 U.S.C. 212 in an 
area of technology or task (1) related to exceptional circumstance technology or (2) 
which is subject to treaties or international agreements as set forth in paragraph (b)(3) of 
this clause or agreements other than funding agreements.  The Contracting Officer may 
disapprove of any such placement. 



 
(t) U.S. Competitiveness. Notwithstanding 48 CFR 970.5227-3(f) U.S. Industrial 



Competitiveness, for all work subject to the S&E DEC, the Contractor agrees that any 
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products embodying any subject invention or produced through the use of any subject 
invention will be manufactured substantially in the United States unless the Contractor 
can show to the satisfaction of DOE that it is not commercially feasible. In the event 
DOE agrees to foreign manufacture, there will be a requirement that the Government's 
support of the technology be recognized in some appropriate manner, e.g., alternative 
binding commitments to provide an overall net benefit to the U.S. economy. The 
Contractor agrees that it will not license, assign, or otherwise transfer any subject 
invention to any entity, at any tier, unless that entity agrees to these same requirements. 
In the event that the Contractor or other such entity receiving rights in the Subject 
Invention undergoes a change in ownership amounting to a controlling interest, the 
Contractor or other such entity receiving rights shall ensure continual compliance with 
the requirements of this paragraph (t) and shall inform DOE, in writing, of the change in 
ownership within 6 months of the change. The Contractor and any successor assignee 
will convey to DOE, upon written request from DOE, title to any subject invention, upon 
a breach of this paragraph. The Contractor will include this paragraph in all 
subawards/contracts, regardless of tier, for experimental, developmental or research 
work. 
 



(u) Annual appraisal by Patent Counsel.  Patent Counsel may conduct an annual appraisal to 
evaluate the Contractor's effectiveness in identifying and protecting subject inventions in 
accordance with DOE policy. 



 
(v) Unauthorized Access. The contractor will protect all invention reports, unpublished 



patent applications and other invention related information from unauthorized access and 
disclosure using at least commonly available techniques and practices. In the event that 
the Contractor becomes aware of unauthorized access to invention reports, unpublished 
patent applications and other invention related information, the Contractor shall notify 
Patent Counsel within 7 days. 



I.36 Reserved 



I.37 Reserved 



I.38 DEAR 970.5228-1 Insurance – Litigation and Claims (Mar 2002) 
 



(a) The Contractor may, with the prior written authorization of the Contracting Officer, and 
shall, upon the request of the Government, initiate litigation against third parties, 
including proceedings before administrative agencies, in connection with this contract. 
The Contractor shall proceed with such litigation in good faith and as directed from time 
to time by the Contracting Officer. 
 



(b) The Contractor shall give the Contracting Officer immediate notice in writing of any 
legal proceeding, including any proceeding before an administrative agency, filed against 
the Contractor arising out of the performance of this contract.  Except as otherwise 
directed by the Contracting Officer, in writing, the Contractor shall furnish immediately  
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to the Contracting Officer copies of all pertinent papers received by the Contractor with 
respect to such action.  The Contractor, with the prior written authorization of the 
Contracting Officer, shall proceed with such litigation in good faith and as directed from 
time to time by the Contracting Officer. 
 



(c) (1) Except as provided in paragraph (c)(2) of this clause, the Contractor shall procure and 
maintain such bonds and insurance as required by law or approved in writing by the 
Contracting Officer.  (2) The Contractor may, with the approval of the Contracting 
Officer, maintain a self-insurance program; provided that, with respect to workers' 
compensation, the Contractor is qualified pursuant to statutory authority.  (3) All bonds 
and insurance required by this clause shall be in a form and amount and for those periods 
as the Contracting Officer may require or approve and with sureties and insurers 
approved by the Contracting Officer. 
 



(d) The Contractor agrees to submit for the Contracting Officer's approval, to the extent and 
in the manner required by the Contracting Officer, any other bonds and insurance that are 
maintained by the Contractor in connection with the performance of this contract and for 
which the Contractor seeks reimbursement.  If an insurance cost (whether a premium for 
commercial insurance or related to self-insurance) includes a portion covering costs made 
unallowable elsewhere in the contract, and the share of the cost for coverage for the 
unallowable cost is determinable, the portion of the cost that is otherwise an allowable 
cost under this contract is reimbursable to the extent determined by the Contracting 
Officer. 
 



(e) Except as provided in subparagraphs (g) and (h) of this clause, or specifically disallowed 
elsewhere in this contract, the Contractor shall be reimbursed –  
 



(1) For that portion of the reasonable cost of bonds and insurance allocable to this 
contract required in accordance with contract terms or approved under this clause; 
and 
 



(2) For liabilities (and reasonable expenses incidental to such liabilities, including 
litigation costs) to third persons not compensated by insurance or otherwise 
without regard to and as an exception to the clause of this contract entitled 
“Obligation of Funds.” 



 
(f) The Government's liability under paragraph (e) of this clause is subject to the availability 



of appropriated funds.  Nothing in this contract shall be construed as implying that the 
Congress will, at a later date, appropriate funds sufficient to meet deficiencies. 
 



(g) Notwithstanding any other provision of this contract, the Contractor shall not be 
reimbursed for liabilities (and expenses incidental to such liabilities, including litigation 
costs, counsel fees, judgment and settlements) –  
 



(1) Which are otherwise unallowable by law or the provisions of this contract; or 
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(2) For which the Contractor has failed to insure or to maintain insurance as required 
by law, this contract, or by the written direction of the Contracting Officer. 



 
(h) In addition to the cost reimbursement limitations contained in 48 CFR part 31, as 



supplemented by 48 CFR 970.31, and notwithstanding any other provision of this 
contract, the Contractor's liabilities to third persons, including employees but excluding 
costs incidental to worker's compensation actions, (and any expenses incidental to such 
liabilities, including litigation costs, counsel fees, judgments and settlements) shall not be 
reimbursed if such liabilities were caused by Contractor managerial personnel's –  
 



(1) Willful misconduct; 
 



(2) Lack of good faith; or 
 



(3) Failure to exercise prudent business judgment, which means failure to act in the 
same manner as a prudent person in the conduct of competitive business; or, in 
the case of a non-profit educational institution, failure to act in the manner that a 
prudent person would under the circumstances prevailing at the time the decision 
to incur the cost is made. 



 
(i) The burden of proof shall be upon the Contractor to establish that costs covered by 



paragraph (h) of this clause are allowable and reasonable if, after an initial review of the 
facts, the Contracting Officer challenges a specific cost or informs the Contractor that 
there is reason to believe that the cost results from willful misconduct, lack of good faith, 
or failure to exercise prudent business judgment by Contractor managerial personnel. 
 



(j) (1) All litigation costs, including counsel fees, judgments and settlements shall be 
differentiated and accounted for by the Contractor so as to be separately identifiable.  If 
the Contracting Officer provisionally disallows such costs, then the Contractor may not 
use funds advanced by DOE under the contract to finance the litigation.  (2) Punitive 
damages are not allowable unless the act or failure to act which gave rise to the liability 
resulted from compliance with specific terms and conditions of the contract or written 
instructions from the Contracting Officer.  (3) The portion of the cost of insurance 
obtained by the Contractor that is allocable to coverage of liabilities referred to in 
paragraph (g)(1) of this clause is not allowable.  (4) The term “Contractor's managerial 
personnel” is defined in clause paragraph (j) of 48 CFR 970.5245-1. 
 



(k) The Contractor may at its own expense and not as an allowable cost procure for its own 
protection insurance to compensate the Contractor for any unallowable or unreimbursable 
costs incurred in connection with contract performance. 
 



(l) If any suit or action is filed or any claim is made against the Contractor, the cost and 
expense of which may be reimbursable to the Contractor under this contract, and the risk 
of which is then uninsured or is insured for less than the amount claimed, the Contractor 
shall –  
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(1) Immediately notify the Contracting Officer and promptly furnish copies of all 
pertinent papers received; 
 



(2) Authorize Department representatives to collaborate with: in-house or DOE-
approved outside counsel in settling or defending the claim; or counsel for the 
insurance carrier in settling or defending the claim if the amount of the liability 
claimed exceeds the amount of coverage, unless precluded by the terms of the 
insurance contract; and 
 



(3) Authorize Department representatives to settle the claim or to defend or represent 
the contractor in and/or to take charge of any litigation, if required by the 
Department, if the liability is not insured or covered by bond.  In any action 
against more than one Department contractor, the Department may require the 
Contractor to be represented by common counsel.  Counsel for the Contractor 
may, at the Contractor's own expense, be associated with the Department 
representatives in any such claim or litigation. 



 
(m) Reasonable litigation and other legal expenses are allowable when incurred in accordance 



with the DOE approved Contractor legal management procedures (including cost 
guidelines) as such procedures may be revised from time to time, and if not otherwise 
made unallowable by law or the provisions of this contract. 



I.39 DEAR 970.5229-1 State and Local Taxes (Dec 2002) 
 



(a) The Contractor agrees to notify the Contracting Officer of any State or local tax, fee, or 
charge levied or purported to be levied on or collected from the Contractor with respect 
to the contract work, any transaction thereunder, or property in the custody or control of 
the Contractor and constituting an allowable item of cost if due and payable, but which 
the Contractor has reason to believe, or the Contracting Officer has advised the 
Contractor, is or may be inapplicable or invalid; and the Contractor further agrees to 
refrain from paying any such tax, fee, or charge unless authorized in writing by the 
Contracting Officer.  Any State or local tax, fee, or charge paid with the approval of the 
Contracting Officer or on the basis of advice from the Contracting Officer that such tax, 
fee, or charge is applicable and valid, and which would otherwise be an allowable item of 
cost, shall not be disallowed as an item of cost by reason of any subsequent ruling or 
determination that such tax, fee, or charge was in fact inapplicable or invalid. 
 



(b) The Contractor agrees to take such action as may be required or approved by the 
Contracting Officer to cause any State or local tax, fee, or charge which would be an 
allowable cost to be paid under protest; and to take such action as may be required or 
approved by the Contracting Officer to seek recovery of any payments made, including 
assignment to the Government or its designee of all rights to an abatement or refund 
thereof, and granting permission for the Government to join with the Contractor in any 
proceedings for the recovery thereof or to sue for recovery in the name of the Contractor. 
If the Contracting Officer directs the Contractor to institute litigation to enjoin the 
collection of or to recover payment of any such tax, fee, or charge referred to above, or if 
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a claim or suit is filed against the Contractor for a tax, fee, or charge it has refrained from 
paying in accordance with this clause, the procedures and requirements of the clause 
entitled “Insurance-Litigation and Claims” shall apply and the costs and expenses 
incurred by the Contractor shall be allowable items of costs, as provided in this contract, 
together with the amount of any judgment rendered against the Contractor. 
 



(c) The Government shall hold the Contractor harmless from penalties and interest incurred 
through compliance with this clause.  All recoveries or credits in respect of the foregoing 
taxes, fees, and charges (including interest) shall inure to and be for the sole benefit of the 
Government. 



I.40 DEAR 970.5231-4 Preexisting Conditions (Dec 2002) Alternate II (Dec 2000) 
 



(a) The Department of Energy agrees to reimburse the Contractor, and the Contractor shall 
not be held responsible, for any liability (including without limitation, a claim involving 
strict or absolute liability and any civil fine or penalty), expense, or remediation cost, but 
limited to those of a civil nature, which may be incurred by, imposed on, or asserted 
against the Contractor arising out of any condition, act, or failure to act which occurred 
before the Contractor assumed responsibility on February 1, 2005.  To the extent the acts 
or omissions of the Contractor cause or add to any liability, expense or remediation cost 
resulting from conditions in existence prior to February 1, 2005, the Contractor shall be 
responsible in accordance with the terms and conditions of this contract. 
 



(b) The obligations of the Department of Energy under this clause are subject to the 
availability of appropriated funds. 
 



(c) The Contractor has the duty to inspect the facilities and sites and timely identify to the 
Contracting Officer those conditions which it believes could give rise to a liability, 
obligation, loss, damage, penalty, fine, claim, action, suit, cost, expense, or disbursement 
or areas of actual or potential noncompliance with the terms and conditions of this 
contract or applicable law or regulation.  The Contractor has the responsibility to take 
corrective action, as directed by the Contracting Officer and as required elsewhere in this 
contract. 



I.41 DEAR 970.5232-1 Reduction or Suspension of Advance, Partial or Progress Payments
 upon Finding of Substantial Evidence of Fraud (Dec 2000) 
 



(a) The Contracting Officer may reduce or suspend further advance, partial or progress 
payments to the Contractor upon a written determination by the Senior Procurement 
Executive that substantial evidence exists that the Contractor’s request for advance, 
partial or progress payment is based on fraud. 
 



(b) The Contractor shall be afforded a reasonable opportunity to respond in writing. 
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I.42 DEAR 970.5232-2 Payments and Advances (Dec 2000) Alternate II (Dec 2000)  
Alternate III (Dec 2000) 



 
(a) Payment of Total Available Fee: Base Fee and Performance Fee.  The base fee amount, if 



any, is payable in equal monthly installments.  Total available fee amount earned is 
payable following the Government's Determination of Total Available Fee Amount 
Earned in accordance with the clause of this contract entitled “Total Available Fee: Base 
Fee Amount and Performance Fee Amount.”  Base fee amount and total available fee 
amount earned payments shall be made by direct payment or withdrawn from funds 
advanced or available under this contract, as determined by the Contracting Officer.  The 
Contracting Officer may offset against any such fee payment the amounts owed to the 
Government by the Contractor, including any amounts owed for disallowed costs under 
this contract.  No base fee amount or total available fee amount earned payment may be 
withdrawn against the payments cleared financing arrangement without the prior written 
approval of the Contracting Officer. 
 



(b) Payments on Account of Allowable Costs.  The Contracting Officer and the Contractor 
shall agree as to the extent to which payment for allowable costs or payments for other 
items specifically approved in writing by the Contracting Officer (for example, 
negotiated fixed amounts) shall be made from advances of Government funds.  When 
pension contributions are paid by the Contractor to the retirement fund less frequently 
than quarterly, accrued costs therefore shall be excluded from costs for payment purposes 
until such costs are paid.  If pension contributions are paid on a quarterly or more 
frequent basis, accrual therefore may be included in costs for payment purposes, provided 
that they are paid to the fund within 30 days after the close of the period covered. If 
payments are not made to the fund within such 30-day period, pension contribution costs 
shall be excluded from cost for payment purposes until payment has been made. 
 



(c) Special Financial Institution Account-Use.  All advances of Government funds shall be 
withdrawn pursuant to a payments cleared financing arrangement prescribed by DOE in 
favor of the financial institution or, at the option of the Government, shall be made by 
direct payment or other payment mechanism to the Contractor, and shall be deposited 
only in the special financial institution account referred to in the Special Financial 
Institution Account Agreement, which is incorporated into this contract as Appendix B. 
No part of the funds in the special financial institution account shall be commingled with 
any funds of the contractor or used for a purpose other than that of making payments for 
costs allowable and, if applicable, fees earned under this contract, negotiated fixed 
amounts, or payments for other items specifically approved in writing by the Contracting 
Officer.  If the Contracting Officer determines that the balance of such special financial 
institution account exceeds the Contractor's current needs, the Contractor shall promptly 
make such disposition of the excess as the Contracting Officer may direct. 
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(d) Title to Funds Advanced.  Title to the unexpended balance of any funds advanced and of 
any special financial institution account established pursuant to this clause shall remain in 
the Government and be superior to any claim or lien of the financial institution of deposit  



 
or others.  It is understood that an advance to the Contractor hereunder is not a loan to the 
Contractor, and will not require the payment of interest by the Contractor, and that the 
Contractor acquires no right, title or interest in or to such advance other than the right to 
make expenditures therefore, as provided in this clause. 
 



(e) Financial Settlement.  The Government shall promptly pay to the Contractor the unpaid 
balance of allowable costs (or other items specifically approved in writing by the 
Contracting Officer) and fee upon termination of the work, expiration of the term of the 
contract, or completion of the work and its acceptance by the Government after: 
 



(1) Compliance by the Contractor with DOE's patent clearance requirements; and 
 



(2) The furnishing by the Contractor of: 
 



(i) An assignment of the Contractor's rights to any refunds, rebates, 
allowances, accounts receivable, collections accruing to the Contractor in 
connection with the work under this contract, or other credits applicable 
to allowable costs under the contract; 
 



(ii) A closing financial statement; 
 



(iii) The accounting for Government-owned property required by the clause 
entitled “Property;” and 
 



(iv) A release discharging the Government, its officers, agents, and employees 
from all liabilities, obligations, and claims arising out of or under this 
contract subject only to the following exceptions: 
 



(A) Specified claims in stated amounts or in estimated amounts where 
the amounts are not susceptible to exact statement by the 
Contractor; 
 



(B) Claims, together with reasonable expenses incidental thereto, 
based upon liabilities of the Contractor to third parties arising out 
of the performance of this contract; provided that such claims are 
not known to the Contractor on the date of the execution of the 
release; and provided further that the Contractor gives notice of 
such claims in writing to the Contracting Officer promptly, but 
not more than one (1) year after the Contractor's right of action 
first accrues.  In addition, the Contractor shall provide prompt 
notice to the Contracting Officer of all potential claims under this 
clause, whether in litigation or not (see also contract clause I-38, 
DEAR 970.5228-1, “Insurance-Litigation and Claims”); 
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(C) Claims for reimbursement of costs (other than expenses of the 



Contractor by reason of any indemnification of the Government 
against patent liability), including reasonable expenses incidental 
thereto, incurred by the Contractor under the provisions of this 
contract relating to patents; and 
 



(D) Claims recognizable under the clause entitled, Nuclear Hazards 
Indemnity Agreement. 



 
(3) In arriving at the amount due the Contractor under this clause, there shall be 



deducted, 
 



(i) Any claim which the Government may have against the Contractor in 
connection with this contract; and 
 



(ii) Deductions due under the terms of this contract and not otherwise 
recovered by or credited to the Government.  The unliquidated balance of 
the special financial institution account may be applied to the amount due 
and any balance shall be returned to the Government forthwith. 



 
(f) Claims.  Claims for credit against funds advanced for payment shall be accompanied by 



such supporting documents and justification as the Contracting Officer shall prescribe. 
 



(g) Discounts.  The Contractor shall take and afford the Government the advantage of all 
known and available cash and trade discounts, rebates, allowances, credits, salvage, and 
commissions unless the Contracting Officer finds that action is not in the best interest of 
the Government. 
 



(h) Collections.  All collections accruing to the Contractor in connection with the work under 
this contract, except for the Contractor's fee and royalties or other income accruing to the 
Contractor from technology transfer activities in accordance with this contract, shall be 
Government property and shall be processed and accounted for in accordance with 
applicable requirements imposed by the Contracting Officer pursuant to the Laws, 
Regulations, and DOE Directives clause of this contract and, to the extent consistent with 
those requirements, shall be deposited in the special financial institution account or 
otherwise made available for payment of allowable costs under this contract, unless 
otherwise directed by the Contracting Officer. 
 



(i) Direct Payment of Charges.  The Government reserves the right, upon ten days written 
notice from the Contracting Officer to the Contractor, to pay directly to the persons 
concerned, all amounts due which otherwise would be allowable under this contract.  
Any payment so made shall discharge the Government of all liability to the Contractor 
therefore. 
 



(j) Determining Allowable Costs.  The Contracting Officer shall determine allowable costs 
in accordance with the Federal Acquisition Regulation subpart 31.2 and the Department 
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of Energy Acquisition Regulation subpart 48 CFR 970.31 in effect on the date of this 
contract and other provisions of this contract. 
 



(k) Review and Approval of Costs Incurred.  The Contractor shall prepare and submit 
annually as of September 30, a “Statement of Costs Incurred and Claimed” (Cost 
Statement) for the total of net expenditures accrued (i.e., net costs incurred) for the period 
covered by the Cost Statement.  The Contractor shall certify the Cost Statement subject to 
the penalty provisions for unallowable costs as stated in sections 306(b) and (i) of the 
Federal Property and Administrative Services Act of 1949 (41 U.S.C. 256), as amended. 
DOE, after audit and appropriate adjustment, will approve such Cost Statement.  This 
approval by DOE will constitute an acknowledgment by DOE that the net costs incurred 
are allowable under the contract and that they have been recorded in the accounts 
maintained by the Contractor in accordance with DOE accounting policies, but will not 
relieve the Contractor of responsibility for DOE's assets in its care, for appropriate 
subsequent adjustments, or for errors later becoming known to DOE. 



I.43 DEAR 970.5232-3 Accounts, Records and Inspection (Dec 2000) (DEVIATION) 
 



(a) Accounts.  The Contractor shall maintain a separate and distinct set of accounts, records, 
documents, and other evidence showing and supporting: all allowable costs incurred; 
collections accruing to the Contractor in connection with the work under this contract, 
other applicable credits, negotiated fixed amounts, and fee accruals under this contract; 
and the receipt, use, and disposition of all Government property coming into the 
possession of the Contractor under this contract.  The system of accounts employed by 
the Contractor shall be satisfactory to DOE and in accordance with generally accepted 
accounting principles consistently applied. 
 



(b) Inspection and Audit of Accounts and Records.  All books of account and records 
relating to this contract shall be subject to inspection and audit by DOE or its designees in 
accordance with the provisions of Clause I.43, Access to and ownership of records, at all 
reasonable times, before and during the period of retention provided for in paragraph (d) 
of this clause, and the Contractor shall afford DOE proper facilities for such inspection 
and audit. 
 



(c) Audit of Subcontractors’ Records.  The Contractor also agrees, with respect to any 
subcontracts (including fixed-price or unit-price subcontracts or purchase orders) where, 
under the terms of the subcontract, costs incurred are a factor in determining the amount 
payable to the subcontractor of any tier, to either conduct an audit of the subcontractor's 
costs or arrange for such an audit to be performed by the cognizant government audit 
agency through the Contracting Officer. 
 



(d) Disposition of Records.  Except as agreed upon by the Government and the Contractor, 
all financial and cost reports, books of account and supporting documents, system files, 
data bases, and other data evidencing costs allowable, collections accruing to the 
Contractor in connection with the work under this contract, other applicable credits, and 
fee accruals under this contract, shall be the property of the Government, and shall be 
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delivered to the Government or otherwise disposed of by the Contractor either as the 
Contracting Officer may from time to time direct during the progress of the work or, in 
any event, as the Contracting Officer shall direct upon completion or termination of this 
contract and final audit of accounts hereunder.  Except as otherwise provided in this 
contract, including provisions of Clause I.43, Access to and ownership of records, all 
other records in the possession of the Contractor relating to this contract shall be 
preserved by the Contractor for a period of three years after final payment under this 
contract or otherwise disposed of in such manner as may be agreed upon by the 
Government and the Contractor. 
 



(e) Reports.  The Contractor shall furnish such progress reports and schedules, financial and 
cost reports, and other reports concerning the work under this contract as the Contracting 
Officer may from time to time require. 
 



(f) Inspections.  The DOE shall have the right to inspect the work and activities of the 
Contractor under this contract at such time and in such manner, as it shall deem 
appropriate. 
 



(g) Subcontracts.  The Contractor further agrees to require the inclusion of provisions similar 
to those in paragraphs (a) through (g) and paragraph (h) of this clause in all subcontracts 
(including fixed-price or unit-price subcontracts or purchase orders) of any tier entered 
into hereunder where, under the terms of the subcontract, costs incurred are a factor in 
determining the amount payable to the subcontractor. 
 



(h) Comptroller General. 
 



(1) The Comptroller General of the United States, or an authorized 
representative, shall have access to and the right to examine any of the 
Contractor’s or subcontractor’s directly pertinent records involving 
transactions related to this contract or a subcontract hereunder and to 
interview any current employee regarding such transactions. 
 



(2) This paragraph may not be construed to require the Contractor or subcontractor to 
create or maintain any record that the Contractor or subcontractor does not 
maintain in the ordinary course of business or pursuant to a provision of law. 
 



(3) Nothing in this contract shall be deemed to preclude an audit by the General 
Accounting Office of any transaction under this contract. 



 
(i) Internal Audit.  The Contractor agrees to establish and maintain an internal audit activity 



and provide the following reports: 
 



(1) Internal Audit Implementation Design.  Within thirty (30) days of contract award 
and each 5th year of contract performance or upon the exercise of any contract 
option or the extension of the contract, the Contractor shall submit to the 
Contracting Officer an Internal Audit Implementation Design to include the 
overall strategy for the audit activity.  The Implementation design, will describe 
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(i) the audit activity's placement within the Contractor's organization including 
reporting requirements; (ii) its size and the experience and educational standards 
of the audit staff; (iii) its relationship to the corporate parent(s) of the Contractor; 
(iv) the standards used to audit; (v) an overall audit strategy for relevant 
performance period of this contract, considering particularly the method of 
auditing costs incurred in the performance of the contract; (vi)the intended use of 
external audit resources; (vii) the plan for audit, both pre-award and post- award 
of subcontracts; and (viii) the schedule of peer review of the internal audit 
activity by other DOE contractor internal audit activities. 
 



(2) Annual Audit Report.  By each January 31 of the contract performance period, 
the Contractor shall submit an annual audit report, providing a summary of the 
audit activities undertaken during the previous fiscal year and their results. 
 



(3) Annual Audit Plan.  By each June 30 of the contract performance period, the 
Contractor shall submit to the Contracting Officer an annual audit plan that 
reflects the activities to be undertaken during the next fiscal year.  The Contractor 
shall design the Annual Audit Plan to test the costs incurred and Contractor 
management systems described in the internal audit design. 
 



(4) Contracting Officer's Satisfaction.  The design of the internal audit activity 
submitted under subparagraph (1), the annual report submitted under 
subparagraph (2), and the annual audit plan submitted under subparagraph (3) 
shall be satisfactory to the Contracting Officer. 



 
(j) Statement of Costs Incurred and Claimed.  At any time during contract performance, 



should the Contracting Officer determine that the costs incurred are unallowable to an 
extent to cause him or her to lose confidence in the Contractor's management controls or 
the Contractor's management systems that validate the costs incurred and claimed, the 
Contracting Officer may, in his or her sole discretion, impose conditions upon the 
Contractor's use of the special financial institution account or use of the Statement of 
Costs Incurred and Claimed in whole or in part, including direction that specific types of 
costs be claimed by periodic vouchering.  This action shall not relieve the Contractor 
from any obligation to perform its obligations under this contract.  In addition, the 
Contracting Officer may direct the Contractor to pay the Government an amount equal to 
the unallowable costs or payments improperly made and take any other action or 
combination of actions provided in this contract, at law, or in equity. 



I.44 DEAR 970.5232-4 Obligation of Funds (Dec 2000) 
  



(a) Obligation of Funds.  The amount presently obligated by the Government with respect to 
this contract (see Section B clause B.5).  Such amount may be increased unilaterally by 
DOE by written notice to the Contractor and may be increased or decreased by written 
agreement of the Parties (whether or not by formal modification of this contract). 
Estimated collections from others for work and services to be performed under this 
contract are not included in the amount presently obligated.  Such collections, to the 
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extent actually received by the Contractor, shall be processed and accounted for in 
accordance with applicable requirements imposed by the contracting officer pursuant to 
the Laws, Regulations, and DOE Directives clause of this contract.  Nothing in this 
paragraph is to be construed as authorizing the Contractor to exceed limitations stated in 
financial plans established by DOE and furnished to the Contractor from time to time 
under this contract. 
 



(b) Limitation on Payment by the Government.  Except as otherwise provided in this contract 
and except for costs which may be incurred by the Contractor pursuant to the 
Termination clause of this contract or costs of claims allowable under the contract 
occurring after completion or termination and not released by the Contractor at the time 
of financial settlement of the contract in accordance with the clause entitled “Payments 
and Advances,” payment by the Government under this contract on account of allowable 
costs shall not, in the aggregate, exceed the amount obligated with respect to this 
contract, less the Contractor's fee and any negotiated fixed amount.  Unless expressly 
negated in this contract, payment on account of those costs excepted in the preceding 
sentence which are in excess of the amount obligated with respect to this contract shall be 
subject to the availability of: 
 



(1) Collections accruing to the Contractor in connection with the work under this 
contract and processed and accounted for in accordance with applicable 
requirements imposed by the Contracting Officer pursuant to the Laws, 
Regulations, and DOE Directives clause of this contract; and 
 



(2) Other funds which DOE may legally use for such purpose provided DOE will use 
its best efforts to obtain the appropriation of funds for this purpose if not 
otherwise available. 



 
(c) Notices-Contractor Excused from Further Performance.  The Contractor shall notify DOE 



in writing whenever the unexpended balance of available funds (including collections 
available under paragraph (a) of this clause), plus the Contractor's best estimate of 
collections to be received and available during the 10 day period hereinafter specified, is 
in the Contractor's best judgment sufficient to continue contract operations at the 
programmed rate for only 10 days and to cover the Contractor's unpaid fee and any 
negotiated fixed amounts, and outstanding encumbrances and liabilities on account of 
costs allowable under the contract at the end of such period.  Whenever the unexpended 
balance of available funds (including collections available under paragraph (a) of this 
clause), less the amount of the Contractor's fee then earned but not paid and any 
negotiated fixed amounts, is in the Contractor's best judgment sufficient only to liquidate 
outstanding encumbrances and liabilities on account of costs allowable under this 
contract, the Contractor shall immediately notify DOE and shall make no further 
encumbrances or expenditures (except to liquidate existing encumbrances and liabilities), 
and, unless the parties otherwise agree, the Contractor shall be excused from further 
performance (except such performance as may become necessary in connection with 
termination by the Government) and the performance of all work hereunder will be 
deemed to have been terminated for the convenience of the Government in accordance 
with the provisions of the Termination clause of this contract. 
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(d) Financial Plans; Cost and Encumbrance Limitations.  In addition to the limitations 



provided for elsewhere in this contract, DOE may, through financial plans, such as 
Approved Funding Programs, or other directives issued to the Contractor, establish 
controls on the costs to be incurred and encumbrances to be made in the performance of 
the contract work.  Such plans and directives may be amended or supplemented from 
time to time by DOE.  The Contractor agrees –  
 



(1) To comply with the specific limitations (ceilings) on costs and encumbrances set 
forth in such plans and directives; 
 



(2) To comply with other requirements of such plans and directives; and 
 



(3) To notify DOE promptly, in writing, whenever it has reason to believe that any 
limitation on costs and encumbrances will be exceeded or substantially underrun. 



 
(e) Government's Right to Terminate Not Affected.  The giving of any notice under this 



clause shall not be construed to waive or impair any right of the Government to terminate 
the contract under the provisions of the Termination clause of this contract. 



I.45 DEAR 970.5232-5 Liability with Respect to Cost Accounting Standards (Dec 2000) 
 



(a) The Contractor is not liable to the Government for increased costs or interest resulting 
from its failure to comply with the clauses of this contract entitled, “Cost Accounting 
Standards,” and “Administration of Cost Accounting Standards,” if its failure to comply 
with the clauses is caused by the Contractor's compliance with published DOE financial 
management policies and procedures or other requirements established by the 
Department's Chief Financial Officer or Procurement Executive. 
 



(b) The Contractor is not liable to the Government for increased costs or interest resulting 
from its subcontractors' failure to comply with the clauses at FAR 52.230-2, “Cost 
Accounting Standards,” and FAR 52.230-6, “Administration of Cost Accounting 
Standards,” if the Contractor includes in each covered subcontract a clause making the 
subcontractor liable to the Government for increased costs or interest resulting from the 
subcontractor's failure to comply with the clauses; and the Contractor seeks the 
subcontract price adjustment and cooperates with the Government in the Government's 
attempts to recover from the subcontractor. 



I.46 DEAR 970.5232-6 Strategic Partnership Projects (Apr 2015) 
 
 Any uncollectible receivables resulting from the Contractor utilizing Contractor corporate
 funding for reimbursable work shall be the responsibility of the Contractor, and the United
 States Government shall have no liability to the Contractor for the Contractor's uncollected
 receivables.  The Contractor is permitted to provide advance payment utilizing Contractor
 corporate funds for reimbursable work to be performed by the Contractor for a non-Federal
 entity in instances where advance payment from that entity is required under the Laws,
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 Regulations, and DOE Directives clause of this contract and such advance cannot be
 obtained.  The Contractor is also permitted to provide advance payment utilizing Contractor
 corporate funds to continue reimbursable work to be performed by the Contractor for a
 Federal entity when the term or the funds on a Federal interagency agreement required under
 the Laws, Regulations, and DOE Directives clause of this contract have elapsed.  The
 Contractor's utilization of Contractor corporate funds does not relieve the Contractor of its
 responsibility to comply with all requirements for Strategic Partnership Projects applicable to
 this contract. 



I.47 DEAR 970.5232-7 Financial Management System (Dec 2000) 
 
 The Contractor shall maintain and administer a financial management system that is suitable
 to provide proper accounting in accordance with DOE requirements for assets, liabilities,
 collections accruing to the Contractor in connection with the work under this contract,
 expenditures, costs, and encumbrances; permits the preparation of accounts and accurate,
 reliable financial and statistical reports; and assures that accountability for the assets can be
 maintained.  The Contractor shall submit to DOE for written approval an annual plan for new
 financial management systems and/or subsystems and major enhancements and/or upgrades
 to the currently existing financial systems and/or subsystems.  The Contractor shall notify
 DOE thirty (30) days in advance of any planned implementation of any substantial deviation
 from this plan and, as requested by the Contracting Officer, shall submit any such deviation
 to DOE for written approval before implementation. 



I.48 DEAR 970.5232-8 Integrated Accounting (Dec 2000) 
 
 Integrated accounting procedures are required for use under this contract.  The Contractor's
 financial management system shall include an integrated accounting system that is linked to
 DOE's accounts through the use of reciprocal accounts and that has electronic capability to
 transmit monthly and year-end self-balancing trial balances to the Department's Primary
 Accounting System for reporting financial activity under this contract in accordance with
 requirements imposed by the Contracting Officer pursuant to the Laws, Regulations, and
 DOE Directives clause of this contract. 



I.49 DEAR 970.5235-1 Federally Funded Research and Development Center Sponsoring
 Agreement (Apr 2015) 
 



(a) Pursuant to 48 CFR 35.017-1, this contract constitutes the sponsoring agreement between 
the Department of Energy (DOE) and the Contractor, which establishes the relationship 
for the operation of a Department of Energy sponsored Federally Funded Research and 
Development Center (FFRDC). 
 



(b) In the operation of this FFRDC, the Contractor may be provided access beyond that 
which is common to the normal contractual relationship, to Government and supplier 
data, including sensitive and proprietary data, and to Government employees and 
facilities needed to discharge its responsibilities efficiently and effectively.  Because of 
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this special relationship, it is essential that the FFRDC be operated in the public interest 
with objectivity and independence, be free from organizational conflicts of interest, and 
have full disclosure of its affairs to the Department of Energy. 
 



(c) Unless otherwise provided by the contract, the Contractor may accept work from a 
nonsponsor (as defined in 48 CFR 35.017) in accordance with the requirements and 
limitations of the clause 48 CFR 970.5217-1, Strategic Partnership Projects Program. 
 



(d) As an FFRDC, the Contractor shall not use its privileged information or access to 
government facilities to compete with the private sector.  Specific guidance on restricted 
activities is contained in DOE Order 481.1C, Strategic Partnership Projects (Non-
Department of Energy Funded Work), or its successor. 



I.50 DEAR 970.5236-1 Government Facility Subcontract Approval (Dec 2000) 
 
 Upon request of the Contracting Officer and acceptance thereof by the Contractor, the
 Contractor shall procure, by subcontract, the construction of new facilities or the alteration or
 repair of Government-owned facilities at the plant.  Any subcontract entered into under this
 paragraph shall be subject to the written approval of the Contracting Officer and shall contain
 the provisions relative to labor and wages required by law to be included in contracts for the
 construction, alteration, and/or repair, including painting and decorating, of a public building
 or public work. 



I.51 Reserved  



I.52 DEAR 970.5242-1 Penalties for Unallowable Costs (Dec 2000) 
 



(a) Contractors which include unallowable cost in a submission for settlement for cost 
incurred may be subject to penalties. 
 



(b) If, during the review of a submission for settlement of cost incurred, the Contracting 
Officer determines that the submission contains an expressly unallowable cost or a cost 
determined to be unallowable prior to the submission, the Contracting Officer shall assess 
a penalty. 
 



(c) Unallowable costs are either expressly unallowable or determined unallowable. 
 



(1) An expressly unallowable cost is a particular item or type of cost which, under 
the express provisions of an applicable law, regulation, or this contract, is 
specifically named and stated to be unallowable. 
 



(2) A cost determined unallowable is one which, for that Contractor –  
 



(i) Was subject to a Contracting Officer's final decision and not appealed; 
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(ii) The Department's Board of Contract Appeals or a court has previously 
ruled as unallowable; or 
 



(iii) Was mutually agreed to be unallowable. 
 



(d) If the Contracting Officer determines that a cost submitted by the Contractor in its 
submission for settlement of cost incurred is: 
 



(1) Expressly unallowable, then the Contracting Officer shall assess a penalty in an 
amount equal to the disallowed cost allocated to this contract plus interest on the 
paid portion of the disallowed cost.  Interest shall be computed from the date of 
overpayment to the date of repayment using the interest rate specified by the 
Secretary of the Treasury pursuant to Pub. L. 92-41 (85 Stat. 97); or 
 



(2) Determined unallowable, then the Contracting Officer shall assess a penalty in an 
amount equal to two times the amount of the disallowed cost allocated to this 
contract. 



 
(e) The Contracting Officer may waive the penalty provisions when: 



 
(1) The Contractor withdraws the submission before the formal initiation of an audit 



of the submission and submits a revised submission; 
 



(2) The amount of the unallowable costs allocated to covered contracts is $10,000 or 
less; or 
 



(3) the Contractor demonstrates to the Contracting Officer's satisfaction that: 
 



(i) It has established appropriate policies, personnel training, and an internal 
control and review system that provides assurances that unallowable costs 
subject to penalties are precluded from the Contractor's submission for 
settlement of costs; and 



(ii) The unallowable costs subject to the penalty were inadvertently 
incorporated into the submission. 



I.53 DEAR 970.5243-1 Changes 
 



(a) Changes and Adjustment of Fee.  The Contracting Officer may at any time and without 
notice to the sureties, if any, issue written directions within the general scope of this 
contract requiring additional work or directing the omission of, or variation in, work 
covered by this contract.  If any such direction results in a material change in the amount 
or character of the work described in the “Statement of Work,” an equitable adjustment 
of the fee, if any, shall be made in accordance with the agreement of the Parties and the 
contract shall be modified in writing accordingly.  Any claim by the Contractor for an 
adjustment under this clause must be asserted in writing within 30 days from the date of 
receipt by the Contractor of the notification of change; provided, however, that the 
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Contracting Officer, if it is determined that the facts justify such action, may receive and 
act upon any such claim asserted at any time prior to final payment under this contract.  A 
failure to agree on an equitable adjustment under this clause shall be deemed to be a 
dispute within the meaning of the clause entitled “Disputes.” 
 



(b) Work to Continue.  Nothing contained in this clause shall excuse the Contractor from 
proceeding with the prosecution of the work in accordance with the requirements of any 
direction hereunder. 



I.54 DEAR 970.5244-1Contractor Purchasing System (Aug 2016)  
 



(a) General.  The Contractor shall develop, implement, and maintain formal policies, 
practices, and procedures to be used in the award of subcontracts consistent with this 
clause and 48 CFR subpart 970.44.  The Contractor's purchasing system and methods 
shall be fully documented, consistently applied, and acceptable to the Department of 
Energy (DOE) in accordance with 48 CFR 970.4401-1.  The Contractor shall maintain 
file documentation which is appropriate to the value of the purchase and is adequate to 
establish the propriety of the transaction and the price paid.  The Contractor's purchasing 
performance will be evaluated against such performance criteria and measures as may be 
set forth elsewhere in this contract. DOE reserves the right at any time to require that the 
Contractor submit for approval any or all purchases under this contract.  The Contractor 
shall not purchase any item or service the purchase of which is expressly prohibited by 
the written direction of DOE and shall use such special and directed sources as may be 
expressly required by the DOE Contracting Officer.  DOE will conduct periodic 
appraisals of the Contractor's management of all facets of the purchasing function, 
including the Contractor's compliance with its approved system and methods.  Such 
appraisals will be performed through the conduct of Contractor Purchasing System 
Reviews in accordance with 48 CFR subpart 44.3, or, when approved by the Contracting 
Officer, through the Contractor's participation in the conduct of the Balanced Scorecard 
performance measurement and performance management system.  The Contractor's 
approved purchasing system and methods shall include the requirements set forth in 
paragraphs (b) through (y) of this clause. 
 



(b) Acquisition of utility services.  Utility services shall be acquired in accordance with the 
requirements of 48 CFR subpart 970.41. 
 



(c) Acquisition of real property.  Real property shall be acquired in accordance with 48 CFR 
subpart 917.74. 
 



(d) Advance notice of proposed subcontract awards.  Advance notice shall be provided in 
accordance with 48 CFR 970.4401-3. 
 



(e) Audit of subcontractors. 
 



(1) The Contractor shall provide for: 
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(i) Periodic post-award audit of cost-reimbursement subcontractors at all 
tiers; and 
 



(ii) Audits, where necessary, to provide a valid basis for pre-award or cost or 
price analysis. 



 
(2) Responsibility for determining the costs allowable under each cost-



reimbursement subcontract remains with the Contractor or next higher-tier 
subcontractor.  The Contractor shall provide, in appropriate cases, for the timely 
involvement of the Contractor and the DOE Contracting Officer in resolution of 
subcontract cost allowability. 
 



(3) Where audits of subcontractors at any tier are required, arrangements may be 
made to have the cognizant Federal agency perform the audit of the subcontract. 
These arrangements shall be made administratively between DOE and the other 
agency involved and shall provide for the cognizant agency to audit in an 
appropriate manner in light of the magnitude and nature of the subcontract.  In no 
case, however, shall these arrangements preclude determination by the DOE 
Contracting Officer of the allowability or unallowability of subcontractor costs 
claimed for reimbursement by the Contractor. 
 



(4) Allowable costs for cost reimbursable subcontracts are to be determined in 
accordance with the cost principles of 48 CFR part 31, appropriate for the type of 
organization to which the subcontract is to be awarded, as supplemented by 48 
CFR part 931.  Allowable costs in the purchase or transfer from Contractor-
affiliated sources shall be determined in accordance with 48 CFR 970.4402-3 and 
48 CFR 31.205-26(e).  



 
(f) Bonds and insurance. 



 
(1) The Contractor shall require performance bonds in penal amounts as set forth in 



48 CFR 28.102-2(a) for all fixed priced and unit-priced construction subcontracts 
in excess of $150,000.   The Contractor shall consider the use of performance 
bonds in fixed price nonconstruction subcontracts, where appropriate. 
 



(2) For fixed-price, unit-priced and cost reimbursement construction subcontracts in 
excess of $150,000  a payment bond shall be obtained on Standard Form 25A 
modified to name the Contractor as well as the United States of America as 
obligees.  The penal amounts shall be determined in accordance with 48 CFR 
28.102-2(b). 
 



(3) For fixed-price, unit-priced and cost-reimbursement construction subcontracts, 
greater than $25,000, but not greater than $100,000, the Contractor shall select 
two or more of the payment protections at 48 CFR 28.102-1(b), giving particular 
consideration to the inclusion of an irrevocable letter of credit as one of the 
selected alternatives. 
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(4) A subcontractor may have more than one acceptable surety in both construction 
and other subcontracts, provided that in no case will the liability of any one surety 
exceeds the maximum penal sum for which it is qualified for any one obligation.  
For subcontracts other than construction, a co-surety (two or more sureties 
together) may reinsure amounts in excess of their individual capacity, with each 
surety having the required underwriting capacity that appears on the list of 
acceptable corporate sureties. 



 
(g) Buy American.  The Contractor shall comply with the provisions of the Buy American 



Act as reflected in 48 CFR 52.225-1  and 48 CFR 52.225-9 .  The Contractor shall 
forward determinations of nonavailability of individual items to the DOE Contracting 
Officer for approval.  Items in excess of $500,000  require the prior concurrence of the 
Head of Contracting Activity.  If, however, the Contractor has an approved purchasing 
system, the Head of the Contracting Activity may authorize the Contractor to make 
determinations of nonavailability for individual items valued at $500,000  or less. 
 



(h) Construction and architect-engineer subcontracts. 
 



(1) Independent Estimates.  A detailed, independent estimate of costs shall be 
prepared for all construction work to be subcontracted. 
 



(2) Specifications.  Specifications for construction shall be prepared in accordance 
with the DOE publication entitled “General Design Criteria Manual.” 
 



(3) Prevention of conflict of interest. 
 



(i) The Contractor shall not award a subcontract for construction to the 
architect-engineer firm or an affiliate that prepared the design.  This 
prohibition does not preclude the award of a “turnkey” subcontract so 
long as the subcontractor assumes all liability for defects in design and 
construction and consequential damages. 
 



(ii) The Contractor shall not award both a cost-reimbursement subcontract 
and a fixed-price subcontract for construction or architect-engineer 
services or any combination thereof to the same firm where those 
subcontracts will be performed at the same site. 
 



(iii) The Contractor shall not employ the construction subcontractor or an 
affiliate to inspect the firm's work.  The Contractor shall assure that the 
working relationships of the construction subcontractor and the 
subcontractor inspecting its work and the authority of the inspector are 
clearly defined. 



 
(i) Contractor-affiliated sources.  Equipment, materials, supplies, or services from a 



Contractor-affiliated source shall be purchased or transferred in accordance with 48 CFR 
970.4402-3. 
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(j) Contractor-subcontractor relationship.  The obligations of the Contractor under paragraph 
(a) of this clause, including the development of the purchasing system and methods, and 
purchases made pursuant thereto, shall not relieve the Contractor of any obligation under 
this contract (including, among other things, the obligation to properly supervise, 
administer, and coordinate the work of subcontractors).  Subcontracts shall be in the 
name of the Contractor, and shall not bind or purport to bind the Government. 
 



(k) Government property.    The Contractor shall establish and maintain a property 
management system that complies with the criteria in  48 CFR 970.5245-1   Property,  
and 48 CFR 52.245-1, Government Property.   
 



(l) Indemnification.  Except for Price-Anderson Nuclear Hazards Indemnity, no 
subcontractor may be indemnified except with the prior approval of the Senior 
Procurement Executive. 
 



(m) Leasing of motor vehicles.  Contractors shall comply with 48 CFR subpart 8.11 and 48 
CFR subpart 908.11. 
 



(n)  [Reserved] 
 



(o) Management, acquisition and use of information resources.  Requirements for automatic 
data processing resources and telecommunications facilities, services, and equipment, 
shall be reviewed and approved in accordance with applicable DOE Orders and 
regulations regarding information resources. 
 



(p) Priorities, allocations and allotments.  Priorities, allocations and allotments shall be 
extended to appropriate subcontracts in accordance with the clause or clauses of this 
contract dealing with priorities and allocations. 
 



(q) Purchase of special items.  Purchase of the following items shall be in accordance with 
the following provisions of 48 CFR subpart 8.5, 48 CFR subpart 908.71, Federal 
Management Regulation 41 CFR part 102, and the Federal Property Management 
Regulations, 41 CFR chapter 101: 
 



(1) Motor vehicles-48 CFR 908.7101  
 



(2) Aircraft-48 CFR 908.7102 
  



(3) Security Cabinets-48 CFR 908.7106 
  



(4) Alcohol-48 CFR 908.7107  
 



(5) Helium-48 CFR subpart 8.5  
  



(6) Fuels and packaged petroleum products-48 CFR 908.7109  
 



(7) Coal-48 CFR 908.7110 
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(8) Arms and Ammunition-48 CFR 908.7111 



  
(9) Heavy Water-48 CFR 908.7121(a) 



  
(10) Precious Metals-48 CFR 908.7121(b) 



  
(11) Lithium-48 CFR 908.7121(c)  



 
(12) Products and services of the blind and severely handicapped-41 CFR  



 101-26.701  
 



(13) Products made in Federal penal and correctional institutions-41 CFR  
 101-26.702 



 
(r) Purchase versus lease determinations.  Contractors shall determine whether required 



equipment and property should be purchased or leased, and establish appropriate 
thresholds for application of lease versus purchase determinations.  Such determinations 
shall be made –  
 



(1) At time of original acquisition; 
 



(2) When lease renewals are being considered; and 
 



(3) At other times as circumstances warrant. 
 



(s) Quality assurance.  Contractors shall provide no less protection for the Government in its 
subcontracts than is provided in the prime contract. 
 



(t) Setoff of assigned subcontractor proceeds.  Where a subcontractor has been permitted to 
assign payments to a financial institution, the assignment shall treat any right of setoff in 
accordance with 48 CFR 932.803. 
 



(u) Strategic and critical materials.  The Contractor may use strategic and critical materials in 
the National Defense Stockpile. 
 



(v) Termination.  When subcontracts are terminated as a result of the termination of all or a 
portion of this contract, the Contractor shall settle with subcontractors in conformity with 
the policies and principles relating to settlement of prime contracts in 48 CFR subparts 
49.1, 49.2 and 49.3.  When subcontracts are terminated for reasons other than termination 
of this contract, the Contractor shall settle such subcontracts in general conformity with 
the policies and principles in 48 CFR subparts 49.1, 49.2, 49.3 and 49.4.  Each such 
termination shall be documented and consistent with the terms of this contract. 
Terminations which require approval by the Government shall be supported by 
accounting data and other information as may be directed by the Contracting Officer. 
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(w) Unclassified controlled nuclear information.  Subcontracts involving unclassified 
uncontrolled nuclear information shall be treated in accordance with 10 CFR part 1017. 
 



(x) Subcontract flowdown requirements.  In addition to terms and conditions that are 
included in the prime contract which direct application of such terms and conditions in 
appropriate subcontracts, the Contractor shall include the following clauses in 
subcontracts, as applicable: 
 



(1) Davis-Bacon clauses prescribed in 48 CFR 22.407 
 



(2) Foreign Travel clause prescribed in 48 CFR 952.247-70 
 



(3) Counterintelligence clause prescribed in 48 CFR 970.0404-4(a) 
  



(4) Service Contract Act clauses prescribed in 48 CFR 22.1006 
 



(5) State and Local Taxes clause prescribed in 48 CFR 970.2904-1 
  



(6) Cost or Pricing Data clauses prescribed in 48 CFR 970.1504-3-1(b). 
 



(y) Legal services.  Contractor purchases of litigation and other legal services are subject to 
the requirements in 10 CFR part 719 and the requirements of this clause. 



I.55 DEAR 970.5245-1 Property (Aug 2016)  Alternate I (Aug 2016)  
 



(a) Furnishing of Government property.  The Government reserves the right to furnish any 
property or services required for the performance of the work under this contract. 
 



(b) Title to property.  Except as otherwise provided by the Contracting Officer, title to all 
materials, equipment, supplies, and tangible personal property of every kind and 
description purchased by the Contractor, for the cost of which the Contractor is entitled to 
be reimbursed as a direct item of cost under this contract, shall pass directly from the 
vendor to the Government.  The Government reserves the right to inspect, and to accept 
or reject, any item of such property.  The Contractor shall make such disposition of 
rejected items as the Contracting Officer shall direct.  Title to other property, the cost of 
which is reimbursable to the Contractor under this contract, shall pass to and vest in the 
Government upon (1) issuance for use of such property in the performance of this 
contract, or (2) commencement of processing or use of such property in the performance 
of this contract, or (3) reimbursement of the cost thereof by the Government, whichever 
first occurs.  Property furnished by the Government and property purchased or furnished 
by the Contractor, title to which vests in the Government, under this paragraph are 
hereinafter referred to as Government property.  Title to Government property shall not 
be affected by the incorporation of the property into or the attachment of it to any 
property not owned by the Government, nor shall such Government property or any part 
thereof, be or become a fixture or lose its identity as personality by reason of affixation to 
any realty. 
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(c) Identification.  To the extent directed by the Contracting Officer, the Contractor shall 



identify Government property coming into the Contractor's possession or custody, by 
marking and segregating in such a way, satisfactory to the Contracting Officer, as shall 
indicate its ownership by the Government. 
 



(d) Disposition.  The Contractor shall make such disposition of Government property which 
has come into the possession or custody of the Contractor under this contract as the 
Contracting Officer may direct during the progress of the work or upon completion or 
termination of this contract.  The Contractor may, upon such terms and conditions as the 
Contracting Officer may approve, sell, or exchange such property, or acquire such 
property at a price agreed upon by the Contracting Officer and the Contractor as the fair 
value thereof.  The amount received by the Contractor as the result of any disposition, or 
the agreed fair value of any such property acquired by the Contractor, shall be applied in 
reduction of costs allowable under this contract or shall be otherwise credited to account 
to the Government, as the Contracting Officer may direct.  Upon completion of the work 
or the termination of this contract, the Contractor shall render an accounting, as 
prescribed by the Contracting Officer, of all Government property which had come into 
the possession or custody of the Contractor under this contract. 
 



(e) Protection of Government property-management of high-risk property and classified 
materials. 
 



(1) The Contractor shall take all reasonable precautions, and such other actions as 
may be directed by the Contracting Officer, or in the absence of such direction, in 
accordance with sound business practice, to safeguard and protect Government 
property in the Contractor's possession or custody. 
 



(2) In addition, the Contractor shall ensure that adequate safeguards are in place, and 
adhered to, for the handling, control and disposition of high-risk property and 
classified materials throughout the life cycle of the property and materials 
consistent with the policies, practices and procedures for property management 
contained in the Federal Property Management regulations (41 CFR chapter 101), 
the Department of Energy (DOE) Property Management Regulations (41 CFR 
chapter 109), and other applicable Regulations. 
 



(3) High-risk property is property, the loss, destruction, damage to, or the unintended 
or premature transfer of which could pose risks to the public, the environment, or 
the national security interests of the United States. High-risk property includes 
proliferation sensitive, nuclear related dual use, export controlled, chemically, or 
radioactively contaminated, hazardous, and specially designed and prepared 
property, including property on the militarily critical technologies list. 
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(f) Risk of loss of Government property. 
 



(1)  
 



(i) The Contractor shall not be liable for the loss or destruction of, or damage 
to, Government property unless such loss, destruction, or damage was 
caused by any of the following: 
 



(A) Willful misconduct or lack of good faith on the part of the 
Contractor's managerial personnel; 
 



(B) Failure of the Contractor's managerial personnel to take all 
reasonable steps to comply with any appropriate written direction 
of the Contracting Officer to safeguard such property under 
paragraph (e) of this clause; or 
 



(C) Failure of Contractor managerial personnel to establish, 
administer, or properly maintain an approved property 
management system in accordance with paragraph (i)(1) of this 
clause. 



 
(ii) If, after an initial review of the facts, the Contracting Officer informs the 



Contractor that there is reason to believe that the loss, destruction of, or 
damage to the Government property results from conduct falling within 
one of the categories set forth above, the burden of proof shall be upon 
the Contractor to show that the Contractor should not be required to 
compensate the Government for the loss, destruction, or damage. 
 



(2) In the event that the Contractor is determined liable for the loss, destruction or 
damage to Government property in accordance with (f)(1) of this clause, the 
Contractor's compensation to the Government shall be determined as follows: 
 



(i) For damaged property, the compensation shall be the cost of repairing 
such damaged property, plus any costs incurred for temporary 
replacement of the damaged property.  However, the value of repair costs 
shall not exceed the fair market value of the damaged property.  If a fair 
market value of the property does not exist, the Contracting Officer shall 
determine the value of such property, consistent with all relevant facts 
and circumstances. 
 



(ii) For destroyed or lost property, the compensation shall be the fair market 
value of such property at the time of such loss or destruction, plus any 
costs incurred for temporary replacement and costs associated with the 
disposition of destroyed property.  If a fair market value of the property 
does not exist, the Contracting Officer shall determine the value of such 
property, consistent with all relevant facts and circumstances. 
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(3) The portion of the cost of insurance obtained by the Contractor that is allocable to 
coverage of risks of loss referred to in paragraph (f)(1) of this clause is not 
allowable. 



 
(g) Steps to be taken in event of loss.  In the event of any damage, destruction, or loss to 



Government property in the possession or custody of the Contractor with a value above 
the threshold set out in the Contractor's approved property management system, the 
Contractor: 
 



(1) Shall immediately inform the Contracting Officer of the occasion and extent 
thereof; 
 



(2) Shall take all reasonable steps to protect the property remaining; and 
 



(3) Shall repair or replace the damaged, destroyed, or lost property in accordance 
with the written direction of the Contracting Officer.  The Contractor shall take 
no action prejudicial to the right of the Government to recover therefore, and 
shall furnish to the Government, on request, all reasonable assistance in obtaining 
recovery. 



 
(h) Government property for Government use only.  Government property shall be used only 



for the performance of this contract. 
 



(i) Property Management. 
 



(1) Property Management System. 
 



(i) The Contractor shall establish, administer, and properly maintain an 
approved property management system of accounting for and control, 
utilization, maintenance, repair, protection, preservation, and disposition 
of Government property in its possession under the contract.  The 
Contractor's property management system shall be submitted to the 
Contracting Officer for approval and shall be maintained and 
administered in accordance with sound business practice, applicable 
Federal Property Management Regulations and Department of Energy 
Property Management Regulations, and such directives or instructions 
which the Contracting Officer may from time to time prescribe. 
 



(ii) In order for a property management system to be approved, it must 
provide for: 
 



(A) Comprehensive coverage of property from the requirement 
identification, through its life cycle, to final disposition; 
 



(B) Reserved.  
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(C) Full integration with the Contractor's other administrative and 
financial systems; and 
 



(D) A method for continuously improving property management 
practices through the identification of best practices established 
by “best in class” performers. 



 
(iii) Approval of the Contractor's property management system shall be 



contingent upon the completion of the baseline inventory as provided in 
subparagraph (i)(2) of this clause. 



 
(2) Property Inventory. 



 
(i) Unless otherwise directed by the Contracting Officer, the Contractor shall 



within six months after execution of the contract provide a baseline 
inventory covering all items of Government property. 
 



(ii) If the Contractor is succeeding another contractor in the performance of 
this contract, the Contractor shall conduct a joint reconciliation of the 
property inventory with the predecessor contractor.  The Contractor 
agrees to participate in a joint reconciliation of the property inventory at 
the completion of this contract.  This information will be used to provide 
a baseline for the succeeding contract as well as information for closeout 
of the predecessor contract. 



 
(j) The term “Contractor's managerial personnel” as used in this clause means the 



Contractor's directors, officers and any of its managers, superintendents, or other 
equivalent representatives who have supervision or direction of: 
 



(1) All or substantially all of the Contractor's business; or  
 



(2) All or substantially all of the Contractor's operations at any one facility or 
separate location to which this contract is being performed; or  
 



(3) A separate and complete major industrial operation in connection with the 
performance of this contract; or  
 



(4) A separate and complete major construction, alteration, or repair operation in 
connection with performance of this contract; or 
  



(5) A separate and discrete major task or operation in connection with the 
performance of this contract. 



 
(k) The Contractor shall include this clause in all cost reimbursable subcontracts. 



 
Alternate I (Aug 2016).  As prescribed in 970.4501-1(b), when the award is to a nonprofit 
Contractor, replace paragraph (j) of the basic clause with the following paragraph (j): 
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(j) The term “Contractor's managerial personnel” as used in this clause means the
 Contractor's directors, officers and any of its managers, superintendents, or other
 equivalent representatives who have supervision or direction of all or substantially  
 all of –  
 



(1) The Contractor's business; or  
 



(2) The Contractor's operations at any one facility or separate location at which this 
contract is being performed; or  
 



(3) The Contractor's Government property system and/or a Major System Project as 
defined in DOE Order 413.3B, or successor version  (Version in effect on 
effective date of contract). 



I.56 Reserved   



I.57 FAR 52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997) 
 



(a) “Hazardous material,” as used in this clause, includes any material defined as hazardous 
under the latest version of Federal Standard No. 313 (including revisions adopted during 
the term of the contract). 
 



(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to 
be delivered under this contract.  The hazardous material shall be properly identified and 
include any applicable identification number, such as National Stock Number or Special 
Item Number.  This information shall also be included on the Material Safety Data Sheet 
submitted under this contract. 
 



Material  
(If none, insert “None”) 



Identification No. 



      



      



      



 
(c) This list must be updated during performance of the contract whenever the Contractor 



determines that any other material to be delivered under this contract is hazardous. 
 



(d) The apparently successful offeror agrees to submit, for each item as required prior to 
award, a Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) 
and the latest version of Federal Standard No. 313, for all hazardous material identified in 
paragraph (b) of this clause.  Data shall be submitted in accordance with Federal Standard 
No. 313, whether or not the apparently successful offeror is the actual manufacturer of 
these items.  Failure to submit the Material Safety Data Sheet prior to award may result in 
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the apparently successful offeror being considered nonresponsible and ineligible for 
award. 
 



(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal 
Standard No. 313, which renders incomplete or inaccurate the data submitted under 
paragraph (d) of this clause, the Contractor shall promptly notify the Contracting Officer 
and resubmit the data. 
 



(f) Neither the requirements of this clause nor any act or failure to act by the Government 
shall relieve the Contractor of any responsibility or liability for the safety of Government, 
Contractor, or subcontractor personnel or property. 
 



(g) Nothing contained in this clause shall relieve the Contractor from complying with 
applicable federal, state, and local laws, codes, ordinances, and regulations (including the 
obtaining of licenses and permits) in connection with hazardous material. 
 



(h) The Government’s rights in data furnished under this contract with respect to hazardous 
material are as follows: 
 



(1) To use, duplicate and disclose any data to which this clause is applicable.  The 
purposes of this right are to – 
 



(i) Apprise personnel of the hazards to which they may be exposed in using, 
handling, packaging, transporting, or disposing of hazardous materials; 
 



(ii) Obtain medical treatment for those affected by the material; and 
 



(iii) Have others use, duplicate, and disclose the data for the Government for 
these purposes. 



 
(2) To use, duplicate, and disclose data furnished under this clause, in accordance 



with subparagraph (h)(1) of this clause, in precedence over any other clause of 
this contract providing for rights in data. 
 



(3) The Government is not precluded from using similar or identical data acquired 
from other sources. 



 
(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a 



sufficient number of Material Safety Data Sheets (MSDS’s), meeting the requirements of 
29 CFR 1910.1200(g) and the latest version of Federal Standard No. 313, for all 
hazardous materials identified in paragraph (b) of this clause. 
 



(1) For items shipped to consignees, the Contractor shall include a copy of the 
MSDS’s with the packing list or other suitable shipping document which 
accompanies each shipment.  Alternatively, the Contractor is permitted to 
transmit MSDS’s to consignees in advance of receipt of shipments by consignees, 
if authorized in writing by the Contracting Officer. 
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(2) For items shipped to consignees identified by mailing address as agency depots, 



distribution centers or customer supply centers, the Contractor shall provide one 
copy of the MSDS’s in or on each shipping container.  If affixed to the outside of 
each container, the MSDS’s must be placed in a weather resistant envelope. 



I.58 FAR 52.227-23 Rights to Proposal Data (Technical) (Jun 1987) 
 
 Except for data contained on pages of Volume II and Volume III (except those pages
 incorporated into the contract), it is agreed that as a condition of award of this contract, and
 notwithstanding the conditions of any notice appearing thereon, the Government shall have
 unlimited rights (as defined in the “Rights in Data - General” clause contained in this
 contract) in and to the technical data contained in the proposal dated July 26, 2004, upon
 which this contract is based. 



I.59 FAR 52.250-1 Indemnification under Public Law 85-804 (Apr 1984)                   
Alternate I (Apr 1984) 



 
(a) “Contractor’s principal officials,” as used in this clause, means directors, officers,    



managers, superintendents, or other representatives supervising or directing –  
 



(1) All or substantially all of the Contractor’s business; 
 



(2) All or substantially all of the Contractor’s operations at any one plant or separate 
location in which this contract is being performed; or 
 



(3) A separate and complete major industrial operation in connection with the 
performance of this contract. 



 
(b) Under Public Law 85-804 (50 U.S.C. 1431-1435) and Executive Order 10789, as 



amended, and regardless of any other provisions of this contract, the Government shall, 
subject to the limitations contained in the other paragraphs of this clause, indemnify the 
Contractor against –  
 



(1) Claims (including reasonable expenses of litigation or settlement) by third 
persons (including employees of the Contractor) for death; personal injury; or 
loss of, damage to, or loss of use of property; 
 



(2) Loss of, damage to, or loss of use of Contractor property, excluding loss of profit; 
and 
 



(3) Loss of, damage to, or loss to use of Government property, excluding loss of 
profit. 



 
(c) This indemnification applies only to the extent that the claim, loss, or damage –  
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(1) Arises out of or results from a risk defined in this contract as unusually hazardous 
or nuclear; and 
 



(2) Is not compensated for by insurance or otherwise.  Any such claim, loss, or 
damage, to the extent that it is within the deductible amounts of the Contractor’s 
insurance, is not covered under this clause.  If insurance coverage or other 
financial protection in effect on the date the approving official authorizes use of 
this clause is reduced, the Government’s liability under this clause shall not 
increase as a result. 



 
(d) When the claim, loss, or damage is caused by willful misconduct or lack of good faith on 



the part of any of the Contractor’s principal officials, the Contractor shall not be 
indemnified for –  
 



(1) Government claims against the Contractor (other than those arising through 
subrogation); or 
 



(2) Loss or damage affecting the Contractor’s property. 
 



(e) With the Contracting Officer’s prior written approval, the Contractor may, in any 
subcontract under this contract, indemnify the subcontractor against any risk defined in 
this contract as unusually hazardous or nuclear.  This indemnification shall provide, 
between the Contractor and the subcontractor, the same rights and duties, and the same 
provisions for notice, furnishing of evidence or proof, and Government settlement or 
defense of claims as this clause provides.  The Contracting Officer may also approve 
indemnification of subcontractors at any lower tier, under the same terms and conditions.  
The Government shall indemnify the Contractor against liability to subcontractors 
incurred under subcontract provisions approved by the Contracting Officer. 
 



(f) The rights and obligations of the parties under this clause shall survive this contract’s 
termination, expiration, or completion.  The Government shall make no payment under 
this clause unless the agency head determines that the amount is just and reasonable.  The 
Government may pay the Contractor or subcontractors, or may directly pay parties to 
whom the Contractor or subcontractors may be liable. 
 



(g) The Contractor shall –  
 



(1) Promptly notify the Contracting Officer of any claim or action against, or any 
loss by, the Contractor or any subcontractors that may reasonably be expected to 
involve indemnification under this clause; 
 



(2) Immediately furnish to the Government copies of all pertinent papers the 
Contractor receives; 
 



(3) Furnish evidence or proof of any claim, loss, or damage covered by this clause in 
the manner and form the Government requires; and 
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(4) Comply with the Government’s directions and execute any authorizations 
required in connection with settlement or defense of claims or actions. 



 
(h) The Government may direct, control, or assist in settling or defending any claim or action 



that may involve indemnification under this clause. 
 



(i) The cost of insurance (including self-insurance programs) covering a risk defined  in this 
contract as unusually hazardous or nuclear shall not be reimbursed except to the extent 
that the Contracting Officer has required or approved this insurance.  The Government’s 
obligations under this clause are –  
 



(1) Excepted from the release required under this contract’s clause relating to 
allowable cost; and 
 



(2) Not affected by this contract’s Obligation of Funds clause. 



I.60 DEAR 952.250-70 Nuclear Hazards Indemnity Agreement (Oct 2005) 
 



(a) Authority.  This clause is incorporated into this contract pursuant to the authority 
contained in subsection 170d. of the Atomic Energy Act of 1954, as amended 
(hereinafter called the Act). 
 



(b) Definitions.  The definitions set out in the Act shall apply to this clause. 
 



(c) Financial protection.  Except as hereafter permitted or required in writing by DOE, 
the Contractor will not be required to provide or maintain, and will not provide or 
maintain at Government expense, any form of financial protection to cover public 
liability, as described in paragraph (d)(2) below.  DOE may, however, at any time 
require in writing that the Contractor provide and maintain financial protection of 
such a type and in such amount as DOE shall determine to be appropriate to cover 
such public liability, provided that the costs of such financial protection are 
reimbursed to the Contractor by DOE. 
 



(d) (1) Indemnification.  To the extent that the Contractor and other persons indemnified 
are not compensated by any financial protection permitted or required by DOE, DOE 
will indemnify the Contractor and other persons indemnified against (i) claims for 
public liability as described in subparagraph (d)(2) of this clause; and (ii) such legal 
costs of the Contractor and other persons indemnified as are approved by DOE, 
provided that DOE's liability, including such legal costs, shall not exceed the amount 
set forth in section 170d. of the Act, as that amount may be increased in accordance 
with section 170t., in the aggregate for each nuclear incident or precautionary 
evacuation occurring within the United States or $500 million in the aggregate for 
each nuclear incident occurring outside the United States, irrespective of the number 
of persons indemnified in connection with this contract.   
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 (2)  The public liability referred to in subparagraph (d)(1) of this clause is public 
  liability as defined in the Act which (i) arises out of or in connection with the 
  activities under this contract, including transportation; and (ii) arises out of or 
  results from a nuclear incident or precautionary evacuation, as those terms are 
  defined in the Act. 



 
(e) (1) Waiver of Defenses.  In the event of a nuclear incident, as defined in the Act, 



arising out of nuclear waste activities, as defined in the Act, the Contractor, on behalf 
of itself and other persons indemnified, agrees to waive any issue or defense as to 
charitable or Governmental immunity. 
 



 (2) In the event of an extraordinary nuclear occurrence which: 
 



(i) Arises out of, results from, or occurs in the course of the construction, 
possession, or operation of a production or utilization facility; or 
 



(ii) Arises out of, results from, or occurs in the course of transportation of 
source material, by-product material, or special nuclear material to or 
from a production or utilization facility; or 
 



(iii) Arises out of or results from the possession, operation, or use by the 
Contractor or a subcontractor of a device utilizing special nuclear 
material or by-product material, during the course of the contract 
activity; or 
 



(iv)  Arises out of, results from, or occurs in the course of nuclear waste 
activities, the Contractor, on behalf of itself and other persons 
indemnified, agrees to waive: 
 



(A) Any issue or defense as to the conduct of the claimant 
(including the conduct of persons through whom the claimant 
derives its cause of action) or fault of persons indemnified, 
including, but not limited to: 
 



1. Negligence; 
 



2. Contributory negligence; 
 



3. Assumption of risk; or 
 



4. Unforeseeable intervening causes, whether involving 
the conduct of a third person or an act of God; 



 
(B) Any issue or defense as to charitable or Governmental 



immunity; and 
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(C) Any issue or defense based on any statute of limitations, if 
suit is instituted within 3 years from the date on which the 
claimant first knew, or reasonably could have known, of his 
injury or change and the cause thereof.  The waiver of any 
such issue or defense shall be effective regardless of whether 
such issue or defense may otherwise be deemed jurisdictional 
or relating to an element in the cause of action.  The waiver 
shall be judicially enforceable in accordance with its terms by 
the claimant against the person indemnified. 



 
(v) The term extraordinary nuclear occurrence means an event, which 



DOE has determined to be an extraordinary nuclear occurrence as 
defined in the Act.  A determination of whether or not there has been 
an extraordinary nuclear occurrence will be made in accordance with 
the procedures in 10 CFR part 840. 
 



(vi) For the purposes of that determination, “offsite” as that term is used 
in 10 CFR part 840 means away from the “contract location” which 
phrase means any DOE facility, installation, or site at which 
contractual activity under this contract is being carried on, and any 
Contractor-owned or controlled facility, installation, or site at which 
the Contractor is engaged in the performance of contractual activity 
under this contract. 
 



(1) The waivers set forth above: 
 



(i) Shall be effective regardless of whether such issue or defense may 
otherwise be deemed jurisdictional or relating to an element in the 
cause of action; 
 



(ii) Shall be judicially enforceable in accordance with its terms by the 
claimant against the person indemnified; 
 



(iii) Shall not preclude a defense based upon a failure to take reasonable 
steps to mitigate damages; 
 



(iv) Shall not apply to injury or damage to a claimant or to a claimant's 
property which is intentionally sustained by the claimant or which 
results from a nuclear incident intentionally and wrongfully caused by 
the claimant; 
 



(v) Shall not apply to injury to a claimant who is employed at the site of 
and in connection with the activity where the extraordinary nuclear 
occurrence takes place, if benefits therefore are either payable or 
required to be provided under any workmen's compensation or 
occupational disease law; 
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(vi) Shall not apply to any claim resulting from a nuclear incident 
occurring outside the United States; 
 



(vii) Shall be effective only with respect to those obligations set forth in
 this clause and in insurance policies, contracts or other proof of
 financial protection; and 
 



(viii) Shall not apply to, or prejudice the prosecution or defense of, any
 claim or portion of claim which is not within the protection afforded
 under – 
 



(A) The limit of liability provisions under subsection 170e. of the 
Act; and 
 



(B) The terms of this agreement and the terms of insurance 
policies, contracts, or other proof of financial protection. 



 
(f) Notification and litigation of claims.  The Contractor shall give immediate written 



notice to DOE of any known action or claim filed or made against the Contractor or 
other person indemnified for public liability as defined in paragraph (d)(2).  Except as 
otherwise directed by DOE, the Contractor shall furnish promptly to DOE, copies of 
all pertinent papers received by the Contractor or filed with respect to such actions or 
claims.  DOE shall have the right to, and may collaborate with, the Contractor and 
any other person indemnified in the settlement or defense of any action or claim and 
shall have the right to (1) require the prior approval of DOE for the payment of any 
claim that DOE may be required to indemnify hereunder; and (2) appear through the  
Attorney General on behalf of the Contractor or other person indemnified in any 
action brought upon any claim that DOE may be required to indemnify hereunder, 
take charge of such action, and settle or defend any such action.  If the settlement or 
defense of any such action or claim is undertaken by DOE, the Contractor or other 
person indemnified shall furnish all reasonable assistance in effecting a settlement or 
asserting a defense. 
 



(g) Continuity of DOE obligations.  The obligations of DOE under this clause shall not 
be affected by any failure on the part of the Contractor to fulfill its obligation under 
this contract and shall be unaffected by the death, disability, or termination of 
existence of the Contractor, or by the completion, termination or expiration of this 
contract. 
 



(h) Effect of other clauses.  The provisions of this clause shall not be limited in any way 
by, and shall be interpreted without reference to, any other clause of this contract, 
including the clause entitled Contract Disputes, provided, however, that this clause 
shall be subject to the clauses entitled Covenant Against Contingent Fees, and 
Accounts, records, and inspection, and any provisions that are later added to this 
contract as required by applicable Federal law, including statutes, executive orders 
and regulations, to be included in Nuclear Hazards Indemnity Agreements. 
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(i) Civil penalties.  The Contractor and its subcontractors and suppliers who are 
indemnified under the provisions of this clause are subject to civil penalties, pursuant 
to section 234A of the Act, for violations of applicable DOE nuclear-safety related 
rules, regulations, or orders.  If the Contractor is a not-for-profit contractor, as 
defined by section 234Ad.(2), the total amount of civil penalties paid shall not exceed 
the total amount of fees paid within any 1-year period (as determined by the 
Secretary) under this contract. 
 



(j) Criminal penalties.  Any individual director, officer, or employee of the Contractor or 
of its subcontractors and suppliers who are indemnified under the provisions of this 
clause are subject to criminal penalties, pursuant to section 223(c) of the Act, for 
knowing and willful violation of the Atomic Energy Act of 1954, as amended, and 
applicable DOE nuclear safety-related rules, regulations or orders which violation 
results in, or, if undetected, would have resulted in a nuclear incident. 
 



(k) Inclusion in subcontracts.  The Contractor shall insert this clause in any subcontract 
which may involve the risk of public liability, as that term is defined in the Act and 
further described in paragraph (d)(2) above.  However, this clause shall not be 
included in subcontracts in which the subcontractor is subject to Nuclear Regulatory 
Commission (NRC) financial protection requirements under section 170b. of the Act 
or NRC agreements of indemnification under section 170c. or k. of the Act for the 
activities under the subcontract. 
 



(l) Effective date.  This contract was in effect prior to August 8, 2005 and contains the 
clause at DEAR 952.250-70 (JUNE 1996) or prior version.  The indemnity of 
paragraph (d)(1) is limited to the indemnity provided by the Price-Anderson 
Amendments Act of 1988 for any nuclear incident to which the indemnity applies 
that occurred before August 8, 2005.  The indemnity of paragraph (d)(1) of this 
clause applies to any nuclear incident that occurred on or after August 8, 2005.  The 
Contractor’s liability for violations of the Atomic Energy Act of 1954 under this 
contract is that in effect prior to August 8, 2005. 
 



(m) Relationship to Indemnity Given in Clause I.59.  To the extent that the Contractor is 
compensated by any financial protection, or is indemnified pursuant to this clause, or 
is effectively relieved of public liability by an order or orders limiting same, pursuant 
to 170e of the Act, the provisions of clause I.59 “52.250-1 INDEMNIFICATION 
UNDER PUBLIC LAW 85-804 (APR 1984) ALTERNATE I (APR 1984) 
(Deviation)” providing general authority indemnity shall not apply. 



I.61 DEAR 970.5217-1 Strategic Partnership Projects (Apr 2015) (DEVIATION) 
 



(a) Authority to Strategic Partnership Projects.  Pursuant to the Economy Act of 1932, as 
amended (31 U.S.C. 1535), and the Atomic Energy Act of 1954, as amended (42 U.S.C. 
2011 et seq.) or other applicable authority, the Contractor may perform work for non-
DOE entities (sponsors) on a fully reimbursable basis in accordance with this clause. 
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(b) Contractor's Implementation.  The Contractor must draft, implement, and maintain 
formal policies, practices, and procedures in accordance with this clause, which must be 
submitted to the Contracting Officer for review and approval. 
 



(c) Conditions of Participation in Strategic Partnership Projects Program. The Contractor: 
 



(1) Must not perform Strategic Partnership Projects activities that would place it 
in direct competition with the domestic private sector; 
 



(2) Must not respond to a request for proposals or any other solicitation from 
another Federal agency or non-Federal organization that involves direct 
comparative competition, either as an offeror, team member, or subcontractor 
to an offeror; however, the Contractor may, following notification to the 
Contracting Officer, respond to Broad Agency Announcements, Financial 
Assistance solicitations, and similar solicitations from another Federal 
Agency or non-Federal organizations when the selection is based on merit or 
peer review, the work involves basic or applied research to further advance 
scientific knowledge or understanding, and a response does not result in 
direct, comparative competition; 
 



(3) Must not commence work on any Strategic Partnership Projects activity until 
a Strategic Partnership Projects proposal package has been approved by the 
DOE Contracting Officer or designated representative; 



(4) Must not incur project costs until receipt of DOE notification that a budgetary 
resource is available for the project, except as provided in 48 CFR 970.5232-
6; 
 



(5) Must ensure that all costs associated with the performance of the work, 
including specifically all DOE direct costs and applicable surcharges, are 
included in any Strategic Partnership Projects proposal; 
 



(6) Must maintain records for the accumulation of costs and the billing of such 
work to ensure that DOE's appropriated funds are not used in support of 
Strategic Partnership Projects activities and to provide an accounting of the 
expenditures to DOE and the sponsor upon request; 
 



(7) Must perform all Strategic Partnership Projects in accordance with the 
standards, policies, and procedures that apply to performance under this 
contract, including but not limited to environmental, safety and health, 
security, safeguards and classification procedures, and human and animal 
research regulations; 
 



(8) May subcontract portion(s) of a Strategic Partnership Projects project; 
however, the Contractor must select the subcontractor and the work to be 
subcontracted.  Any subcontracted work must be in direct support of the DOE 
contractor's performance as defined in the DOE approved work for others 
proposal package; and 
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(9) Must maintain a summary listing of project information for each active 



Strategic Partnership Projects project, consisting of: 
 



(i) Sponsoring agency; 
 



(ii) Total estimated costs; 
 



(iii) Project title and description; 
 



(iv) Project point of contact; and 
 



(v) Estimated start and completion dates. 
 



(d) Negotiation and Execution of Strategic Partnership Projects Agreement. 
 



(1) When delegated authority by the Contracting Officer, the Contractor may 
negotiate the terms and conditions that will govern the performance of a specific 
Strategic Partnership Projects project.  Such terms and conditions must be 
consistent with the terms, conditions, and requirements of the Contractor's 
contract with DOE.  The Contractor may use DOE-approved contract terms and 
conditions as delineated in DOE Order 481.1E, its successor, or terms and 
conditions previously approved by the responsible Contracting Officer or 
authorized designee for agreements with non-Federal entities.  The Contractor 
must not hold itself out as representing DOE when negotiating the proposed 
Strategic Partnership Projects agreement. 
 



(2) The Contractor must submit all Strategic Partnership Projects agreements to the 
DOE Contracting Officer for DOE review and approval.  The Contractor may not 
execute any proposed agreement until it has received notice of DOE approval. 



 
(e) Preparation of Project Proposals.  When the Contractor proposes to perform Strategic 



Partnership Projects activities pursuant to this clause, it may assist the project sponsor in 
the preparation of project proposal packages including the preparation of cost estimates. 
 



(f) Strategic Partnership Projects Appraisals.  DOE may conduct periodic appraisals of the 
Contractor's compliance with its Strategic Partnership Projects Program policies, 
practices and procedures.  The Contractor must provide facilities and other support in 
conjunction with such appraisals as directed by the Contracting Officer or authorized 
designee. 
 



(g) Annual Strategic Partnership Projects Report.  The Contractor must provide assistance as 
required by the Contracting Officer or authorized designee in the preparation of a DOE 
Annual Summary Report of Strategic Partnership Projects Activities under the contract. 
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I.62 FAR 52.219-28 Post Award Small Business Program Representation (Jul 2013)          
 



(a) Definitions.  As used in this clause –  
 
Long-term contract means a contract of more than five years in duration, including 
options.  However, the term does not include contracts that exceed five years in duration 
because the period of performance has been extended for a cumulative period not to 
exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates that is independently 
owned and operated, not dominant in the field of operation in which it is bidding on 
Government contracts, and qualified as a small business under the criteria in 13 CFR  
part 121 and the size standard in paragraph (c) of this clause.  Such a concern is “not 
dominant in its field of operation” when it does not exercise a controlling or major 
influence on a national basis in a kind of business activity in which a number of business 
concerns are primarily engaged.  In determining whether dominance exists, consideration 
shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of 
materials, processes, patents, license agreements, facilities, sales territory, and nature of 
business activity. 
 



(b) If the Contractor represented that it was a small business concern prior to award of this 
contract, the Contractor shall rerepresent its size status according to paragraph (e) of this 
clause or, if applicable, paragraph (g) of this clause, upon the occurrence of any of the 
following: 
 



(1) Within 30 days after execution of a novation agreement or within 30 days after 
modification of the contract to include this clause, if the novation agreement was 
executed prior to inclusion of this clause in the contract. 
 



(2) Within 30 days after a merger or acquisition that does not require a novation or 
within 30 days after modification of the contract to include this clause, if the 
merger or acquisition occurred prior to inclusion of this clause in the contract. 
 



(3) For long-term contracts –  
 



(i) Within 60 to 120 days prior to the end of the fifth year of the contract; 
and 
 



(ii) Within 60 to 120 days prior to the exercise date specified in the contract 
for any option thereafter. 



 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in 



effect at the time of this rerepresentation that corresponds to the North American Industry 
Classification System (NAICS) code assigned to this contract.  The small business size 











Contract No. DE-AC07-05ID14517 
Section I 



Conformed thru Modification No. 548 
 



I-120 
 



standard corresponding to this NAICS code can be found at 
http://www.sba.gov/content/table-small-business-size-standards  
 



(d) The small business size standard for a Contractor providing a product which it does not 
manufacture itself, for a contract other than a construction or service contract, is 500 
employees. 
 



(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the 
representation required by paragraph (b) of this clause by validating or updating all its 
representations in the Representations and Certifications section of the System for Award 
Management (SAM) and its other data in SAM, as necessary, to ensure that they reflect 
the Contractor’s current status. The Contractor shall notify the contracting office in 
writing, within the timeframes specified in paragraph (b) of this clause that the data have 
been validated or updated, and provide the date of the validation or update. 
 



(f) If the Contractor represented that it was other than a small business concern prior to 
award of this contract, the Contractor may, but is not required to, take the actions 
required by paragraphs (e) or (g) of this clause. 
 



(g) If the Contractor does not have representations and certifications in SAM , or does not 
have a representation in SAM  for the NAICS code applicable to this contract, the 
Contractor is required to complete the following representation and submit it to the 
contracting office, along with the contract number and the date on which the 
representation was completed: 



 
The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS 
Code ______________ assigned to contract number ______________.[Contractor to sign 
and date and insert authorized signer's name and title]. 



I.63 Reserved  



I.64 Reserved   



I.65 FAR 52.215-2 Audit and Records – Negotiations (Mar 2009) Alternate I (Mar 2009) 
 



(a) As used in this clause, “records” includes books, documents, accounting procedures and 
practices, and other data, regardless of type and regardless of whether such items are in 
written form, in the form of computer data, or in any other form. 
 



(b) Examination of costs.  If this is a cost-reimbursement, incentive, time-and-materials, 
labor-hour, or price redeterminable contract, or any combination of these, the Contractor 
shall maintain and the Contracting Officer, or an authorized representative of the 
Contracting Officer, shall have the right to examine and audit all records and other 
evidence sufficient to reflect properly all costs claimed to have been incurred or 
anticipated to be incurred directly or indirectly in performance of this contract.  This right 
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of examination shall include inspection at all reasonable times of the Contractor’s plants, 
or parts of them, engaged in performing the contract. 
 



(c) Cost or pricing data.  If the Contractor has been required to submit cost or pricing data in 
connection with any pricing action relating to this contract, the Contracting Officer, or an 
authorized representative of the Contracting Officer, in order to evaluate the accuracy, 
completeness, and currency of the cost or pricing data, shall have the right to examine 
and audit all of the Contractor’s records, including computations and projections, related 
to –  
 



(1) The proposal for the contract, subcontract, or modification; 
 



(2) The discussions conducted on the proposal(s), including those related to 
negotiating; 
 



(3) Pricing of the contract, subcontract, or modification; or 
 



(4) Performance of the contract, subcontract or modification. 
 



(d) Comptroller General –  
 



(1) The Comptroller General of the United States, or an authorized representative, 
shall have access to and the right to examine any of the Contractor’s directly 
pertinent records involving transactions related to this contract or a subcontract 
hereunder and to interview any current employee regarding such transactions. 
 



(2) This paragraph may not be construed to require the Contractor or subcontractor to 
create or maintain any record that the Contractor or subcontractor does not 
maintain in the ordinary course of business or pursuant to a provision of law. 



 
(e) Reports.  If the Contractor is required to furnish cost, funding, or performance reports, the 



Contracting Officer or an authorized representative of the Contracting Officer shall have 
the right to examine and audit the supporting records and materials, for the purpose of 
evaluating –  
 



(1) The effectiveness of the Contractor’s policies and procedures to produce data 
compatible with the objectives of these reports; and 
 



(2) The data reported. 
 



(f) Availability.  The Contractor shall make available at its office at all reasonable times the 
records, materials, and other evidence described in paragraphs (a), (b), (c), (d), and (e) of 
this clause, for examination, audit, or reproduction, until 3 years after final payment 
under this contract or for any shorter period specified in subpart 4.7, Contractor Records 
Retention, of the Federal Acquisition Regulation (FAR), or for any longer period required 
by statute or by other clauses of this contract.  In addition –  
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(1) If this contract is completely or partially terminated, the Contractor shall make 
available the records relating to the work terminated until 3 years after any 
resulting final termination settlement; and 
 



(2) The Contractor shall make available records relating to appeals under the 
Disputes clause or to litigation or the settlement of claims arising under or 
relating to this contract until such appeals, litigation, or claims are finally 
resolved. 



 
(g) The Contractor shall insert a clause containing all the terms of this clause, including this 



paragraph (g), in all subcontracts under this contract that exceed the simplified 
acquisition threshold, and –  



(1) That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price-
redeterminable type or any combination of these; 
 



(2) For which cost or pricing data are required; or 
 



(3) That requires the subcontractor to furnish reports as discussed in paragraph (e) of 
this clause. 
 



The clause may be altered only as necessary to identify properly the contracting Parties and 
the Contracting Officer under the Government prime contract. 



 
(End of Clause) 



 
 Alternate I (Mar 2009).  As prescribed in 15.209 (b)(2), substitute the following paragraphs
 (d)(1) and (g) for paragraphs (d)(1) and (g) of the basic clause: 



 
(d) Comptroller General or Inspector General. 
 
  (1)  The Comptroller General of the United States, an appropriate Inspector  
   General appointed under section 3 or 8G of the Inspector General Act of 1978 
   (5 U.S.C. App.), or an authorized representative of either of the foregoing 
   officials, shall have access to and the right to –  
 



(i) Examine any of the Contractor’s or any subcontractor’s records that 
pertain to and involve transactions relating to this contract or a 
subcontract hereunder; and 
 



(ii) Interview any officer or employee regarding such transactions. 
 
 (g)(1) Except as provided in paragraph (g)(2) of this clause, the Contractor shall insert a 
   clause containing all the terms of this clause, including this paragraph (g), in all 
   subcontracts under this contract.  The clause may be altered only as necessary to 
   identify properly the contracting parties and the Contracting Officer under the  
   Government prime contract. 
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    (2) The authority of the Inspector General under paragraph (d)(1)(ii) of this clause 
     does not flow down to subcontracts. 



I.66 FAR 52.225-21 Required Use of American Iron, Steel and Other Manufactured Goods –
Buy American Statute – Construction Materials (Jan 2021)  



 
Full compliance with this clause is subject to the development, acceptance, and execution of an 
implementation plan, inclusive of a cost estimate if necessary, as agreed upon by both Parties. 
Contractor will submit its implementation plan by May 31, 2023. Furthermore, the terms of this 
clause are applicable to subcontracts awarded by Contractor following full implementation of, 
and compliance with, these clauses. 
 



(a) Definitions.  As used in this clause –  
 
Component means an article, material or supply incorporated directly into a construction 
material. 
 
Construction material means an article, material, or supply brought to the construction 
site by the Contractor or a subcontractor for incorporation into the building or work.  The 
term also includes an item brought to the site preassembled from articles, materials, or 
supplies.  However, emergency life safety systems, such as emergency lighting, fire 
alarm, and audio evacuation systems, that are discrete systems incorporated into a public 
building or work and that are produced as complete systems, are evaluated as a single and 
distinct construction material regardless of when or how the individual parts or 
components of those systems are delivered to the construction site.   
“Domestic construction material” means the following –  
 



(1) An unmanufactured construction material mined or produced in the United States 
(The Buy American statute applies.)  
 



(2) A manufactured construction material that is manufactured in the United States 
and, if the construction material consists wholly or predominantly of iron or steel, 
the iron or steel was produced in the United States (Section 1605 of the Recovery 
Act applies.) 



 
Foreign construction material” means a construction material other than a domestic 
construction material. 
 
Manufactured construction material means any construction material that is not 
unmanufactured construction material. 
 
Steel means an alloy that includes at least 50 percent iron, between 0.02 and 2 percent 
carbon, and may include other elements. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
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Unmanufactured construction material means raw material brought to the construction 
site for incorporation into the building or work that has not been –  
 



(1) Processed into a specific form and shape; or 
 



(2) Combined with other raw material to create a material that has different 
properties than the properties of the individual raw materials. 



 
(b) Domestic preference. 



 
(1) This clause implements –  



 
(i) Section 1605 of the American Recovery and Reinvestment Act of 2009 



(Recovery Act) (Pub. L. 111-5), by requiring, unless an exception applies, 
that all manufactured construction material in the project is manufactured 
in the United States and, if the construction material consists wholly or 
predominantly of iron or steel, the iron or steel was  
produced in the United States (produced in the United States means that 
all manufacturing processes of the iron or steel must take place in the 
United States, except metallurgical processes involving refinement of 
steel additives; and 
 



(ii)  41 U.S.C. chapter 83, Buy American, by providing a preference for 
unmanufactured construction material mined or produced in the United 
States over unmanufactured construction material mined or produced in a 
foreign country. 
 



(2) The Contractor shall use only domestic construction material in performing this 
contract, except as provided in paragraph (b)(3) and (b)(4) of this clause. 
 



(3) This requirement does not apply to the construction material or components listed 
by the Government as follows: 
 



       ----------------------------------------------------------------------- 
[Contracting Officer to list applicable excepted materials or indicate “none”] 



 
(4) The Contracting Officer may add other foreign construction material to the list in 



paragraph (b)(3) of this clause if the Government determines that –  
 



(i) The cost of domestic construction material would be unreasonable. 
 



(A) The cost of domestic manufactured construction material, when 
compared to the cost of comparable foreign manufactured 
construction material, is unreasonable when the cumulative cost 
of such material will increase the cost of the contract by more 
than 25 percent; 
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(B) The cost of domestic unmanufactured construction material is 
unreasonable when the cost of such material exceeds the cost of 
comparable foreign unmanufactured construction material by 
more than 20 percent; 



 
(ii) The construction material is not mined, produced, or manufactured in the 



United States in sufficient and reasonably available quantities and of a 
satisfactory quality;  
 



(iii) The application of the restriction of section 1605 of the Recovery Act to a 
particular manufactured construction material would be inconsistent with 
the public interest or the application of the Buy American statute to a 
particular unmanufactured construction material would be impracticable 
or inconsistent with the public interest. 



 
(c) Request for determination of inapplicability of section 1605 of the Recovery Act or the 



Buy American statute.  
 



(i) Any Contractor request to use foreign construction material in accordance 
with paragraph (b)(4) of this clause shall include adequate information for 
Government evaluation of the request, including –  
 



(A) A description of the foreign and domestic construction materials; 
 



(B) Unit of measure; 
 



(C) Quantity; 
 



(D) Cost; 
 



(E) Time of delivery or availability; 
 



(F) Location of the construction project; 
 



(G) Name and address of the proposed supplier; and 
 



(H) A detailed justification of the reason for use of foreign 
construction materials cited in accordance with paragraph (b)(4) 
of this clause. 
 



(ii) A request based on unreasonable cost shall include a reasonable survey of 
the market and a completed cost comparison table in the format in 
paragraph (d) of this clause. 
 



(iii) The cost of construction material shall include all delivery costs to the 
construction site and any applicable duty. 
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(iv) Any Contractor request for a determination submitted after contract award 
shall explain why the Contractor could not reasonably foresee the need 
for such determination and could not have requested the determination 
before contract award.  If the Contractor does not submit a satisfactory 
explanation, the Contracting Officer need not make a determination. 



 
(1) If the Government determines after contract award that an exception to section 



1605 of the Recovery Act or the Buy American statute applies and the 
Contracting Officer and the Contractor negotiate adequate consideration, the 
Contracting Officer will modify the contract to allow use of the foreign 
construction material. However, when the basis for the exception is the 
unreasonable cost of a domestic construction material, adequate consideration is 
not less than the differential established in paragraph (b)(4)(i) of this clause. 



(2) Unless the Government determines that an exception to section 1605 of the 
Recovery Act or the Buy American statute applies, use of foreign construction 
material is noncompliant with section 1605 of the American Recovery and 
Reinvestment Act or the Buy American statute.  



 
(d) Data.  To permit evaluation of requests under paragraph (c) of this clause based on 



unreasonable cost, the Contractor shall include the following information and any 
applicable supporting data based on the survey of suppliers: 
 



Foreign and Domestic Construction Materials Cost Comparison 



Construction material description Unit of measure Quantity Cost (dollars) * 



Item 1:          



Foreign construction material          



Domestic construction material          



Item 2          



Foreign construction material          



Domestic construction material          



            



[List name, address, telephone number, and contact for suppliers surveyed.  Attach copy of 
response; if oral, attach summary.]  



[Include other applicable supporting information.] 



[*Include all delivery costs to the construction site.] 



I.67 DEAR 970.5226-3 Community Commitment (Dec 2000) (DEVIATION) 
 
 It is the policy of the DOE to be a constructive partner in the geographic region in which
 DOE conducts its business.  The basic elements of this policy include: 
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(a) Recognizing the diverse interests of the region and its stakeholders (including the 



Shoshone-Bannock Tribes); 
 



(b) Engaging regional stakeholders in issues and concerns of mutual interest; and 
 



(c) Recognizing that giving back to the community is a worthwhile business practice. 
 
Accordingly, the Contractor agrees that its business operations and performance under the 
contract will be consistent with the intent of the policy and elements set forth above. 



I.68 Reserved 
 
I.69  DEAR 952.227-14 Rights in Data-General, (DOE coverage—Alternate VIII) (Deviation) 



 
As prescribed in 927.409(a), substitute the following for subparagraph (c)(1)(i) of the clause 
at 48 CFR 52.227-14:  
 
(d) Copyright—(1) Data first produced in the performance of this contract. (i) Unless 



provided otherwise in paragraph (d) of this clause, the Contractor may, without prior 
approval of the Contracting Officer, assert copyright in scientific and technical articles 
based on or containing data first produced in the performance of this contract and 
published in academic, technical or professional journals, symposia proceedings, or 
similar works. The prior, express written permission of the DOE Patent Counsel is 
required to assert copyright in all other data first produced in the performance of this 
contract. When such permission is granted, the DOE Patent Counsel shall specify 
appropriate terms, conditions, and submission requirements to assure utilization, 
dissemination, and commercialization of the data. The Contractor, when requested, shall 
promptly deliver to Patent Counsel a duly executed and approved instrument fully 
confirmatory of all rights to which the Government is entitled. (End of alternate) 



 
 
 
I.70 DEAR 952.227-17 Rights in Data-Special Works (Alternate I) (Deviation) 
  



As prescribed at 927.409(b)(1), substitute the following for subparagraph (c)(1)(ii) of the 
clause at 48 CFR 52.227-17:  
 
(c)(1)(ii) If the Government desires to obtain copyright in data first produced in the 
performance of this contract and permission has not been granted as set forth in paragraph 
(c)(1)(i) of this clause, the DOE Patent Counsel may direct the Contractor to assign (with or 
without registration), or obtain the assignment of, the copyright to the Government or its 
designated assignee. 
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List of Documents, Exhibits, and Other Attachments 



Table of Contents 



J-A List of Acronyms 
 
J-B Special Financial Institution Account Agreement 



J-C Performance Guarantee 



J-D List of Key Personnel 



J-E Reserved 



J-F Tenant Agreements Attachment 



F-1 Reserved 



Attachment F-2 Memorandum for Record between the Pittsburgh Naval 
Reactors Office and the Idaho Operations Office 



 
Attachment F-3 Interagency Agreement between the United States Geological 



Survey and Idaho Operations Office 
(IAA 89243218SEM000001) 



 
Attachment F-4 NOAA/INL Meteorological Research Partnership 



Interagency Agreement Statement of Work 
 



Attachment F-5 Scope of Work between Wastren Advantage, Inc., and the 
Idaho Operations Office (DE-NE0008477) 



 
Attachment F-6-A Blanket Master Agreement for Services Battelle Energy Alliance, 



LLC Provides Idaho Environmental Coalition, LLC at DOE’s Idaho 
National Laboratory (BMA-773) 



 
Attachment F-6-B Blanket Master Agreement for Services Idaho Environmental 



Coalition, LLC Provides Battelle Energy Alliance, LLC at DOE’s 
Idaho National Laboratory (BMA No. 259634) 



 
Attachment F-7 Reserved 



 
Attachment F-8 Radiological and Environmental Sciences Laboratory (RESL) 



(IAG-IF-683) 
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Attachment F-9 Memorandum of Understanding between the Department of Army 



and the Department of Energy (DE-AI07-89ID12865) 



Attachment F-10  Reserved  
 



J-G List of Applicable DOE Directives (List B) 



J-H Reserved 



J-I Contract Data Requirements List (CDRL) 



J-J Small Business Subcontracting Plan 



J-K Performance Evaluation and Measurement Plan (PEMP)  



J-L Employee Management Program 



J-M Other Site Agreements 
 



Attachment M-1 1995 Settlement Agreement 
 
Attachment M-1-A November 2019 Supplemental Agreement Concerning Conditional 



Waiver of Sections D.2.e and K.1 of 1995 Settlement Agreement 
 
Attachment M-1-B February 2020 Agreement Concerning Handling of Spent Nuclear Fuel 



Generated by the Advanced Test Reactor 
 



Attachment M-2 Federal Facility Agreement and Consent Order (FFA/CO) 
(1088-06-120) 



 
Attachment M-3 Idaho National Laboratory Site Treatment Plan 



Attachment M-4 Voluntary Consent Order 



Attachment M-5 Voluntary Consent Order Action Plan 
 



Attachment M-6 Agreement-In-Principle between the Shoshone-Bannock Tribes and 
the United States Department of Energy  



 
Attachment M-7 Environmental Oversight and Monitoring Agreement (DE-EM000744) 



Attachment M-8 INL Site Stabilization Agreement 



Attachment M-9 Site Jurisdictional Agreement 
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Attachment M-10 Programmatic Agreement among the Department of Energy, Idaho 



Operations Office, Idaho Historic Preservation Office, and the 
Advisory Council on Historic Preservation Concerning  Management 
of the manner in which the Department of Energy will meet its 
National Historic Preservation Act Responsibilities on the Idaho 
National Laboratory Site 



 
Attachment M-11 Candidate Conservation Agreement for Greater Sage-Grouse on the 



Idaho National Laboratory Site (DOE/ID-11514) (DE-NE0000300) 
 



J-N Reserved 
 



J-O Reserved 
 



J-P Management of Environmental Liabilities Specific to Special Nuclear Material, Spent 
Nuclear Fuel and Radioactive Waste 



 
J-Q Reserved 



 
J-R Reserved 



 
J-S Agreement on the Establishment of the ITER International Fusion Energy Organization for 



the Joint Implementation of the ITER Project 
 



J-T Contracting Officer’s Representative (COR) Designations 



Attachment T-1 Linda S. McCoy, Primary COR 



Attachment T-2 Randall D. Lillie, Information Management and Cyber Security 
Activities 



 
Attachment T-3 Jameson S. Rammell, Legal Matters 



 
Attachment T-4 Reserved 



 
Attachment T-5 Dee Ann Brown, Security and Emergency Management  



 
Attachment T-6 Reserved 



Attachment T-7 Gerardo J. Islas-Rivera, Versatile Test Reactor Project 



Attachment T-8 David S. Herrin, Sample Preparation Laboratory Project 
 
Attachment T-9 Kyle S. Vogel, Material and Fuels Complex Protective Force 



Security Building and Consolidated Training Facility Projects 
 
Attachment T-10 Daryn J. Moorman, Power Utility Building Project 
 
Attachment T-11 Jared A. Fryar, Specific Manufacturing Capability Production 
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Support Facility Projects 
 
 
Attachment T-12 James L. Jardine, Materials and Fuels Complex Beartooth Project 
 



J-U Operating Disposal Authorization Statement for the Remote-Handled Low-Level Waste 
Disposal Facility Idaho Environmental National Laboratory, Idaho 
 



J-V Environmental Regulatory Structure and Interface Protocol for the INL Contractor 
 



J-W  PFAS Strategic Roadmap: DOE Commitments To Action 2022-2025, August 2022  
 
J-X Memorandum of Agreement (MOA) - Idaho Transportation Department (ITD) Mowing 



and Snow/Ice Removal Assistance 
 
J-Y Memorandum of Agreement Between the United States Department Of Energy Idaho 



Operations Office and Idaho State University Idaho Museum Of Natural History 
 
J-Z Memorandum for the Heads of Executive Departments and Agencies, “No TikTok 



on Government Devices” Implementation Guidance 
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The following DOE directives contain requirements relevant to the scope of work under the Idaho 
National Laboratory (INL) contract.  In most cases, the requirements applicable to the Contractor are 
contained in a Contractor Requirements Document (CRD) attached to the DOE directive.  The 
Contractor shall continuously evaluate the workscope and contract requirements for opportunities to 
improve efficiency or creativity.  In support of that objective, Section H, clause H.5 defines a process 
by which the Contractor may propose alternative methods to the DOE directives listed in this section. 
 
Note: Directives with an asterisk (*) contain an exemption.  The details of the exemption can be 
found in the table located below the directives table. 
 



Directive No. Directive Title 
O 130.1 Budget Formulation Process 
O 140.1 Interface with the Defense Nuclear Facilities Safety Board 
O 142.2A, Admin Chg. 1 Voluntary Offer Safeguards Agreement and Additional Protocol with 



the International Atomic Energy Agency 
M 142.2-1, Admin Chg. 1 Manual for Implementation of the Voluntary Offer Safeguards 



Agreement and Additional Protocol with the International Atomic 
Energy Agency 



O 142.3B, Chg. 1 Unclassified Foreign National Access Program 
O 144.1, Admin Chg. 1 Department of Energy American Indian Tribal Government 



Interactions and Policy 
O 150.1B Continuity Programs1  
O 151.1D, Chg. 1 Comprehensive Emergency Management System 
O 153.1A Departmental Nuclear Emergency Support Team Capabilities 
O 200.1A, Chg. 1 Information Technology Management 
O 205.1C, Chg. 1 Department of Energy Cybersecurity Program2 
O 206.1, Chg. 1 Department of Energy Privacy Program 
O 206.2, Chg. 1 Identity, Credential and Access Management (ICAM)3 
O 210.2A DOE Corporate Operating Experience Program 
O 221.1B  Reporting Fraud, Waste and Abuse to the Office of Inspector 



General 
O 221.2A Cooperation with the Office of Inspector General 
O 225.1B Accident Investigations 
O 226.1B Department of Energy Oversight Policy 
O 227.1A, Admin Chg. 1 Independent Oversight Program 
O 231.1B, Admin Chg. 1 Environment, Safety and Health Reporting 



 
1 The applicability of DOE O 150.1B is contingent upon available funding if the scope of the Directive deviates 
from the BEA COOP Plan.  At that time a new Contract Applicability Review would be performed to identify any 
cost impacts and submitted to DOE for review. 
2 DOE must authorize INL to perform a Contract Applicability Review if DOE modifies the Senior DOE Risk 
Management Approach Implementation Plan.  A modification to this Plan will have a significant impact to INL’s 
Site Risk Management Approach. 
3 The applicability of DOE O 206.2 is contingent upon available funding.  It is agreed that BEA is released from 
implementation compliance if no funding is made available by DOE for this activity. 
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Directive No. Directive Title 
O 232.2A, Chg. 1 Occurrence Reporting and Processing of Operations Information4 
O 241.1B, Admin Chg. 1 Scientific and Technical Information Management 
O 243.1C Records Management Program 
O 252.1A, Admin Chg. 1 Technical Standards Program 
O 313.1 Management and Funding of the Department’s Overseas Presence 
O 341.1A Federal Employees Health Services5 
O 350.1, Chg. 7 Contractor Human Resource Management Programs 
P 364.1 Health and Safety Training Reciprocity 
O 410.2, Admin Chg. 1 Management of Nuclear Materials 
O 411.2 Scientific Integrity 
O 412.1A, Admin Chg. 1 Work Authorization System 
O 413.1B Internal Control Program 
O 413.2C, Chg. 1 Laboratory Directed Research and Development 
O 413.3B, Chg. 6 Program and Project Management for the Acquisition of Capital 



Assets 
O 414.1D, Chg. 2 Quality Assurance 
O 415.1, Chg. 2  Information Technology Project Management 
O 420.1C, Chg. 3*6 Facility Safety 
O 420.2D Safety of Accelerator Facilities 
O 422.1, Chg. 4 Conduct of Operations 
O 425.1D, Chg. 2 Verification of Readiness to Start Up or Restart Nuclear Facilities 
O 426.2, Admin Chg. 1 Personnel Selection, Training, Qualification and Certification 



Requirements for DOE Nuclear Facilities 
O 433.1B, Admin Chg. 1 Maintenance Management Program for DOE Nuclear Facilities 
O 435.1, Admin Chg. 2 Radioactive Waste Management 
M 435.1-1, Chg. 3 Radioactive Waste Management Manual 
O 436.1 Departmental Sustainability 
O 440.2C, Admin Chg. 3 Aviation Management and Safety 
O 442.1B Department of Energy Employee Concerns Program 
O 442.2, Chg. 1 Differing Professional Opinions for Technical Issues Involving 



Environmental, Safety and Health Technical Concerns 
O 443.1C Protection of Human Research Subjects 
O 452.8 Control of Nuclear Weapon Data 
O 456.1A The Safe Handling of Unbound Engineered Nanoparticles 
P 456.1 Secretarial Policy Statement of Nanoscale Safety 
O 457.1A Nuclear Counterterrorism7 
O 458.1, Chg. 4 Radiation Protection of the Public and the Environment 



 
4 The definition of “fire” provided in DOE-STD-1066-2011, Fire Protection, should be applied when determining 
the reportability in accordance with DOE O 232.2A, Chg. 1, Occurrence Reporting and Processing of Operations 
Information. 
5 The applicability of DOE O 341.1A is limited to the Contractor’s Occupational Medical Program, which also 
provides services to Federal employees. 
6 ANSI/ANS 8.23-2007 remains in effect rather than ANSI/ANS 8.23-2019. 
7 If future work is identified, BEA will conduct a Contract Applicability Review, identify any cost impacts and 
submit to DOE for review at that time. 
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Directive No. Directive Title 
O 460.1D, Chg 1 Hazardous Materials Packaging and Transportation Safety 
O 460.2B Departmental Materials Transportation and Packaging Management8 
M 460.2-1A Radioactive Material Transportation Practices Manual 
O 461.1C  Packaging and Transportation for Offsite Shipment of Materials of 



National Security Interest9 
O 461.2 Onsite Packaging and Transfer of Materials of National Security 



Interest 
O 462.1, Admin Chg. 1 Import and Export of Category 1 & 2 Radioactive Sources 



Aggregated Quantities 
O 470.3C, Chg. 1 Design Basis Threat (DTB) Order 
O 470.4B, Chg. 3 Safeguards and Security Program 
M 470.4-6, Admin Chg. 1 Nuclear Material Control and Accountability 
O 470.5 Insider Threat Program 
O 470.6, Chg. 1 Technical Security Program 
O 471.1B Identification and Protection of Unclassified Controlled Nuclear 



Information 
O 471.3, Chg. 1 Identifying and Protecting Official Use Only Information 
M 471.3-1, Chg. 1 Manual for Identifying and Protecting Official Use Only Information 
O 471.5 Special Access Program 
O 471.6, Admin Chg. 3 Information Security 
O 471.712 Controlled Unclassified Information 
O 472.2A Personnel Security 
O 473.1A Physical Protection Program 
O 473.2A Protective Force Operations 
O 474.2, Chg. 4 Nuclear Material Control and Accountability 
O 475.1 Counterintelligence Program 
O 475.2B Identifying Classified Information 
M 481.1-1A, Chg. 1 Reimbursable Work for Non-Federal Sponsors Process Manual10 
O 483.1B, Chg. 1 DOE Cooperative Research and Development Agreements 
O 484.1, Admin Chg. 2 Reimbursable Work for the Department of Homeland Security 
O 486.1A Foreign Government Sponsored or Affiliated Activities11 
O 522.1A Pricing of Departmental Materials and Services 
O 534.1B Accounting 
O 550.1 Official Travel 



 
8 Contractor shall comply with 460.2B’s Contractor Requirements Document (CRD), excepting only CRD 
Subsection 4.b, Transportation Services and Rates. 
9 All commonly transported Type B bulk fissile material shipments must include an expanded data set as an 
appendix to OST F 1540.5 to include the number of product cans along with product can fissile and impurity mass 
when applicable. 
10 Clarification for M 481.1-1A: For implementation of DOE M 481.1-1A, Intercompany Work Transfers (IWTS) is 
not within the scope of Work for Others (WFO). 
11 See Contract Modification No. 466. 
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Directive No. Directive Title 
O 5480.30, Admin Chg. 1 Nuclear Reactor Safety Design Criteria12 
O 5639.8A Security of Foreign Intelligence Information and Sensitive 



Compartmented Information Facilities 
O 5670.1A Management and Control of Foreign Intelligence 



 
  



 
12 DOE O 5480.30 only applies to design modifications to the Advanced Test Reactor and Advanced Test Reactor 
Critical facilities. 
12 The applicability of DOE O 471.7 is contingent upon the approval of the Contractor’s implementation plan. 
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Exemptions to Applicable Directives 
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Directive No. Exemption 
O 232.2A, Chg. 1 CCN 249409, Approval to Apply DOE-STD-1066-2016 Definition of 



“Fire” for Department of Energy Order 232.2A, Chg. 1, Occurrence 
Reporting and Processing of Operations Information (CLN210916), 
May 5, 2021 



O 420.1C, Chg. 3 CCN 239259, AS-CMD-INL-18-047 (CCN 242695) ATR’s Natural 
Phenomena Hazards  



CCN 243763, CLN190374 (CCN 244202), NFPA 20 Requirements 
for the Installation of Pressure Relief Valves at ATR 



NOTE:  Exemptions were granted under DOE O 420.1C, Chg. 1 and 
remain effective. 
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INTRODUCTION 



This document, the Performance Evaluation and Measurement Plan (PEMP) primarily serves as 
Department of Energy’s (DOE) Quality Assurance/Surveillance Plan (QASP) for the evaluation 
of Battelle Energy Alliance’s (BEA) (hereafter, “the Contractor”) performance of DOE Contract 
No. DE-AC07-05ID14517 (hereafter, “the Contract”) for the management and operations of the 
Idaho National Laboratory (INL), or “the Laboratory”) during the evaluation period from 
October 1, 2022 through September 30, 2023. This PEMP provides a standard, by which DOE 
can determine whether the Contractor is managerially and operationally in control of the 
Laboratory and is meeting the mission requirement and performance expectations/objectives of 
the Department as stipulated within this contract. 
 
This document also describes the distribution of the total available performance-based fee and 
the methodology for determining the amount of fee earned by the Contractor as stipulated 
within Part I Section B – Supplies or Service and Prices/Costs Section B.2 – Fee, and Part II 
Section I – Contract Clauses, Section I.17 Department of Energy Acquisition Regulation 
(DEAR) 970.5215- 1, Total Available Fee:  Base Fee Amount and Performance Fee Amount, 
Alternate I (DEC 2000) Alternate IV (DEC 2000). In partnership with the Contractor, the DOE 
Office of Nuclear Energy (NE) and DOE-Idaho Operations Office (DOE-ID) have defined the 
measurement basis that serves as the Contractor’s performance-based evaluation and fee 
determination. 
 
The Performance Goals (hereafter, “Goals”), Performance Objectives (hereafter referred to as 
“Objectives”), and Notable Outcomes for meeting the Objectives, described in PEMP Section 
I, were developed in accordance with expectations set forth within the Contract. The Notable 
Outcomes have been developed in coordination with DOE-NE program offices and other DOE 
Program Offices or Federal Agencies as appropriate. Except as otherwise provided for within 
the Contract, the evaluation and fee determination will rest solely on the Contractor’s 
performance of the PEMP Goals and Objectives. 
 
The Fiscal Year (FY) 2023 INL PEMP includes Performance Goals, which emphasize 
achievements in support of the DOE Vision/Mission for INL (Section C of the Contract), but 
do not undervalue the expectation of satisfactory performance levels in other areas of the 
statement of work. DOE expects INL will continue to implement and integrate environment, 
safety, and health (ES&H), quality, and security into its programs and operations to enhance 
overall mission success. 
 
The overall measure of performance against each Objective of this PEMP, to include the 
evaluation of Notable Outcomes, shall be evaluated in accordance with this PEMP document by 
DOE-ID and shall include DOE-NE program office and major customer input as appropriate. 
This review methodology will ensure that the overall evaluation of the Contractor results in a 
consolidated DOE position taking into account specific Notable Outcomes as well as all 
additional information available to the evaluating office. DOE-ID will work with DOE-NE 
program offices and major customers throughout the year in evaluating the Contractor’s 
performance, and will provide observations regarding programs and projects, as well as other 
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management and operation activities, conducted by the Contractor throughout the year. 
 
This PEMP identifies Performance Goals where INL can impact results supportive of DOE 
strategic initiatives and, in particular, DOE-NE mission objectives. These Performance Goals 
provide evaluation of mission achievement with both subjective and objective measures of 
performance.  
 



I.  PERFORMANCE GOALS, OBJECTIVES, AND NOTABLE OUTCOMES 
 
Background 
 
The current performance-based management approach to oversight within DOE has established a 
culture within the Department with emphasis on the customer-supplier partnership between DOE 
and the Laboratory contractors. It places a greater focus on mission performance, best business 
practices, cost management, and improved contractor accountability. Under the performance-
based management system, DOE provides clear direction to INL and develops annual 
performance plans (such as this one) to assess the Contractor’s performance in meeting that 
direction in accordance with contract requirements. The DOE policy for implementing 
performance-based management includes the following guiding principles: 
 
� Performance Objectives are established in partnership with affected organizations and are 



directly aligned to the DOE strategic goals; 
� Resource decisions and budget requests are tied to results; and 
� Results are used for management information, establishing accountability, and driving long- 



term improvements. 
 
The performance-based approach focuses the evaluation of performance against these 
Performance Goals. Progress against these Goals is measured using a set of Objectives. The 
success of each Objective will be measured based on demonstrated performance by the INL, and 
on a set of Notable Outcomes that focus Laboratory leadership on the specific items that are the 
most important initiatives and highest risk issues the Laboratory must address during the year.  
These Notable Outcomes should be objective, measurable, and results-oriented to allow for a 
definitive determination of whether or not the specific Outcome was achieved at the end of the 
year. 
 
In determining the performance of PEMP Goals and Objectives and Notable Outcomes, the DOE 
evaluator(s) shall consider progress reports, program office reviews/oversight, deliveries against 
milestone dates, etc., in accordance with the described Goals. Each of the Objectives identifies 
significant activities and/or requirements, including but not limited to the Notable Outcomes that 
are important to the success of the corresponding PEMP Goal and shall be used as one of the 
primary means of determining the Contractor’s success in meeting the desired Goal. The Goals 
for the PEMP support the DOE Vision/Mission for INL. 
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Performance Goals, Objectives, and Notable Outcomes 



The following sections describe the Performance Goals, their supporting Objectives, and 
associated Notable Outcomes for FY 2023. 
 



GOAL 1.0 Efficient and Effective Mission Accomplishment 
	
The science, engineering, technology, and testing programs at the Laboratory produce high-
quality, original, and creative results that advance science, engineering, and technology; 
demonstrate sustained application of scientific progress into deployed solutions having an 
impact; receive appropriate external recognition of accomplishments; and contribute to overall 
research, development, and deployment goals of DOE and its customers. 
 
The weight of this Goal is 70%. 
 
Goal 1.0 Efficient and Effective Mission Accomplishment provides the objectives and rating 
criteria the DOE evaluator(s) shall use to assess the overall effectiveness and performance of the 
Laboratory in delivering science and technology programs that produce high-quality, original, 
and creative results that advance science and technology; demonstrate sustained scientific 
progress and impact; contribute to and achieve DOE’s mission of protecting our national and 
economic security by providing world-class scientific research capacity; and advancing scientific 
knowledge, which enhances DOE’s mission for INL. INL’s mission includes achieving a 
positive impact on DOE-NE’s strategic objective to revive, revitalize, and expand nuclear energy 
to ensure the reliability and resiliency of baseload power in meeting the Nation’s energy needs; 
providing innovative research that enables a new generation of commercial nuclear power; 
enabling further national recognition and use of INL as a major national security technology 
development and demonstration center; enhancing INL’s role as a multi-disciplinary research 
center, contributing to other national goals, and obtaining international recognition in the science 
and engineering fields, consistent with its missions; and making INL’s unique scientific and 
technical capabilities, resources, and services available to DOE, other Federal agencies, state and 
local governments, academia, and the private sector. 



 
The following is a sampling of factors to be considered in determining the level of performance 
for the Laboratory against these mission objectives: 
 
� Impact of research, development, demonstration and deployment (RDD&D) results on the 



field, as measured primarily by peer review and/or customer/industry/university/national 
laboratories feedback; 



� Effective incorporation of lessons learned from early-stage research and development 
activities into the scale-up of complex nuclear systems and processes to optimize success and 
avoid rework; 



� Leadership to ensure utilization of, and collaboration with, the best resources of national labs, 
industry, universities, and stakeholders to carry out laboratory missions, with well-defined 
roles and responsibilities to effectively leverage expertise inside and/or external to INL; 
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� Impact of publications on the field, as measured primarily by peer review; 
� Impact of RDD&D results outside the field indicating broader interest; 
� Impact of RDD&D results on DOE or other customer mission(s); 
� Successful stewardship of mission-relevant research areas; 
� Delivery on RDD&D plans; 
� Significant awards (Nobel Prizes, R&D 100, FLC, etc.);  
� Technical leadership through organization of national and international symposia; 
� Invited talks, citations, making high-quality data available to the scientific community;  
� Development of tools and techniques that become standards or widely-used in the scientific 



community; and 
� Public accessibility of publications and research results as per DOE guidance. 



 
Other factors, which also may be considered in determining the level of performance, include, 
but are not limited to:  
 
� Leadership to advance research and development of nuclear energy systems through 



public/private partnerships; 
� Initiative to reduce the time and costs associated with development and qualification of 



nuclear materials and fuels; 
� The technical support INL provides DOE-NE for the safe and secure storage, transportation, 



treatment, and/or disposition of existing inventory of civilian and defense spent nuclear fuel 
(SNF) and high-level radioactive waste (HLW); 



� Leadership of key national and international organizations and committees; 
� Development of new and transformative technologies and capabilities that enable principal 



missions; 
� Engagement with the Nuclear Industry and Nuclear-Related Companies/Regulators; 
� Technology Transfer, Deployment, and Commercialization; 
� Regional, National, and International Partnerships; and 
� Impact of national user facilities on research programs at other national institutions. 
 
The above factors to consider for measuring performance are neither inclusive nor are they 
intended to be a checklist for meeting performance expectations of the Objectives under Goal 
1.0.  The evaluation of each Objective will use a combination of relevant factors. 
 
Objective 1.1:  Nuclear Energy 
 
Lead and implement relevant, high impact RDD&D programs.  Continue to build on the INL’s 
position as the preeminent, internationally-recognized National Laboratory in nuclear energy 
technologies (including advanced fuel cycles).  The primary focus areas include, but are not 
limited to the following: 
 
� Engineering driven science-based approach to the development and performance of nuclear 



fuels and materials applicable to current and future generations of reactors; 
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� Fuel cycle technologies including advancements in pyro and aqueous processing 
technologies, nuclear materials management and non-proliferation standards, and transient 
testing capability enabling the design and qualification of fuels and materials; 



� Reactor Safety, Material Science, and Human Performance for Life Extension of Light Water 
Reactors;  



� Advanced reactor design and optimization; 
� Advanced modeling and simulation including industry and Nuclear Regulatory Commission 



(NRC) adoption and use of DOE-NE mod-sim tools; and 
� Innovative research that supports sustaining the current fleet and demonstration of advanced 



reactors. 
 



Notable Outcome(s) 1.1 Nuclear Energy: 
 
Notable Outcome 1.1.A – Microreactor Applications Research Validation and Evaluation 
(MARVEL) Reactor  



MARVEL will be the first advanced reactor to be built at the INL site after nearly half a century. 
It will pave the way for future advanced reactors demonstration projects at the INL site, as well 
as nationwide.  



The MARVEL project will complete the following activities to advance the design and 
fabrication of MARVEL components: 
 



 Consistent with DOE-STD-1189, develop and submit a long-lead procurement (LLP) 
request and associated justification to DOE-ID. The submission will request early 
authorization for: 



o Fabrication of 316H stainless steel (SS) Systems, Structures, and Components 
(SSCs): 



i. Primary Coolant Boundary, 
ii. Guard Vessel, 



iii. Structure Frame and Outer Shields, 
iv. Reactor Support Structure, 
v. Secondary Support Structure. 



o Purchase of Stirling Engines and Controls 
o Placement of a fabrication contract for MARVEL fuel elements 



 
In addition, MARVEL will complete 90% final design, consistent with DOE-STD-1l89. 
 



Notable Outcome 1.1.B – National Reactor Innovation Center Demonstration of Microreactor 
Experiments (DOME) Test Bed 



National Reactor Innovation Center (NRIC) is a national program which is led by INL and is a key 
part of the INL’s mission as the U.S. Department of Energy (DOE) preeminent national 
laboratory for nuclear energy technologies. One of NRIC’s missions is to provide advanced 
reactor test beds so the private sector can test innovative reactor designs in a safe and secure 
manner.  
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NRIC is also developing the NRIC-DOME test bed for testing advanced microreactors; 
experimental reactors up to 20 MWth. NRIC-DOME will provide companies access to INL’s 
unique nuclear, radiological, engineering, and safety expertise for the different stages of reactor 
development and demonstration. By January 30, 2023, INL will deliver a draft DOME plan and 
schedule to DOE. This plan will lay out all the major necessary steps to be completed to have the 
DOME available for installation of the first anticipated demonstration/test reactor. In addition, to 
demonstrate progress toward a functioning NRIC-DOME test bed, INL will accomplish the 
following in FY 2023.  



 Submit Construction Subcontract Award package to DOE-ID for approval (assuming at 
least one of the received bids is deemed “responsive”). 



 
Notable Outcome 1.1.C – Transient Testing/Advanced Fuels 



Establish post-Halden capabilities using INL resources, filling gaps left after the Halden Reactor 
shut down.  



In a 2018 report, INL identified four capability needs post-Halden: 1) accelerate loss of coolant 
accident (LOCA) testing capability in the Transient Reactor Test Facility (TREAT), 2) expand 
water loop capability with ramp testing at the Advanced Test Reactor (ATR), 3) establish re-
fabrication/instrumentation capability, and 4) deploy reliable advanced in-pile instrumentation 
(INL/EXT-18-46101). Actions required in FY 2023 to complete this Notable Outcome include: 



 Commission the Transient Water Irradiation System for TREAT (TWIST) capsule to support 
LOCA testing in TREAT. The current fleet of light water reactors (LWRs) relies on 
deployment of advanced LWR fuel technology (e.g., burnup extension and accident tolerant 
fuels), which requires LOCA experiments/testing to support both design and licensing 
activities. The TWIST capsule will be designed, deployed, and the first calibration test in 
TREAT will be performed. This will address the post-Halden need for accelerating loss of 
coolant accident (LOCA) testing capability 



 Demonstrate the mechanical design of the I-Loop tube and experiment test train. A full-scale 
prototype of the multi-joint test train will be designed, fabricated, demonstrated, and 
validated at INL to prove the viability of the in-vessel components for the I-Loop. The 
deployment of the I-Loop into the ATR will expand prototypic pressurized water reactor 
(PWR) fuel testing capacity, enable boiling water reactor fuel testing, and allow for ramp and 
failure testing, which would fulfill the second of the four post-Halden recommendations. 



 
Notable Outcome 1.1.D – Light Water Reactor Sustainability 



Complete a pre-conceptual design of a Thermal and Electrical Power Delivery System in a 
candidate PWR to support broad industry utilization of energy to operate up to a 500 MWe High 
Temperature Electrolysis Plant that supports diversification of energy products and delivery of 
products beyond electricity, available for public release.  



This activity directly supports scale-up of alternative uses of nuclear energy beyond electricity, 
and the results will address the key questions of operability, safety, and concept of operations for 
an existing PWR plant. It will also provide insights for advanced reactor vendors who are 
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seeking to diversify the use of nuclear energy. INL will provide a technical report documenting 
the pre-conceptual design to DOE as completion of this Notable Outcome.  



 
Notable Outcome 1.1.E – Portable Energy for Lasting Effect 



Portable Energy for Lasting Effect (PELE) is a microreactor designed for the Department of 
Defense (DoD), capable of being transported and able to deliver 1-5 megawatts of electrical 
power for a minimum of three years. INL will support the demonstration of PELE. Actions 
required in FY 2023 to complete this Notable Outcome include: 



 The PELE Project Draft Preliminary Safety Analysis Report (PSAR) submittal. INL will 
submit draft PELE PSAR chapters, inclusive of all information received from BWX 
Technologies, Inc. (BWXT) through July 2023, to DOE-Idaho Operations Office (DOE-ID) 
for review. The PSAR will set clear requirements for facility manufacturing, assembly, and 
operations planning. INL will work with BWXT and the DoD Strategic Capabilities Office to 
develop a comprehensive and regulatorily defensible document that will reduce procurement 
lead times and support final design and regulatory approval of PELE. INL will review 
BWXT’s analyses, to verify compliance with INL requirements to meet DOE standards.  



 



Objective 1.2:  National and Homeland Security 



Lead and implement relevant, high-impact RDD&D programs. Advance grid security, resiliency 
and reliability through control systems cyber security innovation and further national recognition 
and use of INL as a major center for national security technology development and 
demonstration.  The primary focus areas include, but are not limited to the following: 
 



 Critical infrastructure resilience and protection RDD&D in focus areas of industrial 
control systems cyber security, infrastructure assurance, wireless communications, and 
grid reliability and security; 



 Armor production which meets Department of the Army cost, production schedules, and 
quality requirements for Specific Manufacturing Capability (SMC) and explosives/blast 
protection;  



 Nuclear nonproliferation and emergency response technology RDD&D and training 
including work with special nuclear materials; and 



 Applied solutions to satisfy requirements for Defense, Homeland Security, and 
Intelligence Community customers. 



 



Notable Outcome(s) 1.2 National and Homeland Security:  
 
Notable Outcome 1.2.A – Yukon Thunder 



The Cybercore Integration Center will complete the development and delivery of classified cyber 
enabled capabilities for Department of Defense (DoD). This work includes testing, integration, 
complete documentation of techniques and procedures, and delivery of software code. This will 
close out a three-year project partnership for DoD and other integrated partners. By the end of 
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FY 2023, DOE-ID will receive an assessment from the DoD Program Manager documenting 
satisfaction with capabilities delivered and fulfillment of mission requirements, which will be 
included as part of DOE’s assessment of performance on this outcome.  



 



Notable Outcome 1.2.B – Cyber-Informed Engineering 



The National Cyber-Informed Engineering (CIE) Strategy (FINAL DOE National CIE Strategy - 
June 2022_0.pdf (energy.gov)) integrates cyber resilience into the design, implementation, 
operation, and maintenance of critical energy infrastructure and embedded energy systems. 
National and Homeland Security (N&HS) will implement recommendations from the 
Development and Current Infrastructure pillars of the CIE strategy by: 



 Develop implementation guidance and create an open-source library of resources that 
support adoption of CIE as a common practice (CIE Development Strategic 
Recommendation 3); and  



 Engaging with Enbridge Inc. to complete two phases of Consequence-Driven Cyber-
Informed Engineering (CCE), a structured approach to applying CIE-derived principles, 
on the Algonquin pipeline (CIE Critical Infrastructure Strategic Recommendation 3). 



Completion is marked by launch of the resource library containing the CIE implementation 
guidance, finalization of CCE engagement products delivered during engagement, and a letter 
from DOE-Cybersecurity, Energy Security, and Emergency Response (CESER) specifying that 
N&HS tasks meet CIE strategy recommendations the results of which will be demonstrated to 
the appropriate DOE-ID staff no later than September 30, 2023. 



 
Objective 1.3:  Science and Technology Addressing Broad DOE Missions  



Lead and implement relevant, high impact RDD&D programs that support DOE’s energy 
missions.  Enhance INL’s capabilities as a multi-program National Laboratory with world-class 
nuclear and associated energy research capabilities.  The primary focus areas include, but are not 
limited to the following: 
 
� Research and development of integrated energy systems, including but not limited to energy 



storage, bioenergy and other relevant clean energy systems; 
� Advanced manufacturing and energy critical materials including research vital to ensuring 



the long-term competitiveness of U.S. industry; and 
� Provide basic research to support key areas of DOE’s energy missions. 
 
Notable Outcome(s) 1.3 Science and Technology Addressing Broad DOE Missions:  
 
Notable Outcome 1.3.A – Advancing vehicle electrification through battery improvement and 
charging infrastructure 



The current White House Administration has a goal of deploying 500,000 fast electric vehicle 
(EV) chargers nationwide by 2026. To support this effort, state and local municipalities, utility 
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companies, and private industry need methods for making good decisions on deploying EV 
infrastructure.  



Additionally, replacing Lithium (Li) ion batteries with Li metal batteries could reduce the cost 
per kWh of battery capacitance to 40% below current costs. Li metal batteries are currently 
experimental, and more data is needed on fundamental understanding of lithium metal battery 
properties to facilitate deployment. 



INL will:  



 Modify the Caldera EV modeling software tool to support states and other stakeholder’s 
preparation for EV charging infrastructure development. The new software tool will be a 
scalable EV and grid modeling program, designed to enable users from states, power 
companies, and other stakeholders to: 



o Forecast load on the local electric grid and on projected National Electric Vehicle 
Infrastructure Bipartisan Infrastructure Law charging stations; 



o Provide information to support local infrastructure siting and interconnection decisions; 
and 



o Provide information enabling load management strategy decisions. 



INL will work with the Joint Office of Energy and Transportation, to identify stakeholders and 
demonstrate the web-based modeling tool hosted on INL systems. Stakeholders will include at 
least three different representatives from utilities, municipalities, or charge station operators. INL 
will capture feedback on tool use and feasibility for developing enhanced functionality and 
usability. 



 INL will develop new methods and use them to evaluate the fundamental degradation of 
rechargeable Li metal single layer pouch cells, consistent with a high energy, realistic cell 
design. INL will identify the primary failure mode of these batteries and the impact of 
cycling and calendar aging using methods aligned with the Federal Consortium for 
Advanced Batteries Pre-application Battery Test Manual (INL/MIS-21-62073). INL will 
submit at least one publication on this work to a peer-reviewed journal. INL will also 
identify at least one mitigation strategy to address the primary failure mode. 



 



Objective 1.4:  Collaborations  
 
Foster new academic, industry, government, and international collaborations to produce the 
investment, programs and expertise that assure the DOE Vision/Mission for INL is realized.  The 
primary focus areas include, but are not limited to the following: 
 
� Demonstrating innovation in regional workforce advocacy to attract and retain “best and 



brightest” in areas of relevance to regional industry, including workforce development, 
university outreach, and K-12; 



� Developing human resource pipelines to ensure the Laboratory is connected with universities 
whose educational programs align with the critical staffing needs of INL; 
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� Demonstrating progress, impact, and leadership deploying INL capability and through 
regional partnerships identify and solve regional and industry challenges associated with 
national clean energy, environmental sustainability, and security challenges; 



� Enrich the national research, development, and deployment of advanced science-base 
technologies through the sharing of Laboratory facilities through a user facility model;  



� Establish and maintain long-term partnerships/relationships that maintain appropriate 
relations with the scientific and local communities; and 



� Broadly deploy Laboratory capabilities, intellectual property, and technologies to support and 
impact industry and other key non-DOE customer needs through Cooperative Research and 
Development Agreements (CRADA), Strategic Partnership Project (SPP) Agreements, 
Agreements for Commercializing Technology (ACT), user facility access, and technology 
based economic development and Intellectual Property (IP) management and licensing. 



 
Notable Outcome(s) 1.4 Collaborations: 
 
Notable Outcome 1.4.A – NASA Programs 



INL is supporting the National Aeronautics and Space Administration (NASA) efforts to develop 
space nuclear power and propulsion systems that will enable missions to the moon and manned 
missions to Mars, including more efficient and effective safety approaches for nuclear-enabled 
launches and more effective use of reactor space to produce heat source materials for 
radioisotope power systems. In FY 2023, INL will:  



 Complete the Safety Basis Design Strategy for the Dragonfly mission to Titan, which defines 
process assumptions, hazards, risks, and opportunities inputs for the Dragonfly Mission 
Specific Launch Safety Analysis Report; 



 Complete the Mod 1 NextGen Radioisotope Thermoelectric Generator System Requirements 
Review; 



 Have neptunium target assemblies ready for insertion into ATR positions A-, H-, south flux 
trap, and northeast flux trap for plutonium-238 production.  



 
Table 1.1 - Performance Goal 1.0 Letter Grade and Numerical Grade Definitions 



1.0 Efficient and Effective Mission Accomplishment 



Letter 
Grade 



Definition 



A+ 



In addition to satisfying the conditions for B+ 
• There are significant research areas for which the Laboratory has exceeded the 



expectations of the research plans in significant ways through creative, new, or 
unconventional methods that allow greater scientific and/or engineering reach than 
expected. 



• RDD&D conducted at the Laboratory has resolved one of the most critical questions in the 
field, or has changed the way the research community thinks about a particular field 
through paradigm shifting discoveries. 
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1.0 Efficient and Effective Mission Accomplishment 



Letter 
Grade 



Definition 



• RDD&D conducted at the Laboratory provided major advances that significantly 
accelerate DOE or other customer mission(s). 
 



A 



In addition to satisfying the conditions for B+ 
• There are important examples where the Laboratory exceeded the expectations of the 



research plans in significant ways through creative, new, or unconventional methods that 
allow greater scientific and/or engineering reach than expected. 



• All areas of RDD&D conducted at the Laboratory are of exceptional or outstanding merit 
and quality.  



• RDD&D conducted at the Laboratory has significant positive impact to DOE or other 
customer missions. 



A- 



In addition to satisfying the conditions for B+ 
• There are important examples where the Laboratory exceeded the expectations of the 



research plans. 
• Significant areas of RDD&D conducted at the Laboratory are of exceptional or outstanding 



merit and quality. 
• RDD&D conducted at the Laboratory positively impacts DOE or other customer missions. 



B+ 



The Laboratory has achieved each of the following Objectives: 
• The Laboratory has successfully executed research plans. 
• RDD&D conducted at the Laboratory are of high scientific merit and quality. 
• RDD&D conducted at the Laboratory advance DOE or other customer missions. 



B 



• The Laboratory has successfully executed research plans. 
• RDD&D conducted at the Laboratory advance DOE or other customer missions. 
BUT the Laboratory fails to meet the conditions for B+ for at least one of the following 
reasons: 
• RDD&D conducted at the Laboratory are not uniformly of high merit and quality OR some 



areas of research, previously supported, have become uncompetitive OR the Laboratory 
does not produce sufficiently competitive proposals to receive program support at a level 
commensurate with its unique capabilities. 



B- 



The Laboratory fails to meet the conditions for B+ for at least one of the following reasons: 
• The Laboratory has failed to successfully execute research plans but contingencies were in 



place such that no funding was or will be terminated.  OR RDD&D conducted at the 
Laboratory does little to advance DOE or other customer missions. 



• Significant areas of RDD&D conducted at the Laboratory are not of high merit and quality 
OR some areas of research, previously supported, have become uncompetitive OR the 
Laboratory did not produce sufficiently competitive proposals to receive program support 
at a level commensurate with its unique capabilities. 



C 



The Laboratory fails to meet the conditions for B+ for at least one of the following reasons: 
• In several significant aspects, the Laboratory failed to deliver on research plans using 



available resources such that some funding was or will be terminated OR RDD&D 
conducted at the Laboratory failed to contribute to DOE or other customer missions. 



• Significant areas of RDD&D conducted at the Laboratory are of poor merit and quality OR 
some areas of research, previously supported, have become uncompetitive AND the 
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1.0 Efficient and Effective Mission Accomplishment 



Letter 
Grade 



Definition 



Laboratory does not produce sufficiently competitive proposals to receive program support 
at a level commensurate with its unique capabilities. 
 



D 



The Laboratory fails to meet the conditions for B+ for at least one of the following reasons: 
• Multiple program elements at the Laboratory failed to deliver on research plans using 



available resources such that significant funding was or will be terminated. 
• Multiple significant areas of RDD&D conducted at the Laboratory are of poor merit and 



quality OR some areas of research, previously supported, have become uncompetitive 
AND the Laboratory does not produce sufficiently competitive proposals to receive 
program support at a level commensurate with its unique capabilities. 



• RDD&D conducted at the Laboratory failed to contribute to DOE or other customer 
missions. 



F 



The Laboratory fails to meet the conditions for B+ for at least one of the following reasons: 
• Multiple program elements at the Laboratory failed to deliver on research plans using 



available resources resulting in total termination of funding. 
• Multiple significant areas of RDD&D conducted at the Laboratory are of poor merit and 



quality OR some areas of research, previously supported, have become uncompetitive 
AND the Laboratory does not produce sufficiently competitive proposals to receive 
program support at a level commensurate with its unique capabilities OR the Laboratory 
has been found to have engaged in gross scientific incompetence and/or scientific fraud. 



• RDD&D conducted at the Laboratory failed to contribute to DOE or other customer 
missions. 



Note:  Based on the DOE Office of Science model as recommended by the National Academy of Public 
Administration (NAPA) report to DOE January 2013, specific grading tables supplying more detail for 
grading Goals 1.0, 2.0 and 3.0 do not contain grades of C+ and C-  
 
 



Table 1.2 – Performance Goal 1.0 Score Development 



 
GOAL 1.0 Efficient and Effective Mission Accomplishment 



Objectives 
Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



1.1 Nuclear Energy   55%  



1.2 National and Homeland Security   25%  



1.3 Science and Technology Addressing 
Broad DOE Missions 



  10%  



1.4 Collaborations    10%  



Numerical Score for Goal 1.0  
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GOAL 2.0 Efficient and Effective Stewardship and Operation of Research Facilities 
 
The Laboratory provides effective and efficient strategic planning; operations, maintenance and 
construction of Laboratory research facilities; and are responsive to the user community. 
 
The weight of this Goal is 15%. 
 
Goal 2.0 Efficient and Effective Stewardship and Operation of Research Facilities Goal shall 
measure the overall effectiveness and performance of the Contractor in planning for and 
delivering leading-edge specialty research and/or user facilities to ensure the required 
capabilities are present to meet today and tomorrow’s complex challenges.  It also measures the 
Contractor’s innovative operational and programmatic means for implementation of systems that 
ensures the availability, reliability, and efficiency of these facilities, and the appropriate balance 
between R&D and user support if applicable. 
 
This Goal is applicable to the major research facilities at the INL to include those under the 
Nuclear Science User Facility (NSUF), ATR, Materials and Fuels Complex (MFC), Biomass 
Feedstock National User Facility, Energy Innovation Laboratory (EIL), Idaho Research Center, 
Energy Systems Laboratory, and National Security Test Ranges. 
 
In assessing the performance of the Laboratory against this Goal, the following elements should 
be considered: 
 
� Effectiveness in establishing and demonstrating INL as a national test bed for research, 



development, and demonstration of advanced nuclear energy systems—enabling Small 
Modular Reactors (SMR) and/or advanced reactor demonstration or development; 



� Delivery of accurate and timely information required to carry out the budget formulation 
process and critical decision processes associated with the operation of major R&D facilities;  



� The Laboratory’s ability to meet the intent of DOE Order 413.3B, Program and Project 
Management for the Acquisition of Capital Assets; 



� The extent to which the Laboratory appropriately assesses risks and contingency needs 
associated with the operation of major R&D facilities;  



� The extent to which the Laboratory is effective in its management role and partnership with 
DOE;   



� The availability, reliability, performance, and efficiency of Laboratory major research 
facility(ies); 



� The degree to which relevant facilities are optimally arranged to support the user community; 
� The degree to which the Laboratory addresses and advances the disposition of identified 



environmental liabilities; 
� The extent to which Laboratory RDD&D is conducted to develop/expand the capabilities of 



the facility(ies); and 
� The quality of the process used to allocate facility time to users. 
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Additional elements to be considered in determining the level of performance for the Laboratory 
against this Goal include, but are not limited to:    
 
� The quality of the mission related and scientific justification of any proposed facilities;  
� The technical quality of conceptual and preliminary designs and the credibility of the 



associated cost estimates; 
� The leveraging of existing facilities and capabilities of the DOE laboratory complex in plans 



for proposed facilities and capabilities; and 
� The innovation and potential impact of new technologies embodied in INL facilities. 
 
 
Objective 2.1:  Provide Effective Facility Design(s) as Required to Support Laboratory 
Programs (i.e., activities leading up to CD-2) 



As applicable, provide quality justifications for new R&D facility needs, quality conceptual and 
pre-conceptual designs, leveraging with existing facilities, and financing options. 
 
Notable Outcome(s) 2.1: 



� None. 



 
Objective 2.2:  Provide for the Effective and Efficient Construction of Facilities and/or 
Fabrication of Components (execution phase, post CD-2 to CD-4) 



As applicable, provide successful fabrication of components, meeting of construction schedules 
and budgets, quality oversight, and transparent communications. 
 
Notable Outcome(s) 2.2: 



 
Notable Outcome 2.2.A – Construction and Commissioning of new facilities/capabilities  



Complete line-item project deliverables and critical decision milestones consistent with approved 
schedules and plans. This Notable Outcome provides for the effective and efficient construction 
and commissioning of line items in support of INL’s mission.  



 Sample Preparation Laboratory: In FY 2023, the project will complete installation of the 
shielded enclosure steel walls and hot cell liners.  



 



Objective 2.3:  Operation and Maintenance of Facilities 



� Resources are balanced between facility RDD&D and user support; and a quality process is 
used to allocate facility time to both internal and external users; 



� Ensure efficient use of facilities/capabilities in support of RDD&D activities, utilizing 
effective use of tools such as the facility Customer Requirements Form, Integrated Strategic 
Operational Plan (ISOP) and Annual Mission Plan processes and unfunded gap lists; 
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� Ensure efficient operation of nuclear facilities while optimizing availability and minimizing 
performance detractors such as unplanned outages and excessive deferred maintenance; 



� Ensure effective planning, consolidation and disposition of nuclear material across INL; and 
� Continue to develop research capabilities that have been identified as strategically important 



by INL.  
 



Notable Outcome(s) 2.3 Operation and Maintenance of Facilities: 
 
Notable Outcome 2.3.A – Advanced Test Reactor (ATR) and Materials and Fuels Complex 
(MFC) Infrastructure Investment for reliability improvement. 



Safe and reliable operations of the ATR/ATR Critical Facility (ATR/ATRC) and facilities at 
MFC are essential for providing mission support to numerous DOE and National Nuclear 
Security Administration [NNSA] program offices, as well as Nuclear Science User Facilities 
(NSUF) users and the Gateway for Accelerated Innovation in Nuclear (GAIN) initiative. As 
such, it is critical for INL to successfully implement the agreed upon ATR/ATRC and MFC 
investment strategies to improve facility reliability and maintain safe operations. For ATR, two 
examples of prioritized long-term asset management (LTAM) investments are completing the 
Low Pressure (LP) Air System and E-1/E-2 Transformer replacements. These two LTAM 
projects will be completed in FY 2023 assuming the ATR 172-A-1 is executed as planned and 
ends in September 2023, with passing the system operability testing and turnover to ATR 
Operations. For MFC, completion of the Analytical Laboratory Ventilation Upgrade Project will 
allow INL to meet increasing demands of programs and precise operating parameters of new 
instrumentation for the coming decade. Completion of out-of-cell qualifications and preparation 
activities to support installation of the Multi-Function Furnace and Scraped Cathode Rod 
Assembly Prototype Equipment (SCRAPE) in the Fuel Conditioning Facility (FCF) will position 
MFC to continue to support High Assay Low Enriched Uranium (HALEU) production. These 
activities will be advanced assuming no production impact. Additionally, well-planned and high-
quality maintenance activities, and good conduct of operations will help preserve a high level of 
facility readiness (e.g., reduced deferred maintenance backlog, improved mission reliability) in 
support of DOE Office of Nuclear Energy (NE) mission priorities.  



 



Notable Outcome 2.3.B – Maximize Experimental Breeder Reactor-II (EBR-II) driver spent 
nuclear fuel (SNF) receipts at MFC in support of the 2019 Supplemental Agreement 
milestone. 



Maximize the number of shipments of sodium bonded EBR-II Driver SNF that can be accepted 
at MFC based on available resources, funding, and operating limitations from the Idaho Nuclear 
Technology and Engineering Center (INTEC) underwater basin storage to the MFC FCF and 
Radioactive Scrap and Waste Facility (RSWF). The receipt of the maximum number of EBR-II 
driver fuel bottles to MFC facilities will help contribute toward the successful accomplishment 
of the Idaho Settlement Agreement deadline of “DOE shall complete the transfer of all spent fuel 
from wet storage facilities at INEL by December 31, 2023.” The EBR-II driver SNF is part of a 
larger effort to satisfy the 2019 Supplemental Agreement to the Idaho Settlement Agreement 
deadline, which states “DOE shall complete treatment of all sodium bonded EBR-II driver fuel 
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pins by December 31, 2028.” Maximize the treatment of EBR-II driver fuel treatment batches 
through the pyro-processing equipment in the FCF. This is coupled with the production of 
HALEU regulus consistent with previous planning targets (i.e., PLN-6098) for FY 2023, and is 
contingent upon available resources, funding, and operating limitations. 



 
Objective 2.4:  Utilization of Facility(ies) to Provide Impactful Science and Technology 
(S&T) Results and Benefits to Internal and External User Communities 
 
Ensures Laboratory facilities are being used to perform influential science and generating 
impactful S&T results, pushes the envelope of what the facility can do and/or are among the 
scientific leaders of the community, while balancing both internal and external user 
communities.  
 
Notable Outcome(s) 2.4 Utilization of Facility(ies) to Provide Impactful S&T Results and 
Benefits to Internal and External User Communities: 



 None. 
 
 



Table 2.1 - Performance Goal 2.0 Letter Grade and Numerical Grade Definitions 



 
2.0 Efficient and Effective Stewardship and Operation of Research Facilities 



Letter 
Grade 



 
Definition 



 
A+ 



In addition to satisfying all conditions for B+, the Laboratory exceeds expectations in all of these 
categories: 
• Approaches proposed by the Laboratory are widely regarded as innovative, novel, 



comprehensive, and potentially cost-effective; 
• Reviews repeatedly confirm strong potential for scientific and engineering discovery in areas 



that support the Department’s mission, and potential to change a discipline or research area’s 
direction; 



• The Laboratory identifies, analyzes and champions novel approaches for acquiring the new 
capability, including leveraging or extending the capability of existing facilities while reducing 
cost and/or risk while enhancing capability; 



• Performance of the facility exceeds expectations for cost of operations, users served, availability,
and capability; 



• The schedule and the costs associated with steady state operations are significantly less than 
planned and are acknowledged to be ‘leadership caliber’ by reviews; 



• Data on environment, safety, and health continues to be exemplary and widely regarded as 
among the ‘best in class’; 



• The Laboratory took extraordinary means to deliver an extraordinary result for the program 
and/or users in the performance/review period.   
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2.0 Efficient and Effective Stewardship and Operation of Research Facilities 



Letter 
Grade 



 
Definition 



 
A 



In addition to satisfying all conditions for B+, all of the following conditions are also met: 
• The Laboratory takes the initiative to demonstrate the potential for revolutionary scientific 



advancement working in partnership with HQ; 
• The Laboratory identifies, analyzes, and champions, to HQ and Idaho Operations Office, novel 



approaches for acquiring the new capability, including leveraging or extending the capability of 
existing facilities; 



• Performance of the facility exceeds expectations in most of these categories:  cost of operations, 
users served, availability, and capability; 



• The schedule and the costs associated with the ramp-up and/or steady state operations are less 
than planned and are acknowledged to be ‘leadership caliber’ by reviews; 



• Data on environment, safety, and health continues to be exemplary and widely regarded as 
among the ‘best in class’. 



 
A- 



In addition to satisfying all conditions for B+, all of the following conditions are also met: 
• The approaches proposed by the Laboratory are widely regarded as innovative, novel, 



comprehensive, and potentially cost-effective; 
• Reviews repeatedly confirm potential for scientific discovery in areas that support the 



Department’s mission, and potential to change a discipline or research area’s direction; 
• Performance of the facility exceeds expectations in any of these categories:  cost of operations, 



users served, availability, and capability; 
• The schedule and the costs associated with the ramp-up and/or steady state operations are less 



than planned and are acknowledged to be among the best by reviews. 
B+ The Laboratory has achieved each of the following objectives: 



• The operation and maintenance meets its management performance measures; 
• The Laboratory provides sustained leadership and commitment to environment, safety and 



health; 
• Reviews regularly recognize the Laboratory for being proactive in the management of the 



execution phase of the operation and maintenance; 
• To a large extent, problems are identified and corrected by the Laboratory while minimizing 



impact on scope, cost or schedule; 
• DOE is kept informed of operation and maintenance status on a regular basis; reviews regularly 



indicate operation and maintenance is expected to meet its cost/schedule performance baseline. 
B The Laboratory fails to meet expectations in one of the areas listed under B+. 



B- The Laboratory fails to meet expectations in several of the areas listed under B+. 



C The Laboratory fails to meet the expectations in several of the areas listed under B+ 
AND the required analyses and documentation developed by the Laboratory are EITHER not 
innovative, OR reflect a lack of commitment and leadership. 



D The Laboratory fails to meet the expectations in several of the areas listed under B+ AND the 
Laboratory fails to provide a compelling justification for the acquisition. 



F The Laboratory fails to meet the expectations in several of the areas listed under B+ 
AND the approaches proposed by the Laboratory are based on fraudulent assumptions; the science 
case is weak to non-existent, and the business case is seriously flawed. 
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Note:  Based on the DOE Office of Science model as recommended by the National Academy of Public 
Administration (NAPA) report to DOE January 2013, specific grading tables supplying more detail for 
grading goals 1.0, 2.0 and 3.0 do not contain grades of C+ and C-  
 
Table 2.2 – Performance Goal 2.0 Score Development 



 
GOAL 2.0 Efficient and Effective Stewardship and Operation of Research Facilities 



Objectives 
Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



2.1 Provide Effective Facility Design(s) as 
Required to Support Laboratory Programs  



  10%  



2.2 
Provide for the Effective and Efficient 
Construction of Facilities and/or 
Fabrication of Components  



  20%  



2.3 Operation and Maintenance of Facilities   50%  



2.4 
Utilization of Facility(ies) to Provide 
Impactful S&T Results and Benefits to 
Internal and External User Communities 



  20%  



Numerical Score for Goal 2.0  
 
 



GOAL 3.0 Sound and Competent Leadership and Stewardship of the Laboratory 
 
This Goal evaluates the Contractor’s Leadership capabilities in leading the direction of the 
overall Laboratory, the responsiveness of the Contractor to issues and opportunities for 
continuous improvement, and corporate office involvement/commitment to the overall success of 
the Laboratory. 
 
The weight of this Goal is 15%. 
 
In measuring this performance Goal, the DOE evaluator(s) shall consider performance trends and 
outcomes in overall Contractor Leadership’s planning for, integration of, responsiveness to and 
support for the overall success of the Laboratory. This may include, but is not limited to, 
contractor leadership in support of DOE-NE’s strategic objective to revive, revitalize, and 
expand nuclear energy to ensure the reliability and resiliency of baseload power in meeting the 
Nation’s energy needs; developing a culture of innovation that encourages cutting edge research  
needed to support Nuclear Energy’s long-term goals; the quality of strategic planning and 
progress in realizing the Laboratory vision/mission; the ability to establish and maintain long-
term partnerships/ relationships with the scientific and local communities as well as private 
industry that advance, expand, and benefit the ongoing Laboratory mission(s) and/or provide 
new opportunities/ capabilities; utilizing a corporate approach to managing programs, which 
includes collaborations with other DOE laboratories; implementation of a robust assurance 
system; Laboratory and Corporate Office Leadership’s ability to instill responsibility and 











Contract No. DE-AC07-05ID14517 
Modification No. 548  



Page 19 of 39 



 
FY 2023 INL Performance Evaluation and Measurement Plan 



 



INL FY 2023 PEMP  19 



accountability down and through the entire organization; overall effectiveness of 
communications with DOE; understanding, management and allocation of the costs of doing 
business at the Laboratory commensurate with associated risks and benefits; utilization of 
corporate resources to establish joint appointments or other programs/projects/activities to 
strengthen the Laboratory; and advancing excellence in stakeholder relations to include good 
corporate citizenship within the local community. 
 



Objective 3.1:  Leadership and Stewardship of the Laboratory 
 
The performance of the Laboratory’s senior management team as demonstrated by their ability to 
do such things as: 
� Define an exciting yet realistic scientific vision/mission for the RDD&D future of the 



Laboratory; 
� Make progress in realizing the DOE Vision/Mission for the Laboratory; and 
� Develop and leverage appropriate relations with stakeholders to the benefit of the Laboratory 



and the U.S. taxpayer. 
 



Notable Outcome(s) 3.1 Leadership and Stewardship of the Laboratory: 



� None. 
 
 
Objective 3.2:  Management and Operation of the Laboratory 
 
The performance of the Laboratory’s senior management team as demonstrated by their ability to 
do such things as: 
� Implement a robust contractor assurance system per DOE O 226.1B, Implementation of 



Department of Energy Oversight Policy and demonstrates BEA corporate oversight of the 
INL; 



� Understand the costs of doing business at the Laboratory and prioritize the management and 
allocation of these costs commensurate with their associated risks and benefits; 



� Instill a culture of accountability and responsibility down and through the entire organization;  
� Ensure good and timely communication among the Laboratory, DOE-NE and Idaho 



Operations Office so DOE can deal effectively with both internal and external constituencies; 
and 



� Demonstrated accountability for senior leadership toward safety. 
 



Notable Outcome(s) 3.2 Management and Operation of the Laboratory: 



� None. 
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Objective 3.3:  Contractor Value-Added 
 
The additional benefits that accrue to the Laboratory and the Department of Energy by virtue of 
having this particular M&O contractor in place.  Included here, typically, are things over which 
the Laboratory does not have immediate authority, such as: 
� Corporate involvement/contributions to deal with challenges at the Laboratory; 
� Using corporate resources to establish joint appointments or other programs/projects/ 



activities that strengthen the Laboratory; and 
� Providing other contributions to the Laboratory that enable the Laboratory to do things that 



are good for the Laboratory and its community and that DOE cannot supply. 
 
Notable Outcome(s) 3.3 Contractor Value-Added: 



� None. 
 
Table 3.1 - Performance Goal 3.0 Letter Grade and Numerical Grade Definitions 



 
GOAL 3.0 Sound and Competent Leadership and Stewardship of the Laboratory 



Letter 
Grade 



 
Definition 



 
A+ 



The Senior Leadership Management Team of the Laboratory has made outstanding progress (on an 
order of magnitude scale) over the previous year in realizing their vision for the Laboratory, and 
has had a demonstrable impact on the Department and the Nation.  Strategic plans are of 
outstanding quality, have been externally recognized and referenced for their excellence, and have 
an impact on the vision/plans of other national laboratories.  The Senior Leadership Management 
Team of the Laboratory may have been faced with very difficult challenges and plotted, 
successfully, its own course through difficulty.  Partners in the scientific and local communities 
applaud the Laboratory in national forums, and the Department is strengthened by this. 



 
A 



The Senior Leadership Management Team of the Laboratory has made significant progress over the 
previous year in realizing their vision for the Laboratory, and through this has had a demonstrable 
positive impact on the Department and the Nation.  Strategic plans are of outstanding quality, and 
recognize and reflect the vision/plans of other national laboratories.  Faced with difficult 
challenges, actions were taken by the Senior Leadership Management Team of the Laboratory to 
redirect Laboratory activities to enhance the long-term future of the Laboratory.  Partners in the 
scientific and local communities applaud the Laboratory in national forums, and the Department is 
strengthened by this. 



A- The Laboratory Senior Leadership Management Team performs better than expected (B+ grade) in 
almost all the areas described for a B+. 



 
B+ 



The Senior Leadership Management Team of the Laboratory has made significant progress over the 
previous year in realizing their vision for the Laboratory.  Strategic plans present long range goals 
that are both exciting and realistic.  Decisions and actions taken by the Laboratory leadership align 
work, facilities, equipment and technical capabilities with the Laboratory vision and plan.  The 
Senior Leadership Management Team of the Laboratory faced difficult challenges and successfully 
plotted its own course through the difficulty, with help from the Department.  Partners in the 
scientific and local communities are supportive of the Laboratory. 
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GOAL 3.0 Sound and Competent Leadership and Stewardship of the Laboratory 



Letter 
Grade 



 
Definition 



 
B 



The Senior Leadership Management Team of the Laboratory has made little progress over the 
previous year in realizing their vision for the Laboratory.  Strategic plans present long range goals 
that are exciting and realistic; however, DOE is not fully confident that the Laboratory is taking the 
actions necessary for the goals to be achieved.  The Laboratory is not fully engaged with its 
partners/relationships in the scientific and local communities to maximize the potential benefits 
these relations have for the Laboratory. 



 
B- 



The Senior Leadership Management Team of the Laboratory has made very little progress over the 
previous year in realizing their vision for the Laboratory.  Strategic plans present long range goals 
that are realistic if routine; however, DOE is not fully confident that the Laboratory is taking the 
actions necessary for the goals to be achieved.  The Laboratory is not fully engaged with its 
partners/relationships in the scientific and local communities to maximize the potential benefits 
these relations have for the Laboratory. 



 
C 



The Senior Leadership Management Team of the Laboratory has made no progress over the 
previous year in realizing their vision for the Laboratory or aligning work, facilities, equipment and 
technical capabilities with the Laboratory vision and plan.  Strategic plans present long range goals 
that are either unexciting or unrealistic.  Business plans exist, but they are not linked to the strategic 
plan and do not inspire DOE’s confidence that the strategic goals will be achieved.  Partnerships 
with the scientific and local communities with potential to advance the Laboratory exist, but they 
may not always be consistent with the mission of or vision for the Laboratory.  Affected 
communities and stakeholders are mostly supportive of the Laboratory and aligned with the 
management’s vision for the Laboratory. 



 
D 



The Senior Leadership Management Team of the Laboratory has made no progress or has back-slid 
over the previous year in realizing their vision for the Laboratory or in aligning work, facilities, 
equipment and technical capabilities with the Laboratory vision and plan.  Strategic plans present 
long range goals that are neither exciting nor realistic.  Partnerships that may advance the 
Laboratory towards strategic goals are inappropriate, unidentified, or unlikely.  Affected 
communities and stakeholders are not adequately engaged with the Laboratory and indicate non-
alignment with DOE priorities. 



 
F 



The Senior Leadership Management Team of the Laboratory has made no progress or has back-slid 
over the previous year in realizing their vision for the Laboratory or in aligning work, facilities, 
equipment and technical capabilities with the Laboratory vision and plan.  Strategic plans present 
long range goals that are not aligned with DOE priorities or the mission of the Laboratory.  
Partnerships that may advance the Laboratory towards strategic goals are inappropriate, 
unidentified, and unlikely, and/or the Senior Leadership Management Team does not demonstrate a 
concerted effort to develop, leverage, and maintain relations with the scientific and local 
communities to assist the Laboratory in achieving a successful future.  Affected communities and 
stakeholders are openly non-supportive of the Laboratory and DOE priorities. 



Note:  Based on the DOE Office of Science model as recommended by the National Academy of 
Public Administration (NAPA) report to DOE January 2013, specific grading tables supplying 
more detail for grading goals 1.0, 2.0 and 3.0 do not contain grades of C+ and C-  
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Table 3.2 – Performance Goal 3.0 Score Development 



 
3.0 Sound and Competent Leadership and Stewardship of the Laboratory 



Objectives 
Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



3.1 Leadership and Stewardship of the Laboratory   40%  



3.2 Management and Operation of the Laboratory   40%  



3.3 Contractor Value-Added   20%  



Numerical Score for Goal 3.0  



 



GOAL 4.0 Sustain Excellence and Enhance Effectiveness of Integrated Safety, Health and 
Environmental Protection 
 
The weight of this Goal is 30%. 



 
This Goal evaluates the Contractor’s overall success in deploying, implementing, and improving 
integrated Environment, Safety, and Health systems that protects workers, the public, and the 
environment and efficiently and effectively support the mission(s) of the Laboratory. 
 
Objective 4.1:  Provide an Efficient and Effective Worker Health and Safety Program 



 
Objective 4.2:  Provide Efficient and Effective Environmental Management System 
 
In measuring the performance of the above Objectives, the DOE evaluator(s) shall consider 
performance trends and outcomes in protecting workers, the public, and the environment.  This 
may include, but is not limited to, minimizing the occurrence of environment, safety, and health  
incidents; effectiveness of the Integrated Safety Management (ISM) system; effectiveness of 
work planning, feedback, and improvement processes; the strength of the safety culture 
throughout the Laboratory; the effective development, implementation and maintenance of an 
efficient and effective Environmental Management System; and the effectiveness of responses to 
identified hazards and/or incidents.  This Objective will be reported quarterly in synchronization 
with the DOE Quarterly Evaluation Report. 
 
Notable Outcome(s) 4.0 Sustain Excellence and Enhance Effectiveness of Integrated Safety, 
Health and Environmental Protection and Quality: 



� None. 
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Table 4.1 – Performance Goal 4.0 Score Development 
 



Objectives Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



4.1   
Provide an Efficient and Effective Worker 
Health and Safety Program 



  60%  



4.2   
Provide an Efficient and Effective 
Environmental Management System 



  40%  



Numerical Score for Goal 4.0  



 Note:  The Objectives and Notable Outcomes for Performance Goal 4.0 will be evaluated using the criteria in 
Figure 3, General Letter Grade, Adjectival Rating, Numeric Range, Definition, and Award-Fee Pool Available To 
Be Earned. 



 



GOAL 5.0 Deliver Efficient, Effective, and Responsive Business Systems and Resources 
that Enable the Successful Achievement of the Laboratory Mission(s) 
 
The weight of this Goal is 25%. 
 
This Goal evaluates the Contractor’s overall success in deploying, implementing, and improving 
integrated business systems that efficiently and effectively support the mission(s) of the 
Laboratory. 
 
Objective 5.1:  Provide an Efficient, Effective, and Responsive Financial Management 
System 
 
Provide an assessment annually of the Laboratory cost performance including evaluations of 
spending and budgeting including Laboratory cost effectiveness. This assessment should include 
cost management efforts performed throughout the fiscal year and cost management 
improvement plans for the following fiscal year. BEA’s current Financial Management System 
Assurance Portfolio Status Report may be used to demonstrate the cost management efforts of 
this requirement. 



 
Objective 5.2:  Provide an Efficient, Effective, and Responsive Acquisition Management 
System  
 
The Contractor must demonstrate effective subcontract management, including award of subcontracts 
as scheduled, inclusion of all requirements, subcontractor audits, and subcontract administration. 
Contractor will monitor subcontractor performance to ensure compliance with all requirements 
including small business subcontracting plans, Buy American Act, and applicable labor statutes. 
 
Objective 5.3:  Provide an Efficient, Effective, and Responsive Human Resources 
Management System and Diversity Program 
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Objective 5.4:  Provide Efficient, Effective, and Responsive Contractor Assurance Systems, 
including Internal Audit and Quality 



 
Objective 5.5:  Provide Efficient, Effective, and Responsive Information Management 
System 



In measuring the performance of the above Objectives, the DOE evaluator(s) shall consider 
performance trends and outcomes in the development, deployment, and integration of 
foundational program (e.g., Contractor Assurance, Quality, Financial Management, Acquisition 
Management, Property Management, Human Resource Management, and Information 
Management) systems across the Laboratory. This may include, but is not limited to, minimizing 
the occurrence of management systems support issues; quality of work products; continual 
improvement driven by the results of audits, reviews, and other performance information; the 
integration of system performance metrics and trends; the degree of knowledge and appropriate 
utilization of established system processes/procedures by Contractor management and staff; 
benchmarking and performance trending analysis.   



  
Objective 5.6: Provide and Efficient, Effective, and Responsive Property Management 
System 



 
Notable Outcome(s) 5.0 Deliver Efficient, Effective, and Responsive Business Systems and 
Resources that Enable the Successful Achievement of the Laboratory Mission(s): 



� None. 
 



Table 5.1 – Performance Goal 5.0 Score Development 



Objectives Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



 Weighted 
Score 



5.1  
Provide an Efficient, Effective, and 
Responsive Financial Management System 



  20%  



5.2 
Provide an Efficient, Effective, and 
Responsive Acquisition Management 
System  



  20%  



5.3  
Provide an Efficient, Effective, and 
Responsive Human Resources Management 
System and Diversity Program 



  15%  



5.4  
Provide an Efficient, Effective, and 
Responsive Contractor Assurance Systems, 
including Internal Audit and Quality 



  15%  



5.5 
Provide an Efficient, Effective, and 
Responsive Information Management 
System 



  15%  
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Objectives Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



 Weighted 
Score 



5.6 
Provide an Efficient, Effective, and 
Responsive Property Management System 



  15%  



Numerical Score for Goal 5.0  



Note:  The Objectives and Notable Outcomes for Performance Goal 5.0 will be evaluated using the criteria in Figure 
3, General Letter Grade, Adjectival Rating, Numeric Range, Definition, and Award-Fee Pool Available to Be 
Earned. 



GOAL 6.0 Sustain Excellence in Operating, Maintaining, and Renewing the Facility and 
Infrastructure Portfolio to Meet Laboratory Needs 
 
The weight of this Goal is 20%. 
 
This Goal evaluates the overall effectiveness and performance of the Contractor in planning for, 
delivering, and operations of Laboratory facilities and equipment needed to ensure required 
capabilities are present to meet today and tomorrow’s mission(s) and complex challenges. 
 
Objective 6.1: Sustain Excellence in Real Property Asset Management 
 
Conduct effective real property asset life-cycle management in alignment with DOE mission 
needs and requirements, and including management of assets in a safe, secure, cost-effective, and 
sustainable manner to ensure real property assets are available, utilized, and in a condition to 
support efficient mission execution (e.g., achieving a reduction in Deferred Maintenance/Repair 
Needs (DM/RN) across the INL enterprise, demonstrated action to minimize life-cycle costs).   
 
 
Notable Outcome(s) 6.0 Sustain Excellence in Operating, Maintaining, and Renewing the 
Facility and Infrastructure Portfolio to Meet Laboratory Needs: 



� None. 
 
Table 6.1 – Performance Goal 6.0 Score Development 



Objectives Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



6.1 
 Sustain Excellence in Real Property Asset 
Management 



  100%  



Numerical Score for Goal 6.0  
Note:  The Objectives and Notable Outcomes for Performance Goal 6.0 will be evaluated using the criteria in 
Figure 3, General Letter Grade, Adjectival Rating, Numeric Range, Definition, and Award-Fee Pool Available To 
Be Earned. 
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GOAL 7.0 Sustain and Enhance the Effectiveness of Integrated Safeguards and Security 
Management (ISSM) and Emergency Management Systems 



 
The weight of this Goal is 25%. 



 
This Goal evaluates the Contractor’s overall success in safeguarding and securing Laboratory 
assets that supports the mission(s) of the Laboratory in an efficient and effective manner and 
provides an effective emergency management program. 
 
Objective 7.1:  Provide an Efficient and Effective Emergency Management System 
 
Objective 7.2:  Provide an Efficient and Effective Cyber Security System for the Protection 
of Classified and Unclassified Information 
 
INL will consistently meet DOE cyber security requirements through effective program management 
and execution of Information Management cyber security projects. 
 
Objective 7.3:  Provide an Efficient and Effective Physical Security Program for the 
Protection of Special Nuclear Materials, Classified Matter, Classified Information, 
Sensitive Information, and Property  
 
In measuring the performance of the above Objectives, the DOE evaluator(s) shall consider 
performance trends and outcomes in the safeguards and security, cyber security and emergency 
management program systems. This may include, but is not limited to, the commitment of 
leadership to strong safeguards and security, cyber security and emergency management 
systems; the integration of these systems into the culture of the Laboratory; the degree of 
knowledge and appropriate utilization of established system processes/procedures by Contractor 
management and staff; maintenance and the appropriate utilization of Safeguards, Security, and 
Cyber risk identification, prevention, and control processes/activities; and the prevention and 
management controls and prompt reporting and mitigation of events as necessary.  



 
Notable Outcome(s) 7.0 Sustain and Enhance the Effectiveness of Integrated Safeguards 
and Security Management (ISSM) and Emergency Management Systems: 



� None. 
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Table 7.1 – Performance Goal 7.0 Score Development 



Objectives Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



7.1  
Provide an Efficient and Effective Emergency 
Management System 



  15%  



7.2  
Provide an Efficient and Effective Cyber 
Security System for the Protection of 
Classified and Unclassified Information 



  35%  



7.3  



Provide an Efficient and Effective Physical 
Security Program for the Protection of Special 
Nuclear Materials, Classified Matter, 
Classified Information, Sensitive Information, 
and Property 



  50%  



Numerical Score for Goal 7.0  
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II. DETERMINING THE CONTRACTOR’S PERFORMANCE RATING AND 
PERFORMANCE-BASED FEE AND AWARD TERM ELIGIBILITY (as 
applicable)  



 
The FY 2023 Contractor performance grades for each Goal will be determined based on the 
weighted sum of the individual scores earned for each of the Objectives described within this 
document.  Each Goal is composed of weighted Objectives.  Additionally, a set of Notable 
Outcomes have been identified to highlight key aspects/areas of performance deserving special 
attention by the Contractor for the upcoming fiscal year.  
 
Each Notable Outcome is linked to one or more Objective(s).  Failure to meet expectations 
against any Notable Outcome could result in a grade less than B+ for that Objective(s).  To 
achieve an Objective grade above B+, the established Notable Outcome(s) must be met.  If a 
Notable Outcome is not met, performance against the Objective will consider the level of 
progress and contribution towards achievement of the Notable Outcome(s).  This may result in a 
downward adjustment in the final grade for that Objective.  
 
Performance above expectations against a Notable Outcome will be considered in the context of 
the Contractor’s entire performance with respect to the relevant Objective.  The following 
section describes DOE-ID’s methodology for determining the Contractor’s grades at the 
Objective level. 



Performance Evaluation Methodology 
 
The purpose of this section is to establish a methodology to develop grades at the Objective 
level.  In accordance with Federal Acquisition Regulation (FAR) subpart 16.4, DOE-ID shall 
provide a proposed adjectival rating, associated description and award-fee pool available to be 
earned for each Objective.  Use Figure 1 (FAR Table 16-1 Contractor Adjectival Rating and 
Award-Fee Available Scale) for the adjectival rating and associated award-fee pool available to 
be earned.   



 



Figure 1.  Summary of FAR Table 16-1 Contractor Adjectival Rating and Award-Fee 
Available Scale 



Award-Fee Pool Available 
To Be Earned 



Adjectival Rating 



91%-100% Excellent 



76%-90% Very Good 



51-75% Good 



No Greater Than 50% Satisfactory 



0% Unsatisfactory 
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DOE-ID shall provide a proposed grade and a score from the corresponding numerical range for 
each Objective (see Figure 2 for Letter Grade Scale).  Each evaluation will measure the degree of 
effectiveness and performance of the Contractor in meeting the corresponding Objectives. 
 



Figure 2.  Letter Grade Scale 



 
The Contractor shall be evaluated against the defined levels of performance provided for each 
Objective based on a specific grading table in each Performance Goal.  The specific grading 
tables are based on the general grading table in Figure 3 (General Letter Grade, Adjectival 
Rating, Numeric Range, Definition, and Award-Fee Pool Available To Be Earned) and each 
specific grading table describes in more detail the grading criteria for these Goals.  As per FAR 
subpart 16.4, the adjectival rating description has been supplemented and is included in Figure 3.  
Goals 1.0, 2.0 and 3.0 each have a specific grading table in each Performance Goal section.  
Goals 4.0, 5.0, 6.0 and 7.0 will be graded according to the general table in Figure 3 (General 
Letter Grade, Adjectival Rating, Numeric Range, Definition, and Award-Fee Pool Available To 
Be Earned). 
 
It is the DOE’s expectation that the Contractor provides for and maintains M&O systems that 
efficiently and effectively support the current mission(s) of the Laboratory and assure the 
Laboratory’s ability to deliver against DOE’s future needs.   In evaluating the Contractor’s 
performance for Goals 1.0, 2.0 and 3.0, DOE shall assess the degree of effectiveness and 
performance in meeting each of the Objectives provided under each of the Goals.  For 
Performance Goals 4.0, 5.0, 6.0 and 7.0, DOE will rely on a combination of the information 
through the Contractor’s own assurance systems, the ability of the Contractor to demonstrate the 
validity of this information, and DOE’s own independent assessment of the Contractor’s 
performance across the spectrum of its responsibilities. The latter might include, but is not 
limited to operational awareness (daily oversight) activities; formal assessments conducted; “For 
Cause” reviews (if any); and other outside agency reviews (Office of the Inspector General 
(OIG), Government Accountability Office (GAO), Defense Contract Audit Agency (DCAA), 
etc.). 
 
The mission of the Laboratory is to deliver the science and technology needed to support 
Departmental missions and other sponsor’s needs.  Operational performance at the Laboratory 
meets DOE’s expectations (defined as the grade of B+) for each Objective if the Contractor is 
performing at a level that fully supports the Laboratory’s current and future science and 
technology mission(s). Performance that has, or has the potential to, 1) adversely impact the 
delivery of the current and/or future DOE/Laboratory mission(s), 2) adversely impact the DOE 
and/or the Laboratory’s reputation, or 3) does not provide the competent people, necessary 
facilities and robust systems necessary to ensure sustainable performance, shall be graded below 



Final 
Grade A+ A A- B+ B B- C+ C C- D F 



Total 
Score 



4.3-
4.1 



4.0-
3.8 



3.7-
3.5 



3.4-
3.1 



3.0-
2.8 



2.7-
2.5 



2.4-
2.1 



2.0-
1.8 



1.7-
1.1 



1.0-
0.8 0.7-0 
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expectations as defined in Figure 3 (General Letter Grade, Adjectival Rating, Numeric Range, 
Definition, and Award-Fee Pool Available To Be Earned), below. 
 
The Department sets high expectations and expects performance at that level to optimize the 
efficient and effective operation of the Laboratory.  Thus, the Department does not expect 
routine Contractor performance above expectations against Goals 4.0, 5.0, 6.0 or 7.0.  
Performance that might merit grades above B+ would need to reflect the Contractor’s significant 
contributions to the management and operations at the INL, or recognition by external, 
independent entities as exemplary performance. Notable Outcomes will be considered against 
Goals, as applicable.  
 
Figure 3.  General Letter Grade, Adjectival Rating, Numeric Range, Definition, and Award-
Fee Pool Available To Be Earned 
 



Letter 



Grade 



Adjectival 



Rating 



Numeric 



Range 
Definition 



Award-Fee Pool 
Available To Be 



Earned 



 



 



A+ 



 



 



Excellent 



 



 



 



 



 



 



 



 



4.3-4.1 



Contractor has exceeded almost all of the significant 
award-fee Goals and Objectives and has met overall 
cost, schedule and technical performance requirements 
of the contract in the aggregate as defined and 
measured in the PEMP for the award-fee evaluation 
period.  Contractor performance significantly exceeds 
expectations made toward realizing strategic objectives 
with significant positive impact on INL’s or DOE’s 
mission.  Contractor performance significantly exceeds 
expectations of performance as set within performance 
Objectives identified for each Goal or within the 
purview of the Goal. 



Areas of Notable Performance have or have the 
potential to significantly improve the overall mission of 
the Laboratory.  No specific deficiency noted within the 
purview of the overall result being evaluated. 



 



 



100% 
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Letter 



Grade 



Adjectival 



Rating 



Numeric 



Range 
Definition 



Award-Fee Pool 
Available To Be 



Earned 



 



 



A 



 



 



Excellent 



 



 



 



 



 



 



 



 



 



4.0-3.8 



Contractor has exceeded almost all of the significant 
award-fee Goals and Objectives and has met overall 
cost, schedule and technical performance requirements 
of the contract in the aggregate as defined and 
measured in the PEMP for the award-fee evaluation 
period.  Contractor performance exceeds expectations 
made toward realizing strategic objectives with positive 
impact on INL’s or DOE’s mission.  Contractor 
performance notably exceeds expectations of 
performance as set within Performance Objectives 
identified for each Goal or within other areas within the 
purview of the Goal.  Areas of Notable Performance 
either have or have the potential to improve the overall 
mission of the Laboratory.  Minor deficiencies, if any, 
noted are more than offset by the positive performance 
within the purview of the desired Goal being evaluated 
and have no potential to adversely impact the mission 
of the Laboratory. 



 



 



97% 



 



 



A- 



 



 



Excellent 



 



 



3.7-3.5 



Contractor has exceeded almost all of the significant 
award-fee Goals and Objectives and has met overall 
cost, schedule and technical requirements of the 
contract in the aggregate as defined and measured in 
the PEMP for the award-fee evaluation period.  
Contractor performance exceeds expectations made 
toward realizing strategic objectives.  Contractor 
performance exceeds expectations of performance as 
set within Performance Objectives identified for each 
Goal or within other areas within the purview of the 
Goal, with some notable areas of increased 
performance identified.  Minor deficiencies, if any, 
noted are offset by the positive performance within the 
purview of the Goal being evaluated with little or no 
potential to adversely impact the mission of the 
Laboratory. 



 



 



94% 
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Letter 



Grade 



Adjectival 



Rating 



Numeric 



Range 
Definition 



Award-Fee Pool 
Available To Be 



Earned 



 



 



B+ 



 



 



Very 



Good 



 



 



3.4-3.1 



Contractor has exceeded many of the significant award-
fee Goals and Objectives and has met overall cost, 
schedule and technical performance requirements of the 
contract in the aggregate as defined and measured in 
the PEMP for the award-fee evaluation period.  
Contractor performance exceeds many expectations of 
performance as set within Performance Objectives 
identified for the Goal.  Contractor performance that 
does not meet expectations is identified, but is offset by 
positive performance within the purview of the Goal 
and has little to no potential to adversely impact the 
mission of the Laboratory. 



 



 



90% 



 



 



B 



 



 



Very 



Good 



 



 



3.0-2.8 



Contractor has exceeded many of the significant award-
fee Goals and Objectives and has met overall cost, 
schedule and technical performance requirements of the 
contract in the aggregate as defined and measured in the 
PEMP for the award-fee evaluation period.  Contractor 
performance meets most identified expectations as set 
within Performance Objectives identified for the Goal.  
Minor deficiencies, if any, identified are offset by other 
exceptional performance within the Goal being 
evaluated and have little to no potential to adversely 
impact the mission of the Laboratory. 



 



 



84% 



 



 



B- 



 



 



Very 



Good 



 



 



2.7-2.5 



Contractor has exceeded many of the significant award-
fee Goals and Objectives and has met overall cost, 
schedule and technical performance requirements of the 
contract in the aggregate as defined and measured in 
the PEMP for the award-fee evaluation period.  
However, one or two expectations of performance 
within the Performance Objectives identified for some 
desired Goals are not met and/or minor deficiencies are 
identified, and although they may be offset by other 
positive performance, they have some potential to 
adversely impact the Goal or the mission of the 
Laboratory. 



 



 



76% 
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Letter 



Grade 



Adjectival 



Rating 



Numeric 



Range 
Definition 



Award-Fee Pool 
Available To Be 



Earned 



 



 



C+ 



 



 



Good 



 



 



2.4-2.1 



Contractor has exceeded some of the significant award-
fee Goals and Objectives and has met overall cost, 
schedule and technical performance requirements of the 
contract in the aggregate as defined and measured in 
the PEMP for the award-fee evaluation period.  
However, some expectations of performance set within 
Performance Objectives identified for some desired 
Goals are not met and/or other deficiencies are 
identified, and although they may be offset by other 
positive performance, they have the potential to 
adversely impact the desired Goal or the mission of the 
Laboratory. 



 



 



51-75% 



 



 



C 



 



 



Satis-  



factory 



 



 



2.0-1.8 



Contractor has met overall cost, schedule and technical 
performance requirements of the contract in the 
aggregate as defined and measured in the PEMP for the 
award-fee evaluation period.  Either there are little or 
no areas of notable contractor performance or the areas 
of notable performance are offset by the performance 
that does not meet expectations, and/or several other 
deficiencies are identified.  Deficiencies have the 
potential to adversely impact the desired Goal or 
mission of the Laboratory. 



 



 



No greater 



than 50% 



 



 



C- 



 



 



Unsatis- 



factory 



 



 



1.7-1.1 



Contractor has failed to meet Goals and Objectives and 
overall cost, schedule and technical performance 
requirements of the contract in the aggregate as defined 
and measured in the PEMP for the award-fee 
evaluation period.  Many expectations as set within 
Performance Objectives identified for Goals are not 
met and/or other significant deficiencies are identified 
that have or will have an adverse impact on the Goal or 
the mission of the Laboratory if not immediately 
corrected. 



 



 



0% 



 



 



D 



 



 



Unsatis- 



factory 



 



 



1.0-0.8 



Contractor has failed to meet Goals and Objectives and 
overall cost, schedule and technical performance 
requirements of the contract in the aggregate as defined 
and measured in the PEMP for the award-fee 
evaluation period.  Most or all expectations as set 
within Performance Objectives identified for Goals are 
not met and/or other major deficiencies are identified 
that have adversely impacted the Goal or the mission 
of the Laboratory. 



 



 



0% 
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Letter 



Grade 



Adjectival 



Rating 



Numeric 



Range 
Definition 



Award-Fee Pool 
Available To Be 



Earned 



 



 



F 



 



 



Unsatis- 



factory 



 



 



0.7-0 



Contractor has failed to meet Goals and Objectives and 
overall cost, schedule and technical performance 
requirements of the contract in the aggregate as defined 
and measured in the PEMP for the award-fee 
evaluation period.  However, most or all expectations 
as set within Performance Objectives identified for 
Goals are not met and/or other major deficiencies are 
identified that have a significant, adverse impact on 
both the Goal and the mission of the Laboratory.  



 



 



0% 



 



Calculating Individual Goal Scores and Letter Grades 
 
The scoring system used to arrive at the fee determination for INL performance is described 
below.  



� Each PEMP Performance Goal contains a number of PEMP Objectives and associated 
Notable Outcomes.  PEMP Objectives are graded by evaluating the criteria for each and 
assigning each of the Objectives a letter grade.  



� In accordance with Figure 2: Letter Grade Scale, each Objective is given a Numerical Score 
from the corresponding range.   



� The Numerical Score is then multiplied by the corresponding weight of the Objective to 
reach a Weighted Score for the Objective.  



� The Weighted Scores for each Objective are then rounded to the nearest hundredth.  The 
rounded scores are then summed to reach a Numerical Score for the Goal. (Example: See 
Table 1.2 below) 



 
Table 1.2 



 
GOAL 1.0 Efficient and Effective Mission Accomplishment 



Objectives 
Letter 
Grade  



Numerical 
Score 



Objective 
Weight 



Weighted 
Score 



1.1 Nuclear Energy A 3.9 55% 2.15 



1.2 National and Homeland Security A 3.9 25% 0.98 



1.3 Science and Technology Addressing 
Broad DOE Missions 



A- 3.6 10% 0.36 



1.4 Collaborations  B+ 3.3 10% 0.33 



Numerical Score for Goal 1.0 3.82 
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� After a Numerical Score is calculated for each PEMP Goal, the scores are then 
transferred to Figure 4 (see example below).  The Numerical Score for each Goal is 
multiplied by its corresponding weight to determine the Weighted Score for each Goal.  
The Weighted Scores are rounded to the nearest hundredth and summed to reach Total 
Numerical Scores for Goals 1.0 – 3.0 and for Goals 4.0 – 7.0.  



 
Figure 4.  Performance Goal Calculations 



Performance Goals 
Numerical 



Score 
Weight 



Weighted 
Score 



1.0 Efficient and Effective Mission Accomplishment 3.82 70% 2.67 



2.0 Efficient and Effective Stewardship and 
Operation of Research Facilities 3.67 15% 0.55 



3.0 Sound and Competent Leadership and 
Stewardship of the Laboratory 3.75 15% 0.56 



Total Numerical Score (1.0, 2.0, 3.0) 3.78 



4.0 Sustain Excellence and Enhance Effectiveness of 
Integrated Safety, Health and Environmental 
Protection  



3.60 30% 1.08 



5.0 Deliver Efficient, Effective, and Responsive 
Business Systems and Resources that Enable the 
Successful Achievement of the Laboratory 
Mission(s) 



3.80 25% 0.95 



6.0 Sustain Excellence in Operating, Maintaining, 
and Renewing the Facility and Infrastructure 
Portfolio to Meet Laboratory Needs 



3.62 20% 0.72 



7.0 Sustain and Enhance the Effectiveness of 
Integrated Safeguards and Security Management 
(ISSM) and Emergency Management Systems 



3.71 25% 0.93 



Total Numerical Score (4.0, 5.0, 6.0, 7.0) 3.68 



 



Determining the Amount of Performance-Based Fee Earned 
 
In order to determine the amount fee earned, Figure 5 (below) is completed, which provides a 
summary of the fee determination results. 
 



� The Total Numerical Score for Goals 1.0 – 3.0 (rounded to the nearest tenth) is entered 
into Figure 5 (see example below).  
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� The corresponding Fee Percentage is derived from Figure 6 below, utilizing the Total 
Numerical Score.   



� The Fee Multiplier is derived from Figure 6 below utilizing the Total Numerical Score 
for Goals 4.0 – 7.0.   



� The Overall Earned Performance-Based Fee percentage is calculated by multiplying the 
Fee Percentage by the Fee Multiplier.   



� The Overall Earned Performance-Based Fee dollar value is calculated by multiplying the 
Overall Earned Performance-Base Fee percentage by the total available fee pool of 
$16M.   



� The Final Letter Grade is derived from Figure 3 utilizing the Overall Earned 
Performance-Base Fee percentage.   



� The Final FAR 16 Adjectival Rating is derived from Figure 1 utilizing the Overall Earned 
Performance-Based Fee percentage. 



 
 



Figure 5.  Overall Fee Earned and Final Grade Determination 



 
 Total Numerical Score (Goals 1.0, 2.0 and 3.0) from Figure 4 



 
3.8                 



 
 Fee Percentage (Goals 1.0, 2.0 and 3.0) from Figure 6 
 



 
  97% 



 
 Fee Multiplier (Goals 4.0, 5.0, 6.0 and 7.0) from Figure 6 
 



 
x 100% 



 
 Overall Earned Performance-Based Fee % 



 
97% 



 Overall Earned Performance-Based Fee $ 
 (overall earned fee % x total available fee pool) 
 



 
$15,520,000 



 Final Letter Grade  
 



(Figure 3.  General Letter Grade, Adjectival Rating, Numeric Range, 
Definition, and Award-Fee Pool Available To Be Earned) 



 
 



A 



 Final FAR part 16 Adjectival Rating 
 



(Figure 1.  FAR Table 16-1 Contractor Adjectival Rating and  
Award-Fee Available Scale) 



 
 



Excellent 
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Figure 6.  Performance-Based Fee Earned and Multiplier Scale 



Overall Weighted Score 
from Figure 4. 



Percent Fee Earned  
(1.0, 2.0 and 3.0) 



Fee Multiplier  
(4.0, 5.0, 6.0 and 7.0) 



4.3 



100% 100% 4.2 



4.1 



4.0 



97% 100% 3.9 



3.8 



3.7 



94% 100% 3.6 



3.5 



3.4 



90% 100% 
3.3 



3.2 



3.1 



3.0 



88% 95% 2.9 



2.8 



2.7 



85% 90% 2.6 



2.5 



2.4 



75% 85% 
2.3 



2.2 



2.1 



2.0 



50% 75% 1.9 



1.8 



1.7 



0% 60% 



1.6 



1.5 



1.4 



1.3 
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Overall Weighted Score 
from Figure 4. 



Percent Fee Earned  
(1.0, 2.0 and 3.0) 



Fee Multiplier  
(4.0, 5.0, 6.0 and 7.0) 



1.2 



1.1 



1.0 to 0.8 0% 0% 



0.7 to 0.0 0% 0% 



 
 



Unless otherwise stated, all PEMP Goals and associated Objectives are to be completed by 
September 30, 2023.  Each of the Objectives identifies significant activities, requirements, and 
Notable Outcomes important to the success of the corresponding PEMP Goal and shall be used 
as the primary means of determining the Contractor’s degree of success in meeting the desired 
Objective. 
 
Although evaluation of Performance Goal completeness is the primary means for determining 
performance, other performance information from other sources including, but not limited to, 
BEA’s self-evaluation report, customer service evaluations, other performance areas within the 
purview of an Objective, operational awareness (daily oversight) activities, “For Cause” reviews 
(if any), peer reviews, and other outside agency reviews (OIG and the GAO, etc.) may be used in 
determining INL’s overall success in meeting an Objective.  In addition, DOE will adjust 
performance scores in areas where external factors prevent INL from meeting established 
Objectives and Notable Outcomes that are beyond the control of INL. 
 



Adjustment to the Letter Grade and/or Performance-Based Fee Determination 
 
The lack of Performance Objectives and Notable Outcomes in this plan, do not diminish the need 
to comply with minimum contractual requirements.  Although the Performance-based Goals and 
their corresponding Objectives shall be the primary means utilized in determining the 
Contractor’s performance grade and/or amount of performance-based fee earned, the Contracting 
Officer may unilaterally adjust the rating and/or reduce the otherwise earned fee based on the 
Contractor’s performance against all contract requirements as set forth in the Prime Contract.  
While reductions may be based on performance against any contract requirement, specific note 
should be made to contract clauses which address reduction of fee including, Standards of 
Contractor Performance Evaluation, DEAR 970.5215-1 – Total Available Fee:  Base Fee 
Amount and Performance Fee Amount, and DEAR 970.5215-3 Conditional Payment of Fee, 
Profit, and Other Incentives – Facility Management Contracts.  Data to support rating and/or fee 
adjustments may be derived from other sources to include, but not limited to, operational 
awareness (daily oversight) activities; “For Cause” reviews (if any); and other outside agency 
reviews (OIG, GAO, DCAA, etc.), as needed.   
 
The adjustment of a grade and/or reduction of otherwise earned fee will be determined by the 
severity of the performance failure and consideration of mitigating factors.  DEAR 970.5215-3 
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Conditional Payment of Fee, Profit, and Other Incentives – Facility Management Contracts is the 
mechanism used for reduction of fee as it relates to performance failures related to safeguarding 
of classified information and to adequate protection of environment, health, and safety.  Its 
guidance can also serve as an example for reduction of fee in other areas.   
 
The final Contractor performance-based grades for each Goal and fee earned determination will 
be contained within a year-end report, documenting the results from the DOE review.  The report 
will identify areas where performance improvement is necessary and, if required, provide the 
basis for any performance-based rating and/or fee adjustments made from the otherwise earned 
rating/fee based on Performance Goal achievements. 
 



Performance Status Reporting and Evaluation Process 
 
PEMP administration is a formal process that includes requirements for status reports, change 
control, and final fee determination.   
 
Status of performance will be provided by both DOE and INL on a monthly, bi-monthly, 
quarterly and/or semi-annual basis as required. Areas of disagreement will be highlighted and 
addressed.  Performance Status Reviews will be conducted periodically as agreed upon by DOE 
and INL and may be held in lieu of a monthly report.  INL is responsible for defining and 
coordinating the process for conducting the reviews and to ensure the involvement of appropriate 
DOE and INL counterparts. Reviews will focus on PEMP Objectives and Notable Outcomes as 
well as other performance expectations. 
 
On an annual basis, INL may conduct a formal self-evaluation of its performance relative to each 
Performance Goal, PEMP Objective, and associated Notable Outcomes.  If INL decides to 
provide DOE with a written report documenting the self-evaluation, it should be provided to 
DOE within ten (10) calendar days after the end of the performance period.  
 
In addition to monthly reporting, DOE will perform and document a final evaluation of INL’s 
performance relative to each Performance Goal, PEMP Objective, and Notable Outcome and will 
provide a final fee determination.   
 
The absence of specific Performance Objectives in this plan does not diminish the need to 
comply with contractual requirements.  The Fee Determination Official (FDO) may unilaterally 
adjust the fee earned based on the contractor’s performance against all contract requirements.  It 
is recognized that at the discretion of the FDO, fee earned may be adjusted upward (not to 
exceed total eligible fee) based on the Contractor delivering strategic value for real and relevant 
performance not otherwise specified in the PEMP.  Data to support downward fee adjustments 
may be derived from other sources to include, but not limited to, operational awareness (daily 
oversight) activities; “For Cause” reviews (if any); other outside agency reviews (OIG, GAO, 
DCAA, etc.), significant events or incidents within the control of the contractor, or other reviews 
as appropriate.  The FDO may utilize, as appropriate, the definitions to assist in making 
unilateral adjustment decisions. 
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Definitions: 



PEMP Performance Goals:  These are the seven topical areas that are used to group the PEMP 
Objectives.  They are: 
 
GOAL 1.0  Efficient and Effective Mission Accomplishment; 
GOAL 2.0 Efficient and Effective Stewardship and Operation of Research Facilities; 
GOAL 3.0  Sound and Competent Leadership and Stewardship of the Laboratory; 
GOAL 4.0  Sustain Excellence and Enhance Effectiveness of Integrated Safety, Health and 



Environmental Protection; 
GOAL 5.0  Deliver Efficient, Effective, and Responsive Business Systems and Resources that 



Enable the Successful Achievement of the Laboratory Mission(s); 
GOAL 6.0   Sustain Excellence in Operating, Maintaining, and Renewing the Facility and 



Infrastructure Portfolio to Meet Laboratory Needs; and 
GOAL 7.0  Sustain and Enhance the Effectiveness of Integrated Safeguards and Security 



Management (ISSM) and Emergency Management Systems. 
 
PEMP Objectives:  Objectives that have been agreed upon by INL and DOE for encouraging 
Contractor performance.  PEMP Objectives are part of and make up the PEMP Goals.  The grade 
and numerical score for each Objective will be determined using the definitions in the grading 
table assigned for each Performance Goal.  Performance that meets DOE’s expectations is 
defined as the grade of B+ for each Objective.  Grades for Objectives range between A+ and F. 
 
Notable Outcome:  A Notable Outcome is intended to focus INL on the specific items that DOE 
identifies as the most important initiative and/or highest risk issues the INL must address in the 
coming year.  To develop Notable Outcomes, DOE should consider critical priorities and 
commitments and/or other high-priority site documents and plans.  Notable Outcomes must be 
clearly linked to one or more Objectives but are not required for all Objectives.  Notable 
Outcomes should be objective, measurable, and results-oriented to allow for a definitive 
determination at the end of the year of whether or not the specific Outcome was 
achieved.  Notable Outcomes should not re-state general expectations already described in the 
Objective and subjective wording should be avoided.  Notable Outcomes shall not be weighted.  
Notable Outcomes are either met, or not met; they are not given a numerical score or a letter 
grade at the end of the fiscal year.   
 
Change Control: 
 
The FY 2023 PEMP was developed with the understanding that both parties engaged in good 
faith to define meaningful and challenging outcomes for success.  It is also recognized that 
circumstances may arise in the course of the execution year that warrant a revisit of the agreed 
upon Performance Objectives.  When the need for a change has been identified and validated in 
accordance with INL change control principles, INL and DOE will engage in INL PEMP change 
control process to negotiate and process changes in a timely manner. 













Contract No. DE-AC07-05ID14517 
Section J, Attachment M-10 



Conformed thru Modification No. 548 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PART III – SECTION J, ATTACHMENT M-10 
 



PROGRAMMATIC AGREEMENT AMONG 
THE DEPARTMENT OF ENERGY, IDAHO OPERATIONS OFFICE, 



THE IDAHO STATE HISTORIC PRESERVATION OFFICE, AND 
THE ADVISORY COUNCIL ON HISTORIC PRESERVATION 



CONCERNING MANAGEMENT OF THE MANNER IN WHICH THE DEPARTMENT OF 
ENERGY WILL MEET ITS NATIONAL HISTORIC PRESERVATION ACT 
RESPONSIBILITIES ON THE IDAHO NATIONAL LABORATORY SITE 



 
 











 
 



PROGRAMMATIC AGREEMENT  
AMONG  



THE DEPARTMENT OF ENERGY, IDAHO OPERATIONS OFFICE,   
THE IDAHO STATE HISTORIC PRESERVATION OFFICE,  



AND  
THE ADVISORY COUNCIL ON HISTORIC PRESERVATION  



CONCERNING MANAGEMENT OF THE MANNER IN WHICH THE DEPARTMENT 
OF ENERGY WILL MEET ITS NATIONAL HISTORIC PRESERVATION ACT 



RESPONSIBILITIES  
ON  



THE IDAHO NATIONAL LABORATORY SITE 
 



 
WHEREAS, the Department of Energy, Idaho Operations Office (DOE) operates, manages, 
uses, and administers the Idaho National Laboratory Site (INL), consisting of approximately 890 
square miles of land located within Bingham, Butte, Bonneville, Clark, and Jefferson Counties in 
Idaho, along with DOE facilities located in Idaho Falls, Idaho; and 
 
WHEREAS, the INL in major part constitutes land initially set aside by Public Land Orders in 
1946 and 1949 for use of the U. S. Navy Department as a Naval Proving Ground and Public 
Land Orders in 1950, 1958, 1962, and 1963 that involved lands withdrawn for use of the Atomic 
Energy Commission (AEC) as a National Reactor Testing Station, which later became the INL in 
support of the AEC’s and, later, DOE’s mission; and 
 
WHEREAS, DOE is responsible for compliance under the National Historic Preservation Act of 
1966, as amended, (NHPA) [54 United States Code (U.S.C.) § 300101 et seq.] for all historic 
properties at the INL owned by DOE; and 
 
WHEREAS, DOE has determined that operation, management, use, and administration of INL 
entails undertakings that may affect historic properties, which are therefore subject to review 
under Section 106 of the NHPA [54 U.S.C. § 306108 (previously 16 U.S.C. § 470f, hereinafter 
referred to as Section 106)] and the Section 106 implementing regulations [36 Code of Federal 
Regulations (C.F.R.) § 800]; and 
 
WHEREAS, DOE is responsible for compliance with NHPA Section 106 for all federal 
undertakings on the INL for which DOE is the designated lead federal agency, in accordance 
with 36 C.F.R. § 800.2(a)(2); and 
 
WHEREAS, DOE, in consultation with the Idaho State Historic Preservation Office (Idaho 
SHPO) and the Advisory Council on Historic Preservation (ACHP), has determined that DOE’s 
Section 106 requirements can be more effectively and efficiently implemented if a programmatic 
approach is used in accordance with 36 C.F.R. § 800.14(b)(2); and 
 
WHEREAS, this Programmatic Agreement (PA) supersedes the Programmatic Agreement 
among the Department of Energy Idaho Operations Office, the Idaho State Historic Preservation
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Office, and the Advisory Council on Historic Preservation Concerning Management of Cultural 
Resources on the Idaho National Engineering and Environmental Laboratory dated July 15, 
2004; and  
 
WHEREAS, cultural resource management at INL is part of a large set of planning activities 
that have as their common goal the responsible use of the INL built environment and landscape 
in support of DOE missions and execution of this PA will facilitate management and expedite 
adaptive reuse, repair, and maintenance of historic properties at INL; and 
 
WHEREAS, DOE’s vision is for INL to be an enduring national resource known for excellence 
in operations and the timely delivery of solutions to nuclear energy and other energy resources, 
national security, and environmental management challenges by developing and delivering cost-
effective solutions to both fundamental and advanced challenges in these areas. As such, the 
agency is encouraged to expedite the National Environmental Policy Act (NEPA) process, 
requiring the need to collaborate with Idaho SHPO and the ACHP in developing alternative 
procedures for NHPA compliance within an expedited NEPA timeline; and  
 
WHEREAS, this PA is intended to achieve compliance with NHPA Section 106 through 
program alternatives pursuant to 36 C.F.R. § 800.14.  DOE intends that efficiencies in the NHPA 
Section 106 process, realized through this PA, will enable DOE, Idaho SHPO, and ACHP staffs 
to devote a larger percentage of their time and energies to Section 110, including: (1) analysis 
and synthesis of data accumulated through decades of NHPA Section 106 compliance; (2) 
historic property identification where information is needed, not just in reaction to proposed 
undertakings; (3) long-term preservation planning; (4) National Register nominations; (5) 
planning and priority-based historic property management;  (6) creative public education and 
interpretation; (7) more efficient and effective DOE, Idaho SHPO, Tribal, and ACHP 
coordination, including program monitoring and dispute resolution; and (8) other activities that 
will contribute to readily recognizable tribal and public benefits; and 
 
WHEREAS, the DOE intends to coordinate its compliance with NHPA Section 106 with the 
applicable requirements of the NEPA (42 U.S.C. 4321-4347) pursuant to 40 C.F.R. § 1500-1508, 
10 C.F.R. § 1021, and as described in CEQ’s (Council on Environmental Quality) and ACHP’s 
NEPA and NHPA: A Handbook for Integrating NEPA and Section 106; and 
 
WHEREAS, DOE recognizes the unique legal relationship of the Federal Government with 
federally recognized Indian Tribes as set forth in the Constitution of the United States, treaties, 
statutes, and court decisions; and  
 
WHEREAS, DOE acknowledges that federally recognized Indian Tribes possess special 
expertise in assessing the eligibility of historic properties that may possess religious and cultural 
significance to them as provided in 36 C.F.R. § 800.4(c)(1); and 
 
WHEREAS, DOE recognizes the potential effect of mission activities on archaeological sites, 
sacred places, and traditional use areas that are affiliated with Indian Tribes; and 
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WHEREAS, DOE recognizes the government-to-government relationship with Indian Tribes 
and has entered into an Agreement in Principle (AIP) with the Shoshone-Bannock Tribes to 
continue and improve upon the government-to-government relationship that is founded upon the 
Fort Bridger Treaty of July 3, 1868, 15 Stat. 673; and    
 
WHEREAS, nothing in this PA expands or diminishes tribal treaty rights or the AIP; and 
 
WHEREAS, DOE has agreed to consult with the Shoshone-Bannock Tribes as specified in the 
AIP, including consideration of the Tribes’ perspectives in evaluating historic property eligibility 
and effects from DOE undertakings; and  
 
WHEREAS, DOE recognizes the potential effect of mission activities on local, state, and 
nationally significant districts, sites, buildings, structures, or objects included in, or eligible for 
inclusion in, the National Register of Historic Places, including artifacts, records, and material 
remains related to such a property or resource; and 
 
WHEREAS, the Idaho SHPO has an interest in continuing a cooperative relationship with DOE 
to facilitate a more effective and efficient NHPA Section 106 consultation process, to promote 
activities of mutual benefit, and to participate in the development of this PA; and 
 
WHEREAS, the Signatories support measures that enable the ongoing use of INL scientific and 
technical facilities while encouraging preservation of their significant components to the extent 
possible as recommended in ACHP’s Balancing Historic Preservation Needs with the Operation 
of Highly Technical or Scientific Facilities (current version); and 
 
WHEREAS, DOE has invited members of the public to participate by commenting on this PA; 
and 
 
WHEREAS, DOE in accordance with 36 C.F.R. § 800.14(b)(2)(i), has notified ACHP of the 
development of this PA and ACHP has elected to participate; and 
 
WHEREAS, DOE in accordance with 36 C.F.R. § 800.14(b)(2)(i), has invited the Shoshone-
Bannock Tribes to consult on the development of this PA and the Tribes have elected to 
participate as consulting parties; and 
 
WHEREAS, DOE has invited fifteen (15) interested parties to consult on the development of 
this PA and Bingham County, Butte County, U.S. Bureau of Land Management, U.S. 
Department of Energy Headquarters Office, Museum of Idaho, and Preservation Idaho: The 
Idaho Historic Preservation Council, have elected to participate as consulting parties; and 
 
NOW, THEREFORE, DOE, Idaho SHPO, and ACHP agree that DOE and INL activities that 
have the potential to affect historic properties shall be administered in accordance with the 
stipulations section of this PA to satisfy DOE’s responsibilities under Section 106 and Section 
110 of NHPA. 
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STIPULATIONS 
 
DOE will ensure that the following stipulations are implemented.   
 



 Roles and Responsibilities 
 



A. DOE: 
 



1. Perform federal responsibilities identified in 36 C.F.R. § 800 and ensure the terms 
of this PA are carried out. 



 
2. Ensure that all work conducted under this PA is carried out or supervised by 



personnel who meet the qualifications set forth in the Secretary of the Interior's 
Standards and Guidelines for Professional Qualifications (36 C.F.R. § 61) 
appropriate to the resources.  



 
3. Oversee work performed under this PA by the INL Management and Operations 



(M&O) contractor Cultural Resource Management Office (CRMO), including as 
permitted by 36 C.F.R. § 800.2(a)(3), and ensure all work complies with 
applicable federal and state requirements and guidelines.  This includes, but is not 
limited to, documents, studies, information, analyses, and recommendations.   



 
4. Establish and maintain policies and procedures for federal agency responsibilities 



to implement this PA and manage DOE’s cultural resources. 
 



5. Ensure that a determination, finding, or agreement made pursuant to this PA is 
supported by sufficient documentation to enable any reviewing parties to 
understand its basis, and coordinate review with Idaho SHPO and the Shoshone-
Bannock Tribes. 



 
6. Make decisions based on effects findings and eligibility determinations 



recommended by the CRMO. 
 



7. Ensure DOE personnel have knowledge of Section 106 requirements 
commensurate with their level of responsibility in the Section 106 review process. 



 
8. Fulfill federal agency responsibilities for proactive management of DOE cultural 



resources by implementing a comprehensive approach to cultural resource 
management and planning that addresses the requirements of Section 110.   



 
9. Designate DOE personnel to implement this PA.  Appendix A shows the DOE 



organizational structure. 
 



a) DOE Manager.  The DOE Manager is a signatory to this PA and is the 
principal agency official (36 C.F.R. § 800.2(a)) with the authority to make and 
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execute decisions for DOE Office of Nuclear Energy and all INL sitewide 
scope under its cognizance; has approval authority for an undertaking and the 
ability to commit the DOE to take appropriate action for a specific undertaking 
as a result of Section 106 compliance; may enter into memoranda of agreement 
(MOA) or separate PAs for adverse effects; and is responsible for government-
to-government consultation with the Shoshone-Bannock Tribes.  The DOE 
Manager will designate a Cultural Resource Coordinator to serve as the federal 
agency official in carrying out the terms of this PA.  The DOE Manager can 
delegate duties pursuant to this Agreement to other qualified DOE personnel.  
Designations and delegations made by the DOE Manager will be formally 
communicated to Idaho SHPO.   



 
b) DOE Idaho Cleanup Project (ICP) Manager.  The DOE ICP Manager is the 



agency official with authority to commit DOE resources and enter into MOAs 
and PAs to resolve adverse effects caused by undertakings performed within 
the Office of Environmental Management ICP.  The DOE ICP Manager can 
delegate these duties to other qualified DOE ICP personnel.   



 
c) DOE Environment and Sustainability (ESD) Director.  The DOE ESD Director 



provides direct programmatic support for INL environmental compliance 
programs administered by DOE line organizations and the DOE Manager, 
including National Environmental Policy Act compliance and the cultural 
resource management program; advises the DOE Manager and DOE ICP 
Manager on the implementation of this PA and the Section 106 review process 
in general; directs the DOE Cultural Resource Coordinator in implementing 
the terms of the PA; performs the functions identified in Stipulation I.A.9.d 
and identifies other DOE ESD personnel who can perform these functions as 
needed; and performs additional duties as delegated by the DOE Manager.    



 
d) DOE Cultural Resource Coordinator (CRC).  The DOE CRC is responsible for 



day-to-day oversight of work performed under this PA and is authorized to 
concur in determinations made by the CRMO, including but not limited to, 
Area of Potential Effect, NRHP eligibility, and effects findings; lead 
consultation with Idaho SHPO; ensure necessary training for DOE staff; ensure 
implementation of the cultural resource management program, including 
Sections 106 and 110; ensure government-to-government consultation with the 
Shoshone-Bannock Tribes for Section 106 projects consistent with the DOE 
Manager’s direction and 36 C.F.R. § 800; ensure actions stipulated in MOAs 
and PAs for adverse effects are completed; approve research proposals, test 
plans, and other documents produced by the CRMO; and to develop agreement 
documents.  The CRC will ensure that reports and documentation, including 
determinations, findings, or agreements, are compliant with document quality 
standards in 36 C.F.R. § 800.11, Idaho SHPO guidelines, National Register 
Bulletins, and other applicable industry-accepted standards.  The CRC will 
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coordinate communications with the CRMO, ACHP, Idaho SHPO, and other 
parties. 



 
B. CRMO: 



 
1. The INL M&O contractor will develop and implement a comprehensive INL 



Cultural Resource Management Program.  The CRMO Manager and staff will 
develop and maintain NHPA procedures to ensure DOE’s federal responsibilities 
are met under 36 C.F.R. § 800 and the stipulations of this PA.  Appendix A shows 
the INL organizational structure. 



 
2. Maintain a staff of cultural resource specialists who meet the qualifications set 



forth in the Secretary of the Interior's Standards and Guidelines for Professional 
Qualifications (36 C.F.R. § Part 61), or work under the supervision of individuals 
who meet these qualifications.  This includes the discipline-specific categories of 
archaeologist, architectural historian, and archivist.    



 
3. The INL M&O Contractor will develop and implement NHPA Section 110 



programs and projects.  The CRMO Manager will ensure necessary training for 
CRMO staff, an effective monitoring program, and implementation of a proactive 
historic preservation program including public outreach and partnerships. 



 
4. The INL M&O Contractor will manage Experimental Breeder Reactor I as a 



National Historic Landmark (36 C.F.R. § 65). 
 



5. The CRMO staff with qualifications in the appropriate discipline(s) will determine 
areas of potential effect (APEs) and make findings of No Effect and No Historic 
Properties Affected.  The CRMO staff will prepare reports (as per Idaho SHPO 
guidelines) that document findings of No Adverse Effect (as applicable) or 
Adverse Effect.  For Adverse Effect findings, the CRMO staff follows the 
procedures outlined in Stipulation V.C of this PA and assists DOE in the 
completion of the NHPA Section 106 procedure to resolve effects pursuant to 
36 C.F.R. § 800.6(b). 



 
6. The CRMO staff will maintain the cultural resource records and the CRMO 



manager will transmit reports to the DOE CRC for review and approval.  
 



7. The INL M&O Contractor will or CRMO Manager will ensure successful 
implementation of the stipulations outlined in this PA by allowing the INL CRMO 
staff to maintain currency in program policy, initiatives, training, and professional 
development, and participate in societies and professional organizations, 
conferences, and meetings. 
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 Lead Federal Agency 
 



A. DOE may use this PA to fulfill its Section 106 responsibilities and those of other 
federal agencies that designate DOE as the lead federal agency pursuant to 36 C.F.R. § 
800.2(a)(2) for the undertakings described in this PA.  Identification of the lead federal 
agency will be provided to the Idaho SHPO via email. 



 
B. This PA does not cover Section 106 compliance for undertakings proposed within the 



fenced perimeter of the Naval Reactors Facility (NRF) but does cover Section 106 and 
110 within the administrative boundary (Appendix B), including Naval Reactors 
Laboratory Field Office/Idaho Branch Office (NRLFO/IBO) undertakings.  If the NRF 
facility perimeter or administrative boundary is changed, DOE will follow the process 
identified in Stipulation XV to amend this PA with revised boundaries. 



 
 Program Documents and Data 



 
A. In support of this PA, the following documents and data will be completed by DOE 



and CRMO within the specified target due dates provided below.  If DOE determines 
a due date to be infeasible, DOE will notify Idaho SHPO thirty (30) calendar days 
before the due date and the parties will mutually agree to an alternative date. 
 



1. Legacy data (including Archaeological Survey of Idaho (ASI), Idaho Historic Site 
Inventory (IHSI) forms, National Register listings, and survey data) will be 
reconciled with Idaho SHPO data.  Data reconciliation would include data that has 
not been previously reported to Idaho SHPO.  All legacy data will be reconciled, 
and an updated geodatabase and appropriate site records will be provided to Idaho 
SHPO data by December 2022. 



 
2. Completion of Legacy Project Reports – Several reports have not been finalized.  



These will be completed and submitted to Idaho SHPO by March 2023 for review. 
 



3. INL Contexts - INL Contexts will be completed in concert with the INL Historic 
Property Integrity Guidelines in Stipulation III.C and finalization of Revision 7 of 
the INL Cultural Resource Management Plan in Stipulation III.A.4.  The goal of 
contexts is “evaluate, register, and treat the full range” of representative historic 
properties during DOE preservation planning (FR 44781).  Through research and 
data collection, INL historic properties will be identified and defined and their 
relationship with other historic properties investigated to develop property types 
that will be most useful in establishing important historic trends. 



 
a) The Pre-Contact/Native American Context Theme will include the following 



sub-themes and related research questions: Cultural Chronology, Landscape 
and Environment, Land Use and Site Distributions, Seasonal Mobility, Extra-
Regional Relationships and Tribal Ethnohistory.  This context will be 
completed by May 2023. 
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b) The Post-Contact/Euroamerican Context Theme will include the following 



sub-themes: Commerce, Western Expansion, Transportation and Water, 
Military and Defense, and Commercial Reactor Development.  This context 
will be completed by September 2023. 



 
4. INL Cultural Resource Management Plan (CRMP) – The INL CRMP revision will 



be completed by March 2024. 
 



B. INL Historic and Cultural Resource Inventories – INL will maintain a database of 
cultural resources that will be used to inform the cultural context.  The inventory will 
adhere to the current version of the Idaho SHPO Guidelines and will be used to 
develop the INL Historic Property Integrity Guidelines. 



 
1. Archaeological Inventory – The existing inventory will be reconciled with the 



Idaho SHPO database by December 2022.  The INL Archaeological Inventory will 
include previously recorded Pre-Contact cultural resources; resources associated 
with the Oregon Trail and other historic migrations; travel corridors, rail lines, 
trails and ditches associated with timber or mining activities; historic drivelines for 
livestock; and homesteading sites. 



 
2. Architectural (Built Environment) Inventory – The existing inventory will be 



updated by September 2023.  The INL Architectural (Built Environment) 
Inventory will include previously recorded linear resources such as: roads; rail 
lines and travel corridors not associated with timber or mining activities; water 
conveyance systems; transmission and communication lines; and historic 
buildings, structures, objects, sites, and districts with intact built components. 



 
C. Historic Property Integrity Guidelines – Completed contexts will develop property 



types and assign the significance to historic properties.  This document will analyze 
soils, fire frequency, and geomorphology to evaluate the integrity of Pre-Contact sites 
that qualify under criterion D.  These guidelines will be developed in consultation with 
the Idaho SHPO and Shoshone-Bannock Tribes by December 2023. 



 
 Approach to Section 106 Compliance  



 
A. For the purposes of this agreement, the consultation process outlined in 36 C.F.R. § 



800.3 through 800.6 will be replaced with a program alternative (as per 36 C.F.R. § 
800.14).  NHPA Section 106 review will be completed per the streamlined process 
identified below. 



 
B. The Program Documents and Data referenced in Stipulation III of this PA provide 



information on INL operations, past and present land use, natural setting, historic 
themes and contexts, research designs, archaeological and architectural inventories, 
cultural resource monitoring, and professional qualifications and training.  The 
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documents and data form the basis for the INL Cultural Resource Management 
Program and inform Section 106 and 110 reviews and studies.  The documents will be 
updated and maintained as new data are obtained through surveys and research.   



 
C. DOE initiates the NHPA Section 106 process early in the undertaking’s planning 



process so that a broad range of alternatives may be considered.  
 



D. The CRMO staff receives notification of potential undertakings through several inputs 
including, but not limited to, environmental/NEPA review processes, CERCLA 
(Comprehensive Environmental Response, Compensation, and Liability Act) actions, 
maintenance requests, and other work proposals and requests, including those 
undertakings proposed by other contractors performing work at the INL.  The CRMO 
staff reviews the proposed action to identify and make recommendations to DOE on 
whether: 1) the proposed action constitutes a federal undertaking (as defined by 36 
C.F.R. § 800.16(y)) and, 2) the proposed action has the potential to cause effects to 
historic properties (as per 36 C.F.R. § 800.3(a)(1)).  DOE will use information from 
the Section 106 review process and other technical reviews to inform the level of 
NEPA evaluation (categorically exclude or initiate an environmental assessment).  
This process applies to undertakings proposed under the INL M&O and ICP contracts.  
Actions proposed by NRLFO/IBO within the NRF administrative boundary under 
Stipulation II.B of this PA will be evaluated by the INL CRMO as requested by the 
NRLFO/IBO. 



 
E. DOE will ensure that environmental documents include information on historic 



properties that may be affected by the proposed action and alternatives.  The public 
will have access to findings made pursuant to this PA consistent with the requirements 
in the Freedom of Information Act, the NHPA Section 304, the Archaeological 
Resources Protection Act (ARPA) Section 9(a), and all other applicable laws, 
regulations, and executive orders. 



 
 NHPA Section 106 Review Process 



 
A. Categories of Undertakings 



 
1. Establish Undertaking 



 
a) Consistent with 36 C.F.R. § 800.3(a), DOE will determine whether the 



proposed activity constitutes an undertaking.  DOE will utilize ACHP’s 
Balancing Historic Preservation Needs with the Operation of Highly Technical 
or Scientific Facilities to assist with undertaking determination (Appendix C).  
If the activity is not an undertaking, DOE has no further obligations under 
Section 106 or this PA. 



 
b) If the activity is an undertaking, DOE will proceed to Stipulation V.A.2. 
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2. No Potential to Cause Effects 
 



a) If DOE determines that the undertaking is a type of activity that has no 
potential to cause effects (36 C.F.R. § 800.3(a)(1)) or involves a property 
category excluded from Section 106 review as discussed in Stipulation 
V.A.2.b, DOE has no further obligations under Section 106 or this PA. 



 
b) Activity and Property Exclusions 



 
(1) In consultation with the Idaho SHPO, ACHP, Shoshone-Bannock Tribes, 



and other consulting parties, DOE identified categories of activities that 
are excluded from Section 106 review and property types that are 
excluded from NRHP evaluation.  The exclusions are listed in Appendix 
D. 



 
(2) The INL CRMO will determine if an undertaking involves an exclusion 



identified in Appendix D.  If the undertaking falls within an exclusion, no 
individual review or consultation is required.  The undertaking will be 
documented with a No Historic Properties Affected finding in the 
Environmental Review Process or other applicable system and reported in 
the annual report (Stipulation IX).  DOE will perform periodic oversight 
of the CRMO’s exclusion determinations to verify exclusions have been 
appropriately applied, justified, and documented.  DOE will document the 
results of the oversight and report them in the annual report (Stipulation 
IX). 



 
(3) If the undertaking does not fall within an exclusion, DOE will proceed to 



Stipulation V.B. 
 



(4) Signatories to this Agreement, in consultation with the Shoshone-Bannock 
Tribes, and other consulting parties as described in Stipulation VII.A.2, 
may propose additions or revisions to the list of exclusions by providing a 
written proposal to the other Signatories, as appropriate.  Appendix D will 
be amended upon receipt of written concurrence from all Signatories, in 
accordance with Stipulation XV of this PA. 



 
B. Evaluate Effects to Historic Properties 



 
1. Establish the Area of Potential Effects and Identify Historic Properties 



 
a) For all undertakings on the INL that have the potential to affect historic 



properties and do not fall within an exclusion in Appendix D, DOE will apply 
the definition of an APE according to 36 C.F.R. § 800.16(d).  
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b) DOE will involve Idaho SHPO in establishing the APE before field surveys are 
performed for undertakings that involve large, complex, or controversial 
projects; projects which will have an APE for visual effects (i.e., the 
geographic area in which the undertaking has the potential to introduce visual 
elements that diminish or alter the setting, feeling, and association, including 
the landscape, where these criteria are character-defining features of a historic 
property that makes it eligible for listing in the National Register); or projects 
with other factors that make a mutually agreed upon APE critical to properly 
performing the Section 106 review.  Based on the scope of the undertaking and 
associated NEPA or CERCLA action, the CRMO will determine the 
appropriate level of inventory required to identify historic properties within the 
APE according to the established levels of inventory described in the current 
version of Idaho SHPO’s Guidelines and Procedures for Cultural Resource 
Review and Consultation in Idaho. 



 
c) In determining if there are historic properties within the APE, DOE will apply 



the criteria for evaluation found in 36 C.F.R. § 60.4 and National Register 
Bulletin on How to Apply the National Register Criteria for Evaluation to all 
cultural resources that may be affected. 



 
d) Applying the National Register criteria, DOE may make determinations of 



eligibility without consultation if no project effects will occur to historic 
properties and no Traditional Cultural Properties (TCPs), Historic Properties of 
Cultural Significance, or sacred sites are involved.  All determinations will be 
documented, providing justification, detailing DOE’s determination, resources 
consulted in making the determination, and included in the site record and 
annual report (Stipulation IX).  DOE may, and is encouraged to, contact the 
Idaho SHPO, Shoshone-Bannock Tribes, and interested parties concerning 
determinations of eligibility when they feel that assistance or additional 
perspectives related to this decision would be helpful, or, as applicable, and 
pursuant to 36 CFR § 800.4(d)(1) and 800.4(d)(2). 



 
e) In limited circumstances, DOE may use a phased approach to identifying and 



evaluating historic properties as allowed by 36 C.F.R. § 800.4(b)(2).  The DOE 
may pursue the use of a different survey approach within the APE on a project-
specific basis.  Use of these approaches will be consulted on separately with 
the Idaho SHPO, Shoshone-Bannock Tribes, and other consulting parties. 



 
2. Results of Identification and Evaluation 



 
a) No Historic Properties Affected. 



 
(1) No Cultural Resources Identified.  If DOE determines no cultural 



resources are present in the APE or those identified are among the 
property type exclusions in Appendix D, DOE will make a finding of No 
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Effect and individual or project-specific consultation with Idaho SHPO 
will not be required.  DOE will report the undertaking in the annual report 
(Stipulation IX). 



 
(2) No Eligible Cultural Resources Identified.  If cultural resources are 



present in the APE that are determined to be ineligible, then DOE will 
make a finding of No Historic Properties Affected and submit 
justifications for all eligibility determinations and all ASI and/or IHSI 
forms and data to Idaho SHPO with the annual report (Stipulation IX).  No 
eligibility determination concurrence is needed prior to proceeding with 
the undertaking and no individual or project-specific consultation with 
Idaho SHPO will be required.  When the first annual report (Stipulation 
IX) is submitted after execution of this PA, DOE and Idaho SHPO will 
mutually decide if the schedule for submitting eligibility determinations 
should be adjusted to quarterly or semi-annually to better manage the 
timing and volume of reviews.  



 
(3) Historic Properties Identified.  If historic properties are present in the APE 



but will be avoided or otherwise not affected by the undertaking, as 
defined under 36 C.F.R. § 800.16(i), DOE will make a finding of No 
Historic Properties Affected.  DOE will submit a Historic Properties 
Present Short Report Form (FRM-3006), including a description of 
effects, avoidance measures, and appropriate ASI and/or IHSI forms and 
data, to Idaho SHPO no later than sixty (60) calendar days after making 
the finding.  If the undertaking involves Native American historic 
properties, the same documentation will be submitted to the Shoshone-
Bannock Tribes.  No eligibility determination concurrence is needed prior 
to proceeding with the undertaking and no individual or project-specific 
consultation with Idaho SHPO will be required.  DOE will report the 
undertaking in the annual report (Stipulation IX). 



 
(4) If the Idaho SHPO does not concur with the determination of eligibility or 



effect, DOE will follow the process identified in Stipulation VII.C.4 of 
this PA. 



 
b) No Adverse Effect.   
 



(1) DOE will use FRM-3006 (Historic Properties Present Short Report) to 
document a No Adverse Effect finding if an undertaking is determined to 
have no adverse effects to historic properties and meets the following 
conditions: 1) the Section 106 review is not being coordinated with 
development of an Environmental Assessment or Environmental Impact 
Statement, 2) the undertaking has the potential to only affect built 
environment and/or non-Native American historic properties, and 3) the 
undertaking does not require a visual effect analysis.  DOE will submit 
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FRM-3006, including a description of effects, minimization or avoidance 
measures, and appropriate ASI and/or IHSI forms and database, and GIS 
data (site and survey data), to Idaho SHPO no later than sixty (60) 
calendar days after making the finding.  No eligibility determination 
concurrence is needed prior to proceeding with the undertaking and no 
individual or project-specific consultation with Idaho SHPO will be 
required.  DOE can use FRM-3006 to document a No Adverse Effect 
finding for other undertakings that do not meet the conditions in this 
paragraph on a case-by-case basis in cooperation with the Idaho SHPO 
and Shoshone-Bannock Tribes.   



 
(2) If an undertaking is determined to have no adverse effects to historic 



properties and does not meet the conditions in Stipulation V.B.2.b.1, DOE 
will formally consult with the Idaho SHPO, Shoshone-Bannock Tribes, 
and other consulting parties pursuant to 36 C.F.R. § 800.5(d)(l).  DOE will 
submit a cultural resource survey report, ASI and/or IHSI form(s), and 
associated database files and GIS data to the Idaho SHPO within thirty 
(30) calendar days after receipt of the final report from the CRMO, 
dependent upon satisfactory resolution of DOE’s comments and DOE’s 
determination that the report meets standards.  Idaho SHPO will provide 
comments within thirty (30) calendar days of receipt of the report and 
form(s).  If Idaho SHPO does not respond within the agreed-upon 
timeframe, DOE may assume concurrence with eligibility determinations 
and effects findings. 



 
c) Adverse Effect.  If an undertaking may have a potential adverse effect on 



historic properties, DOE will formally consult with the Idaho SHPO, 
Shoshone-Bannock Tribes, and other consulting parties pursuant to 36 C.F.R. § 
800.6(a).  DOE will submit a cultural resource survey report, ASI and/or IHSI 
form(s), and associated database files and GIS data to Idaho SHPO within 
thirty (30) calendar days after receipt of the final report from the CRMO, 
dependent upon satisfactory resolution of DOE’s comments and DOE’s 
determination that the report meets standards.  Idaho SHPO will provide 
comments within thirty (30) calendar days of receipt of the report and form(s).  
If Idaho SHPO does not respond within the agreed-upon timeframe, DOE may 
assume concurrence with eligibility determinations and effects findings.  DOE 
will proceed with the resolution of adverse effects in Stipulation V.C. 



 
C.  Resolution of Adverse Effects 



 
1. Adverse effects will be resolved through the NHPA Section 106 process codified 



in 36 C.F.R. § 800.6.  DOE will prepare an MOA with Idaho SHPO, inviting the 
ACHP and Shoshone-Bannock Tribes to participate as well as other parties who 
wish to participate in the resolution of adverse effects (36 C.F.R. § 800.6(a)). 



 











14 
 



2. If development of standard treatments (36 C.F.R. § 800.14(d)) is desired for the 
resolution of adverse effects, DOE will consult with Idaho SHPO, Shoshone-
Bannock Tribes, and other consulting parties that have demonstrated interest.  
Upon mutual written agreement by DOE, Idaho SHPO, and ACHP, such standard 
treatments will be appended to this PA.  DOE will notify the signatories of this PA 
in writing.  The standard practices may then be followed in lieu of case-by-case 
consultation for the specified class of properties and should comport with the 
Secretary of the Interior’s Standards for the Treatment of Historic Properties.  



 
 Public Involvement 



 
A. The views of the public are essential to informed Federal decision-making, and DOE 



will seek and consider the views of the public in a manner that reflects the nature and 
complexity of the undertaking and its effects on historic properties.  Pursuant to 
36 C.F.R. § 800.2(d)(3), DOE may use its NEPA procedures to involve the public and 
will advise the public of undertakings in conjunction with NEPA outreach, 
notification, and scoping.  DOE will make it clear to the public that the agency is 
seeking views on effects to historic properties under this Programmatic Agreement 
and 36 C.F.R. § 800.2. 



 
B. DOE will seek out and consider the views of the public when carrying out actions 



under the terms of this PA.  DOE will notify the public of proposed undertakings with 
potential adverse effects as required by 36 C.F.R. § 800.6(a)(4).  DOE may solicit 
such input through the public participation opportunities afforded by the 
environmental review processes established under the NEPA, and DOE will consider 
comments by members of the public that are provided in a timely manner.   



 
 Consultation Procedures 



 
A. Consulting Parties 



 
1. In coordination with the Idaho SHPO, DOE will identify consulting parties, invite 



them to participate in consultation, and consider all written requests of individuals 
and organizations to participate as consulting parties (36 C.F.R. § 800.3(f)).  Such 
consulting parties will include, but are not limited to, the Shoshone-Bannock 
Tribes; local governments; applicants for federal assistance, permits, licenses, and 
other approvals (see 36 C.F.R. § 800.2(c & d)); owners of affected lands; other 
federal government agencies; certain individuals and organizations with a 
demonstrated interest in the effects of an undertaking on historic properties due to 
the nature of their legal or economic relation to the undertaking or affected 
properties, or their concern with the undertaking’s effects on historic properties 
(36 C.F.R. § 800.2(c)(3-5)); and other parties determined jointly by DOE and the 
Idaho SHPO.  
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2. DOE will invite potential consulting parties to participate, or consulting parties 
may request to participate, in the NHPA Section 106 consultation process if they 
have a demonstrated interest in a DOE undertaking or its effect on historic 
properties.  A "demonstrated interest'' may be indicated by an organization that 
focuses on historic preservation, as exhibited in their mission statement, charter or 
bylaws, their legal or economic relation to the undertaking or affected properties, 
or their concern with the undertaking’s potential effect on historic properties.  Any 
confidentiality concerns of Tribes, private individuals, and businesses will be 
addressed. 



 
3. DOE will consider the effects of its undertakings on historic properties significant 



to the Shoshone-Bannock Tribes, who ascribe cultural affiliation (tribal history, 
including properties of traditional religious and cultural importance) to INL lands 
as defined in the applicable documents and data in Stipulation III, and supporting 
documents for matters pertaining to the NHPA, NEPA, Native American Graves 
Protection and Repatriation Act (NAGPRA), ARPA, and the American Indian 
Religious Freedom Act.  The scope and framework for government-to-government 
consultation on cultural resources will be documented in the AIP.  While the DOE 
may initiate consultation under multiple authorities at one time, this PA governs 
compliance with the NHPA and in no way supersedes the DOE’s other treaty, 
trust, and consultation responsibilities to the Shoshone-Bannock Tribes under 
other authorities.  The parties recognize that the NHPA does not address all tribal 
concerns regarding cultural resources and cultural values and that Indian tribes are 
composed of living people with a living and dynamic culture with roots in past 
practices and past land occupancies who identify and honor spiritual connections 
to certain places, landscapes, vistas, and objects within those landscapes that may 
not fit National Register criteria. 



 
4. In accordance with 36 C.F.R. § 800.10(c), DOE agrees that the National Park 



Service (NPS), as an interested party representing the Secretary of the Interior, and 
the ACHP per Section 110(f) of the NHPA will be provided an opportunity to 
comment on proposed undertakings that will affect significant features of the 
Experimental Breeder Reactor I National Historic Landmark, and DOE will take 
any such comments into consideration before reaching a final decision on the 
matter. 



 
B. Informal Consultation 



 
1. Staff-to-Staff:  ACHP, DOE, and Idaho SHPO staff-to-staff informal 



communication is encouraged to build and strengthen an effective and cooperative 
working relationship to manage cultural resources.  The DOE CRC will coordinate 
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communications with ACHP, Idaho SHPO, and INL CRMO according to DOE 
regulatory interface protocols. 



  
2. Adverse Effects Notification:  DOE has responsibility to provide timely 



notification to the Idaho SHPO about upcoming projects or undertakings with the 
potential to adversely affect historic properties.  This informal notification may 
occur by phone to begin discussions, but will be followed up with written formal 
notification described in Stipulations V.B.2.c and VII.C.1 of this PA.  The 30-day 
review period will start when formal notification is received.   



 
3. Meetings and Other Communication:  Idaho SHPO and DOE may meet at any 



time to discuss reports, specific undertakings, outreach efforts, or other issues 
related to DOE’s management of historic properties.  Both parties will make every 
effort to arrange such meetings in a timely manner and to provide any requested 
information.  Unless a topic falls under the category of formal consultation, 
communication may be informal via teleconference, videoconference, or email. 



 
4. Special Conditions:  Under special conditions, such as staffing shortages, 



unforeseen events, or non-discretionary actions, specified time frames for Idaho 
SHPO review may be revised through consultation between DOE and Idaho 
SHPO.  



 
5. Annual Meeting:  DOE and Idaho SHPO will meet annually on a mutually agreed 



date to discuss implementation of this PA, the INL historic preservation program 
and, if possible, perform a field tour of INL cultural resource sites of interest, such 
as those involved in Section 110 research and Section 106 undertakings. 



 
C. Individual Consultation 
 



1. General Approach:  The purpose of formal consultation is to afford Idaho SHPO 
the opportunity to review and make comments and recommendations on DOE 
undertakings, and for DOE to understand the effects of undertakings in order to 
make informed decisions on undertakings.  Formal consultation between Idaho 
SHPO and DOE is completed according to Idaho SHPO’s Guidelines and 
Procedures for Cultural Resource Review and Consultation in Idaho (current 
version).  Documents and data will be provided to Idaho SHPO according to the 
Guidelines and Idaho SHPO’s current submittal process.  Idaho SHPO’s formal 
response will follow current Idaho SHPO procedures.  Formal consultation 
between the Shoshone-Bannock Tribes and DOE is completed according to the 
AIP. 



 
2. Conditions Requiring Individual Consultation:  DOE will consult on undertakings 



with a finding of No Adverse Effect as described in Stipulation V.B.2.b.2; 
undertakings with a finding of Adverse Effect as described in Stipulation V.B.2.c; 
establishing the APE as described in Stipulation V.B.1.b; eligibility determinations 
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as described in Stipulation V.B.1.d; and other circumstances necessitating 
development of an agreement document. 



 
3. Accelerated Reviews:  DOE may request an accelerated review (less than 30 



calendar days) of APE determinations, eligibility determinations, and effect 
findings (excluding adverse effect findings) for time-sensitive undertakings.  Idaho 
SHPO will review the request and notify DOE if the request can be 
accommodated.  During implementation of this PA, DOE may negotiate a separate 
financial agreement for additional Idaho SHPO resources to support committed 
accelerated reviews of DOE’s undertakings.  If such an agreement is established, 
the Signatories will amend this PA according to Stipulation XV. 



 
4. Non-Concurrence on Findings and Determinations:  If Idaho SHPO, or a 



consulting party, does not concur with DOE’s finding of effect and determination 
of eligibility, DOE will continue to consult with the party to attempt to achieve 
concurrence.  If these consultation efforts fail, then the procedures outlined in 
Stipulation XIII of this PA will be followed. 



 
5. Consolidated Process:  DOE at its discretion may use a consolidated consultation 



process pursuant to 36 C.F.R. § 800.3(g) and provide the Idaho SHPO and 
Shoshone-Bannock Tribes with documentation and a request for concurrence with 
findings and determinations that address multiple steps in 36 C.F.R. §§ 800.3-
800.5. When using consolidated consultation, DOE will provide documentation in 
accordance with 36 C.F.R. § 800.11 and applicable Idaho SHPO guidelines. 



 
 NHPA Section 110 Requirements 



 
A. DOE will follow NHPA Section 110 requirements per the Secretary of the Interior’s 



Standards and Guidelines for Federal Agency Historic Preservation Programs Pursuant 
to the National Historic Preservation Act (54 U.S.C. 300101 et seq., formerly 16 
U.S.C. § 470 et seq.).   
 



B. DOE will implement a historic preservation program for successful management of 
the DOE’s archaeological sites and architectural historic properties, as well as the 
collections and data associated with these resources.  INL’s Section 110 program 
elements include active research and partnerships; survey and recordation; 
preservation and stabilization of historic properties; archives and collections; and 
public outreach and education. 



 
C. Progress on DOE’s Section 110 activities will be reported in the annual report 



(Stipulation IX). 
 
D. DOE will coordinate proposed Section 110 research with the Shoshone-Bannock 



Tribes according to the terms of the AIP. 
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 Annual Report 
 



A. With approval of the DOE Manager and DOE ICP Manager, DOE will submit an 
annual report to the ACHP, Idaho SHPO, and Shoshone-Bannock Tribes by January 
15th each year.  The annual report will provide Section 106 and Section 110 
documentation for the previous 12-month period spanning October 1st through 
September 30th.  The template for the annual report is in Appendix E. 



 
B. NHPA Section 106 Review will include: 



 
1. All No Historic Properties Affected and No Adverse Effect (Stipulation V.B.2.b.1) 



findings for both archaeological and built environment undertakings will be 
captured in a table containing the following information: project number, project 
name, description of undertaking, IHSI and/or ASI number, number and identity of 
sites and buildings within the APE, exclusion used (if any), findings, the date of 
review, the name of the reviewer, status (complete, pending, in progress, 
cancelled), remarks, and a confirmation that all pertinent ASI and/or IHSI site 
documentation (including forms, databases, and GIS data) have been included with 
the annual report. 



 
2. A summary of No Adverse Effect (Stipulation V.B.2.b.2) and Adverse Effect 



findings for which documentation was provided to Idaho SHPO for project-
specific consultation for the fiscal year. 



 
3. A summary of undertakings identified in the table as “in progress” or “pending”, 



including projected dates for completion. 
 



4. A summary of the non-undertakings identified in Appendix C. 
 



5. A summary of all historic properties monitored or updated throughout the year as 
part of NHPA Section 106 undertakings.  ASI and/or IHSI documentation 
(including new and updated forms, databases, and GIS data) for all cultural and 
historic properties documented for each undertaking will be included as an 
attachment to the annual report for Idaho SHPO concurrence.  On a project-by-
project basis, CRMO staff will assess the need to update the ASI and/or IHSI form 
during monitoring activities, including time of last recordation.  All sites that have 
not been evaluated for inclusion to the NRHP will be revisited.  A new ASI and/or 
IHSI form will be provided if significant changes have occurred to alter the 
character or potential National Register eligibility of the site.  Updated eligibility 
determinations will be provided as applicable. 



 
6. Summary of any post-review discoveries or unanticipated effects. 



 











19 
 



C. NHPA Section 110 accomplishments for the year. 
 



1. A short narrative describing NHPA Section 110 projects, including surveys 
associated with research activities. 



 
2. A summary of sites/historic properties that were monitored during the fiscal year 



as part of DOE’s NHPA Section 110 obligations.  These localities include: 1) 
Native American properties that are visited on an annual basis and 2) sites that 
may be vulnerable to vandalism, erosion, or other potential effects. 



 
3. ASI and IHSI forms for all cultural properties documented within the NHPA 



Section 110 survey/research area. 
 



4. A summary of public education and outreach activities (including tours, 
presentations), professional training, participation in professional conferences, 
publications, partnerships with academic institutions and staff support for museum 
exhibits and exhibit development. 



 
D. Idaho SHPO will review the annual report within sixty (60) days of receipt and 



provide comments to DOE.  DOE will address Idaho SHPO’s comments and return a 
final report to Idaho SHPO by May 1. 



 
E. Geospatial data compliant with Idaho SHPO Guidelines for all NHPA Section 106 



review and survey, NHPA Section 110 investigations, including monitoring activities 
and documented cultural properties.  Spatial and tabular site and survey data will be 
maintained, and information will be in a compatible format to the ASI and/or ISHI 
database maintained by Idaho SHPO. 



 
F. DOE will make the annual report available to the public, with the exception of the GIS 



data, ASI and/or ISHI forms, and other sensitive information that will be submitted 
with the annual report.  Site locations and other confidential information will be 
protected and made available only to qualified persons in accordance with applicable 
laws including the Freedom of Information Act, Section 304 of the NHPA, the ACHP 
regulations at 36 C.F.R. § 800.11, and Section 9 of the ARPA. 



 
G. Training and Oversight 



 
1. A summary of cultural resource training completed by DOE and INL contractor 



personnel. 
 



2. A summary of contractor assurance activities performed by DOE, INL contractors, 
and other entities, including the scope, findings, conclusions, and proposed 
corrective actions if applicable. 
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 Curation 
 



A. DOE will ensure that any archaeological material and associated records collected 
from INL lands will be permanently curated in accordance with the requirements in 36 
C.F.R. Part 79, except as delineated in Stipulations X.B and X.C. 



 
B. Archaeological material obtained from the ground surface on INL lands in order to 



exhaust full data potential will not be permanently curated and will be replaced at the 
original location within 24 hours of obtainment. 



 
C. DOE will consult with the Shoshone-Bannock Tribes on archaeological materials of 



religious or cultural significance associated with INL lands with the goal to develop an 
agreement for disposition of the materials that can serve as an alternative to permanent 
curation.  DOE will consider the alternatives implemented by other federal agencies 
under similar circumstances and submitted to ACHP for consultation.  These 
alternatives include removal and redeposit as curation-in-place, disposal of materials 
with insufficient archaeological interest under the ARPA or 36 CFR 79 (as amended), 
and other options as identified during consultation.  NAGPRA-regulated items are 
excluded.  



 
 Training 



 
A. DOE will ensure DOE leadership and staff responsible for administering INL projects 



and programs will receive cultural resource and Section 106 training commensurate to 
their level of responsibility for compliance with Section 106 requirements.  The DOE 
CRC will complete ACHP’s Section 106 Essentials, Practitioners, and Agreement 
Documents courses or equivalents. 



 
B. DOE will ensure INL contractor staff, including M&O and ICP, receive appropriate 



training.  For CRMO cultural resource professionals, the training will address at a 
minimum the procedures to be used for meeting DOE’s obligations under Section 106 
for activities covered in this PA and ACHP’s Section 106 Practitioners course or 
equivalent.  Section 106 and cultural resource training for other INL staff will be 
commensurate to their level of responsibility for compliance with Section 106.  



 
C. Updates on the training will be provided in the annual report (Stipulation IX). 
 
D. DOE leadership and staff responsible for administering INL projects and programs, 



and INL contractor staff, including M&O and ICP, will pursue opportunities to attend 
training or educational conferences hosted by the Shoshone-Bannock Tribes, such as 
the Tribal and Treaty Rights Seminar.  Furthermore, DOE and INL are encouraged to 
coordinate with the Shoshone-Bannock Tribes in the development of internal training 
programs and presentations. 
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 Post-Review Discovery and Inadvertent Discovery 
 



A. Post-Review Discovery: If historic properties are discovered or unanticipated effects 
to historic properties are found after the NHPA Section 106 process for a proposed 
undertaking has been completed, DOE will follow the procedures in 36 C.F.R. § 
800.13. 



 
1. If the undertaking has been approved and has commenced, DOE, in consultation 



with the Idaho SHPO and Shoshone-Bannock Tribes, will evaluate eligibility and 
resolve any potential adverse effects.  DOE will notify the ACHP of the agreed 
upon strategy and provide them an opportunity to comment. 



 
2. If no mutually acceptable resolution of adverse effects can be reached between 



DOE and Idaho SHPO, DOE will follow the dispute resolution procedures 
outlined in Stipulation XIII of this PA.  DOE or Idaho SHPO may ask the ACHP 
to participate in the consultation and resolution process. 
 



B. Inadvertent Discovery: Human remains, associated and unassociated funerary objects, 
and inadvertent discoveries will be managed following the DOE NAGPRA and 
Inadvertent Discovery Procedure in compliance with NAGPRA (25 U.S.C. § 3001-
3013). 



 
 Dispute Resolution 



 
A. Should any signatory to this PA object at any time to any actions proposed or the 



manner in which the terms of this PA are implemented, DOE will consult with such 
party to resolve the objection.  If DOE determines that such objection cannot be 
resolved, DOE will: 



 
1. Forward documentation relevant to the dispute, including the DOE’s proposed 



resolution, to ACHP.  ACHP will provide DOE with its advice on the resolution of 
the objection within thirty (30) calendar days of receiving adequate 
documentation.  Prior to reaching a final decision on the dispute, DOE will prepare 
a written response that takes into account any timely advice or comments 
regarding the dispute from ACHP and/or signatories and provide them with a copy 
of this written response.  DOE will then proceed according to its final decision. 



 
2. If ACHP does not provide its advice regarding the dispute within the thirty-day 



(calendar) time period, DOE may make a final decision on the dispute and proceed 
accordingly.  Prior to reaching such a final decision, DOE will prepare a written 
response that takes into account any timely comments regarding the dispute from 
the signatories and concurring parties to the PA and provide them and ACHP with 
a copy of such written response.  
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3. DOE will refer disputes regarding determinations of eligibility to the Keeper of the 
National Register in accordance with 36 C.F.R § 800.4(c)(2). 



 
B. DOE is responsible for carrying out all other actions subject to the terms of this PA.  



Those actions that are not the subject of the dispute remain unchanged. 
 



 Emergency Actions 
 



A. When a state of emergency is declared, or immediate threats to life and property are 
determined by an INL M&O Associate Lab Director or equivalent and concurred on 
by the DOE Operations and Safety Division Director or the DOE Environment and 
Sustainability Division Director, DOE will follow 36 C.F.R. § 800.12.  DOE will meet 
its NHPA Section 106 obligations according to Appendix F which outlines the specific 
measures adopted by INL to avoid, minimize, or mitigate effects to historic properties 
during emergency actions. 



 
B. For emergencies such as wildland fire suppression, flooding, or hazardous materials 



incidents, DOE will notify the Idaho SHPO and Shoshone-Bannock Tribes within 
seven (7) calendar days of the beginning of an emergency. 



 
 Amendment 



 
This PA may be amended when such an amendment is agreed to in writing by all 
signatories.  The amendment will be effective on the date executed by the ACHP. 



 
 Duration 



 
This agreement will be in effect for a period of five (5) years from the date executed 
by the ACHP, with an option for renewal in 5-year increments with agreement of its 
signatories. 



 
 Termination 



 
Any signatory to this agreement may terminate it by providing ninety (90) calendar 
days’ notice to the other signatories, provided that the signatories will meet during 
the period prior to termination to seek agreement on amendments or other actions that 
would avoid termination.  In the event of termination, DOE will comply with Section 
106 through the process in 36 C.F.R. §§ 800.3 through 800.7, or 36 C.F.R. § 
800.8(c), or an applicable program alternative under 36 C.F.R. § 800.14. 



 
 Anti-Deficiency Act 
 



A. This PA does not and will not obligate funds of the United States.  The DOE’s 
obligations under this PA are subject to the availability of appropriated funds, and the 
stipulations of this PA are subject to the provisions of the Anti-Deficiency Act.  The 
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DOE will make reasonable and good faith efforts to secure the necessary funds to 
implement this Agreement in its entirety. 



 
B. If compliance with the Anti-Deficiency Act alters or impairs the DOE’s ability to 



implement the stipulations of this PA, the DOE will consult in accordance with the 
amendment and termination procedures found at Stipulations XV and XVII, 
respectively, of this PA. 
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AFFIRMATION 
 
The signature below represents the affirmation of the Advisory Council on Historic 
Preservation that successful execution of this agreement will satisfy DOE’s responsibilities 
under Sections 106 and 110 of the National Historic Preservation Act and that the ACHP 
has been afforded a reasonable opportunity to comment. 
 
 
 
 
 
 
 
 
 
 
 
Sara C. Bronin, Chair Date 
Advisory Council on Historic Preservation 
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APPENDICES 
 
A — DOE and INL Management and Operations Contractor Roles and Relationships 
 
B — INL Maps 
 
C — Non-Undertakings 
 
D — Activity and Property Type Exclusions 
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F — INL Section 106 Process for Emergency Actions 
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APPENDIX A:   
 



DOE AND INL MANAGEMENT AND 
OPERATIONS CONTRACTOR 
ROLES AND RELATIONSHIPS 
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APPENDIX B:   



 
INL MAPS 
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Regional setting of INL showing locations of major facilities. 
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Naval Reactors Facility Administrative Boundary.  This PA does not cover Section 106 
compliance for undertakings proposed within the fenced perimeter of the Naval Reactors Facility 
but does cover Section 106 and 110 within the administrative boundary. 
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APPENDIX C:  
 



NON-UNDERTAKINGS 
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Non-Undertakings 
 



The types of actions listed below do not meet the threshold of a federal undertaking with the 
potential to affect historic properties according to the ACHP’s Balancing Historic Preservation 
Needs with the Operation of Highly Technical or Scientific Facilities.  These types of activities 
may be excluded from CRMO notification; however, some of these activities will require 
environmental review and therefore prompt CRMO screening and determination that they do not 
meet the threshold of an undertaking. 
 
1. Computer, 3D, or mathematical modelling. 



 
2. Theoretical computation and modelling. 



 
3. Materials analysis using existing infrastructure. 



 
4. Fuels and materials testing in existing reactors. 



 
5. Materials analysis using existing laboratory equipment in their current state, orientation, and 



functional capacity. 
 



6. Research performed on firewalls, data security, etc., and only computers, servers, and 
networks are utilized. 
 



7. All standard operations activities and procedures (i.e., day-to-day use of existing buildings 
and equipment) which continue to utilize existing infrastructure for their original purposes. 
 



8. Moving or assembly of interior furnishings.  
 



9. Maintaining grounds, such as lawn mowing, grass trimming, and shrub and tree pruning. 
 



10. Maintaining paved areas, including, but not limited to, parking lots, sidewalks, and roads and 
adding or removing hard surface paving and hardstands on previously paved areas. 
 



11. Applying approved pesticides, herbicides, and rodenticides. 
 



12. Interior cleaning, housekeeping, and janitorial activities. 
 



13. Shoveling, plowing, and removing snow. 
 



14. Routine load testing of lifting equipment. 
 



15. Performing periodic wildlife management activities (e.g., trapping or relocating wildlife, 
removing or relocating bird nests, sampling, monitoring, etc.). 
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Activity Exclusion 
 



Included below are Idaho National Laboratory Site (INL) undertakings excluded from project-
specific consultation with the Idaho State Historic Preservation Office (SHPO).  The following 
activities or undertakings are excluded from Section 106 review provided they do not affect or 
have the potential to affect those qualities or settings that make a historic property eligible for the 
National Register of Historic Places (NRHP).  The appropriate INL Cultural Resource 
Management Office (CRMO) staff will recommend the applicability of these exclusions on a 
case-by-case basis.  CRMO staff will document these undertakings and the basis for applying 
exclusions in Environmental Review Process or other applicable system and the Department of 
Energy, Idaho Operations Office (DOE) will perform periodic oversight of these decisions as 
outlined in Stipulation V.A.2.b.2 of this Programmatic Agreement.  Facility maintenance 
activities that meet any of the following three criteria will require screening by the CRMO:  1) 
Ground disturbance within, but also outside of fenced facilities, 2) Visual introductions/removals 
within the fenced facilities over three (3) feet in height; 3) Work conducted within or to an 
external component of an NRHP eligible building.  A list of NRHP eligible buildings is 
maintained and will be updated after completion of Stipulation III.B.2 of this Programmatic 
Agreement and thereafter as necessary.  All activities under these exclusions are subject to the 
INL Timeout and Stop Work Authority should cultural resources be unexpectedly encountered at 
any time.  No activities at Experimental Breeder Reactor I are excluded except as noted below in 
item 7, Ground Disturbances within Facility Fence Perimeters. 
 
1. Routine Maintenance Activities (Interior and Landscaping) 



Routine Maintenance Activities in this exclusion include, but are not limited to: 
A. Minor modifications to or removing of components to increase effective use of space 



(e.g., interior door, ceiling, wall, broken windowpanes, stairs, or platforms and ramp 
repositioning). 



B. Installation or repair of electrical (including lighting) and plumbing systems. 
C. Routine facility landscaping and maintenance involving minimally disturbing activities 



such as replacement of existing barriers or signs. 
D. Replenishing of gravel of roads and parking areas when original gravel is not removed.  
E. Cleaning storm water drainage systems (e.g., ditches, catch basins, etc.). 
F. General maintenance of fences. 
G. Grading and repairing drainage and culverts and cleaning up sediment. 
H. Routine revegetation and erosion-control activities. 
I. Routine or preventive operation and maintenance activities outside of fenced areas of 



INL facilities that do not affect historic structures or previously undisturbed ground. 
J. Calibrating, repairing, and replacing radiation-monitoring equipment, including portal 



monitors, continuous air monitors, and ambient-air monitoring stations. 
K. Routine decontamination (through such activities as wiping down with rags, using 



strippable latex, and minor vacuuming, but excluding scabbing) of the surfaces of 
equipment, rooms, or other interior surfaces. 



L. Establishing storage areas within buildings for maintenance tools, equipment, and 
supplies. 











 



D-3 
 



M. Handling, storing, and removing or disposing of recyclables, industrial, hazardous, mixed 
hazardous, and radioactive wastes. 



N. Installing non-skid surfaces on steps, ramps, and other well-traveled areas. 
O. Other routine maintenance and/or custodial activities that do not significantly alter or 



detract those qualities that make the property eligible for listing in the National Register 
of Historic Places. 



 
2. Preservation and Replacement in-kind Materials 



A. Mitigation of wear and deterioration of a historic property to protect its exterior condition 
without altering its historic character (e.g., roof repair/replacement, brick repointing). 



B. Stabilization to protect damaged materials or features from additional damage. 
C. Replacement of fixtures or components of a property with in-kind materials, such as 



matching paint with existing or similar paint color, refinishing materials with existing or 
similar colors, or replacing or installing carpeting with water-soluble glue.  
 



3. Energy Conservation Measures 
Activities that include, but are not limited to:  
A. Modifications to heating, ventilation, and air conditioning systems. 
B. Insulation to roofs, crawl spaces, walls, and floors. 
C. Caulking and weather stripping that are not visible or do not significantly alter or detract 



from those qualities that make the property eligible for nomination to the NRHP. 
D. Other energy conservation measures that are not visible or do not alter or detract those 



qualities that make the property eligible for listing to the NRHP. 
 



4. Security and Safety Systems 
A. Installation, maintenance, or repair of security systems, including computer security, 



detection, monitoring, surveillance, and alarm systems. 
B. Installation, maintenance, and repair or modification of personnel safety systems and 



devices within the built environment, such as radiation monitoring devices; emergency 
exit lighting systems; protective additions to electrical equipment; improvements to 
walking and working surfaces; and installation of protective railings, guards, or shielding; 
and any other safety mechanisms or features that are deemed necessary for public and 
worker safety. 



 
5. Asbestos Abatement 



Removing or fixing asbestos for safety and health concerns, including lagging, insulating, 
painting, pipe and duct work, and panel removal.  None of these activities may cause 
structural modifications or alter character-defining features.  Asbestos abatement activities 
strictly associated with the deactivation, decontamination, and demolition (DD&D) of 
properties and that result in permanent, significant structural modification or alteration of the 
property are not included in this exclusion, as they would require individual consultation with 
Idaho SHPO. 
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6. Internal Configuration  
Changes to the internal configuration of existing facilities within the built environment.  
Installation or relocation and operation of machinery and equipment (including, but not 
limited to, laboratory equipment, electronic hardware, manufacturing machinery, 
maintenance equipment, and internal room configuration), provided that uses of the installed 
or relocated elements are consistent with the general use of the receiving structure.  In some 
cases, visible external components accompany internal modifications.  Under this exclusion, 
these external components need to be of similar scale to existing external infrastructure with 
consideration given to visuals on component location.  Covered actions include modifications 
within an existing building and minor external components (if necessary), and do not alter or 
detract those qualities that make the property eligible for listing in the National Register of 
Historic Places.  



 
7. Ground Disturbances within Facility Fence Perimeters: 



Modifications to the ground surface within existing facilities (Test Area North/Specific 
Manufacturing Capability, Experimental Breeder Reactor I, Water Reactor Research Test 
Facility, Advanced Test Reactor Complex, Idaho Nuclear Technology and Engineering 
Center, Radioactive Waste Management Complex, Materials and Fuels Complex) or within 
50 feet of existing buildings in unfenced facility areas (Central Facilities Area, Auxiliary 
Reactor Area, Boiling Water Reactor Experiment, Research and Education Campus).  



 
8. Vegetation Management 



A. Any revegetation by broadcast seeding that does not involve ground disturbance other 
than the minor disturbance of placing seeds on the ground, where access is by foot or air.  



B. Manual planting using hand-held augers or planting bars if no known historic properties 
occur within the planting area. 



C. Hand cutting of young (less than 100 years old) or burned trees, where access is by foot 
and limbs are hand scattered across the landscape.  



D. Hazard tree removal utilizing chainsaws, woodchippers, and other power and hand tools.  
E. Burning of tree or shrub piles created during fuels management or reduction activities in 



areas where the potential to affect historic properties is negligible (e.g., no burnable 
cultural materials or features, structures), where burning will be conducted in a manner 
designed to minimize potential for sub-surface soil impacts (i.e., low-intensity heat, 
jackpot burning). 



F. Herbicide application by foot or air where it would be unlikely to affect rock art or 
traditional Native American plant gathering areas. 
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9. Road Maintenance/Construction 
NOTE:  Exclusions apply to the following INL roads: 
• Priority 1 - Emergency Evaluation/Security Roads:  Maintained as graded and graveled. 



Regularly plowed during snowy season.  Serves as evacuation and security road and as 
defensible space for wildland fires. 



• Priority 2 – Project Access Road:  Maintained as passable; graveled, plowed, and spot-
graded as needed.  Serves as project access road. 



• Priority 3 – Wildland Fire Access:  Maintained passable to 4x4 vehicles, not graded, 
dump and level allowed.  Serves as wildland fire access.   



A. Adding or leveling fill within the constructed prism of existing roads (priority 1, 2, and 3) 
where no disturbance will occur outside of disturbed prism and no evidence of sites or 
site elements (as exposed by use and maintenance) occur within the prism (e.g., lithic 
concentrations, hearths as evidenced by ash/charcoal, features, etc.).  



B. Installation of road and safety signs where disturbance is limited to post holes.  
C. Snow removal, resurfacing, blading, or maintenance (including mowing shoulder berms) 



of existing roads (priority 1, 2, and 3).  Disturbance outside the existing constructed 
prism or tread and existing alignment will not occur.  The repair or resurfacing cannot 
exceed the area of the existing road surface and cannot exceed the depth of existing 
disturbance. 



D. Projects such as installation, repair, or replacement of cattle guards, gates, culverts, 
bridge abutments where the Area of Potential Effect does not extend beyond the vertical 
and horizontal limits of previous construction or disturbance (e.g., priority 1, 2, and 3 
roads).  



 
10. Monitoring/Staging Stations: 



A. Placement of temporary monitoring stations where negligible ground disturbance (i.e., 
placed on surface with no heavy machinery) is involved (e.g., temporary radio repeaters, 
wind, and weather stations, portable trailers, temporary vehicles).  Temporary means 
there is a specified end-date for removal. 



B. Replacing or removing equipment in areas that have been previously disturbed due to the 
installation of that equipment (e.g., gaging stations, well pads, weather stations, etc.). 



 
11. Infrastructure Management 



A. Authorizing new lines on existing overhead structures when there is no change in pole or 
tower configuration, no off-road vehicle traffic and no new surface disturbance or access 
road improvements are necessary. 



B. Replacement or repair of existing water lines, buried utility lines, tank replacement of 
water-collector systems and pipelines or similar underground improvements, in previous 
locations when no additional ground disturbance occurs (including staging areas).  



C. Emplacement of buried utility lines, pipelines, telephone lines, and similar linear features 
where disturbance will not extend beyond the vertical and horizontal limits of previous 
construction or disturbance (e.g., roads). 
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D. Use of existing roads, facilities, improvements, or sites for the same or similar purposes 
for which they were originally constructed where no additional improvements or new 
ground disturbance is authorized. 



E. Use of existing borrow pits and spreading areas where no horizontal expansion of the pit 
will occur. 



F. Fence construction and maintenance (where posts are pounded into the ground) and that 
does not require blading for the fence line or that does not create an area for livestock 
congregation and heavy trampling and there are no adverse effects to historic properties.  
Congregation areas will be surveyed. 



 
12. Land Acquisition, Easements, or Transfers 



A. Acquiring lands and easements that do not entail any ground-disturbing activities.  
Subsequent to acquisition, all future undertakings would be subject to the National 
Historic Preservation Act Section 106 process. 



B. Transferring lands or interest in lands to other federal agencies where future management 
will be subject to the National Historic Preservation Act Section 106 process. 



 
13. Ecological and Archaeological Monitoring/Management 



A. One-time pass of off-road vehicles or passenger vehicles for the survey, collection, and 
tracking of sensitive plant and animal species (may include one-time helicopter/aircraft 
landings) to only occur when soils are dry. 



B. One-time pass of off-road vehicles or passenger vehicles for herbicide application to only 
occur when soils are dry. 



C. One-time pass of off-road vehicles or passenger vehicles to convey Shoshone-Bannock 
Tribal members to otherwise inaccessible important cultural sites to only occur when 
soils are dry. 



D. Installation of bird nesting deterrents. 
 



14. Cadastral  
Conducting cadastral survey, boundary marking and establishment of section corners. 



 
15. Seismic Surveys 



Seismic surveys conducted on existing priority 1, 2, and 3 roads will occur and no known 
standing historic or Pre-Contact structures or rock art sites are within 300 meters.  Depending 
on the type of surface seismic survey (reflection, refraction, Spectral Analysis of Surface 
Waves, or Multichannel Analysis of Surface Waves), most receivers are placed on the 
surface, using a spike attached to the receiver to push it into the ground surface for coupling.  
Most surveys are conducted in straight lines.  If along a roadbed, then likely a short distance 
from the road to avoid slopes if roadbed is built up and to generally make a straight line. 



 
16. Minor Exterior Modifications 



To support changing mission needs and/or safe operations, minor modifications that would 
not substantially alter the exterior appearance of the building or structure may be performed.   
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Activities would include new equipment installation outside of, or on top of, the building and 
connections penetrating the exterior of the building. 
 



17. Location Qualified 
A. Interior activity that is limited to 1) the interior of a building or structure that is less than 



45 years old and is not potentially eligible under criterion consideration G; and/or 2) a 
building that has been determined to be ineligible to the NRHP; and/or 3) to a 
building/structure identified as an excluded property type in Appendix D.  These 
undertakings do not have the potential to cause effects to historic properties.  



B. Types of activities occurring solely on pavement, asphalt, laid gravel areas, within 
existing road prisms that include but are not limited to: driving on existing roads during 
tests, experiments, or training exercises; or placing temporary equipment, portable 
trailers, tents or other temporary shelter, etc. on pavement, asphalt or laid gravel 
areas.  Temporary means not to exceed three years. 
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Property Type Exclusion 



The following property types are excluded from NRHP evaluation during Section 106 review.  
INL Cultural Resource Management Office (CRMO) Staff will recommend the applicability of 
these exclusions on a case-by-case basis.  CRMO staff will document these undertakings and the 
basis for applying exclusions in the Environmental Review Process or other applicable system 
and the Department of Energy, Idaho Operations Office (DOE) will perform periodic oversight 
of these decisions as outlined in Stipulation V.A.2.b.2 of this Programmatic Agreement.  These 
property types typically do not exhibit significant architectural or engineering features.  
However, if these properties are associated with a National Register-eligible site or district, the 
CRMO staff will document the property and submit FRM-3004 and associated Archaeological 
Survey of Idaho (ASI) and/or Idaho Historic Sites Inventory (IHSI) forms to the CRMO 
Manager for review, and submit to DOE for concurrence.  
 



Property Type Description 
1.  Subsurface structures  These structures have minimal or no visible surface 



manifestations and include earthen and concrete-lined 
trenches, French drains, underground tanks, vaults, 
underground pipelines, sewer lines, wastewater disposal 
ponds, runoff collection ponds, and buried material 
disposal areas other structures that are typically located 
below ground and were never intended to be routinely 
accessed by people.  



2.  Storage tanks  These structures include surface and subsurface utility 
tanks used in routine facility operations.  Associated 
concrete slab foundations, scaffolding, piping, or spill-
management retaining walls are also included.  



3.  Wells and boreholes  These structures include characterization wells, 
monitoring wells, drinking water wells, industrial water 
wells, injection wells, and various types of test wells and 
boreholes.  Wells associated with homesteading and other 
early historic uses of the area are not included.  



4.  Utility poles and towers  These structures include power lines, microwave towers, 
meteorological towers, seismic data collection and 
transmission facilities, and other types of communication 
towers.  



5.  Utility structures  These structures provide housing or control of utility 
equipment or access to underground utility equipment, 
such as pump houses, electrical substations, transformers, 
pressure relief valves, condensation traps, boiler tanks, or 
equipment monitoring shacks.  



6.  Mobile trailers  These structures are used for temporary office space 
and/or storage, typically placed in existing parking areas. 



7.   Safety and Security Barriers  These include roadblocks, security, jersey, radiological, 
safety, construction barriers.  
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Property Type Description 
8.  Historic artifact scatters Small (less than 50 items) historic can dumps that are 



homogeneous and have no other associated historic 
features, including recent (45 years old) trash.  Short-
term, mobile camps with no to limited cultural 
constituents, associated with livestock grazing or 
recreation that provide no significant information beyond 
that which is available in written or oral histories.  
Unassociated historic artifact scatters that cannot be 
definitively tied to a specific historic theme as defined in 
the Idaho Comprehensive Historic Preservation Plan.  
This includes items such as fencing material and piles of 
barbed wire. 



9.  Prospects, exploratory pits Gravel mining prospects that have no other associated 
historic features, artifacts, or adjacent features with which 
to date the prospects, including prospects that have been 
dug by a backhoe. 



10.  Rock piles, concentrations Rock piles near agricultural fields that are the obvious 
result of field clearing, or rock removal associated with 
recent construction activities. 



11.  Powerlines, roads, and trails Power poles and lines that research shows have no 
historic importance or significant association to a historic 
event or district.  Unnamed roads and trails that do not 
appear on General Land Office (GLO) plats and for 
which no information regarding origin is available. 



12.  Cadastral markers Brass caps, rock piles or other features constructed by 
cadastral surveyors to mark section corners. 



13.  Flood control features Flood control berms, run-off ditches and ponds, etc.  



14.  Pre-fabricated structures Comfort stations, sheds, etc. 



15.  Concrete pads Concrete pads used to set equipment, storage items, 
display items, or other miscellaneous purposes. 
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Annual Report Outline 
NOTE: Some information and data will be submitted with the Annual Report separate from the 
body of the report to allow for the report to be released to the public. 
• Abstract 



• Contents 



• Figures 



• Tables 



• Acronyms 



• Program Overview: Executive Summary of all Section 106 and 110 responsibilities 



• Section 110 Program 



o Inventory for Archaeology 



o Inventory for Built Environment 



o Site Monitoring and Site Stewardship 



o Preservation Projects (if applicable) 



o Research 



o Public Education and Outreach Activities 



o Partnerships 



o Archives 



o Oral History 



o Professional Training/Development 



o Curation 



o National Register Nominations 



• Section 106 Summary 



o Summary tables of No Effect Projects for Archaeology and Built Environment 



o Summary tables of all other effect determinations for Archaeology and Built Environment 



o Summary of sites recorded/monitored/entered into database, their eligibility, site type 



(basic) 



o Summary of ongoing undertakings 



o Summary of non-undertakings 



• Contractor Assurance Activities 



• Inadvertent and Post-Review Discoveries 



• Amendments 
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Table Formats 



 



Project 
No. 



Project 
Name 



Project 
Description 
/ Summary 



ASI/IHSI 
No.(s) & 
NRHP 



Eligibility 



Newly 
Recorded 
Property 



Exclusion(s) Findings Date 
Reviewed PI/Reviewer Remarks 



New/Updated 
ASI/IHSI 
Form(s) 



           



           



 
Project Number Site Name Field Number  ASI/IHSI Number 
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INL Section 106 Process for Emergency Actions 
As part of this programmatic agreement (according to 36 C.F.R. § 800.12(b)), the Department of 
Energy, Idaho Operations Office (DOE), in consultation with Idaho State Historic Preservation 
Office (SHPO), the Advisory Council on Historic Preservation (ACHP) and Tribes, will 
implement, to the extent prudent and feasible, the following measures to avoid or minimize harm 
to historic properties during emergency actions.  In addition, DOE will implement measures to 
assess effects to historic properties resulting from emergency response and implement 
rehabilitation plans for affected properties, in consultation with Idaho SHPO and Tribes.  This 
process shall govern DOE’s historic preservation responsibilities during any disaster or emergency 
in lieu of 36 C.F.R. §§ 800.3 through 800.6. 
 
Emergency Actions Subject to Cultural Resource Assessment 
 
For the purposes of this Programmatic Agreement (PA), an emergency action is any undertaking 
resulting from a declared emergency, activation of the Idaho National Laboratory (INL) 
Emergency Operations Center (EOC), or any other immediate threat to life or property as 
determined by an INL M&O Associate Lab Director or equivalent and concurred on by the DOE 
Operations and Safety Division Director or the DOE Environment and Sustainability Division 
Director, that has the potential to affect historic properties, both known and unknown.  Emergency 
actions include response to both natural incidents and those resulting from human error.  Examples 
include wildland fire, flooding, earthquakes, and landslides, as well as structure fires, hazardous 
materials incidents, and structure failures.  Response to medical incidents, traffic accidents, small 
fires (< 99 acres) that do not require use of containment lines, and other emergencies that do not 
result in significant ground disturbance or the destruction or modification of historic structures are 
excluded from review under the provisions of this Appendix.  
 
Avoidance and Minimization of Effects 
 
The following provisions outline standard measures to avoid or minimize effects to historic 
properties during and following an emergency action at the INL.  Additional measures may be 
implemented through coordination between the CRMO and the EOC, as conditions allow, 
depending on the nature and severity of the incident. 
 



1. The INL CRMO will receive notification of emergency events through INL’s emergency 
notification system.  The INL CRMO is staffed with Secretary of Interior-qualified cultural 
resource professionals who perform the roles and responsibilities identified in Stipulation 
I.B of this PA and serve as Resource Advisors during emergency events.  



2. The appropriate CRMO Resource Advisor (CRMO-RA) will consult with the EOC on 
areas to avoid or protect. The CRMO-RA will identify these areas by reviewing CRMO 
records to identify known historic properties, including archaeological sites, historic 
structures, homesteads, historic trails, and canals in the area affected by emergency 
response. 



3. The CRMO-RA will inform the EOC of any culturally sensitive areas in the vicinity of the 
incident that should be avoided or protected if possible.  If the affected area has not been 
subject to previous survey, the CRMO-RA may provide the EOC information on areas of 
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potential sensitivity identified in cultural resource predictive models for the region (Plager 
et al. 2004; Henrikson 2002).  The EOC will relay this information to incident commanders 
who may weigh it against other tactical decisions in efforts to preserve life and property.  



4. The CRMO-RA will notify DOE of the emergency to facilitate notification of Idaho SHPO 
and Tribes.  The CRMO-RA will provide specific information on the nature, location, and 
extent of the emergency, as well as methods of emergency response (e.g., fire suppression 
tactics) and steps taken to avoid or minimize effects to historic properties. 



5. If emergency stabilization (such as post-fire stabilization and re-seeding of containment 
lines) is judged necessary, the CRMO-RA will coordinate with incident command to avoid 
or minimize effects to known historic properties through monitoring and avoidance.  If 
conditions allow, and the affected area has not been subject to previous survey, the CRMO-
RA may conduct a preliminary reconnaissance level survey of areas with a high potential 
for cultural resources to identify additional areas to avoid during emergency stabilization. 
 



Notification of Emergency Action 
 
For any emergency action on the INL with potential to affect cultural resources or historic 
properties, DOE will notify Idaho SHPO and Tribes based on information provided by the CRMO-
RA.  This initial notification will include specific information on (1) the nature, location, and 
spatial extent of the incident; (2) emergency response measures taken; (3) emergency stabilization 
measures, if applicable; and (4) steps taken to avoid or minimize effects to historic properties 
during emergency response and stabilization efforts. 
 
Cultural Resource Assessments for Emergency Actions 
 
DOE will provide Idaho SHPO and Tribes an Emergency Action Assessment Plan (EAAP) 
outlining measures to assess effects to historic properties, both known and unknown, potentially 
affected by the emergency response.  The EAAP will be prepared by the CRMO-RA within seven 
(7) calendar days of the emergency and sent to DOE for review.  At a minimum, the EAAP will 
contain the following information: 
 



1. A description of the nature, location, and extent of the emergency, as well as emergency 
response measures and steps taken to avoid or minimize effects to historic properties during 
emergency response and stabilization; 



2. A description of the area of potential effect (APE), including the location and extent of 
ground disturbance associated with emergency response efforts; 



3. A list of known archaeological sites, historic structures, historic trails, canals, and 
homesteads that may have been affected during the emergency response; 



4. A plan to identify and assess effects to both previously recorded and as yet undiscovered 
cultural resources within the APE; and 



5. A site protection and stabilization plan for all historic properties, known and unknown, 
within the APE. 



 
Upon receipt of the EAAP, Idaho SHPO and Tribes will have up to thirty (30) calendar days to 
comment on proposed methods of cultural resource assessment and mitigation.  In coordination 
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with DOE, the CRMO will arrange participation of tribal representatives in both assessments of 
effects to tribal cultural resources and monitoring of mitigation or stabilization activities through 
consultation with Tribes. 
 
Results of all Emergency Action Assessments will be reported to Idaho SHPO and Tribes within 
one year of the emergency action in a report that meets Idaho SHPO guidelines for National 
Historic Preservation Act (NHPA) Section 106 reports as well as standards outlined in this PA.  
This report will: (1) document all previously recorded and newly discovered cultural resources; 
(2) make eligibility and effects recommendations for all resources based on the effects of 
emergency response; and (3) make recommendations to mitigate or protect historic properties 
during rehabilitation, stabilization, or reconstruction efforts, if applicable.  
 
Emergency Action Assessments for wildland fire suppression may be reported on an annual basis 
in a single report covering emergency response to all fires impacting INL lands each year.  
Emergency actions that are determined to have no effect to historic properties following the 
Emergency Action Assessment may be documented in a Cultural Resource Review (CRR) and 
reported in the regular annual report to Idaho SHPO.    
 
If required, and in coordination with DOE, the CRMO will prepare plans for mitigation of adverse 
effects and conduct or oversee completion of work in consultation with the Idaho SHPO and 
Tribes.  Results of mitigation may be reported in a supplemental report to the Emergency Action 
Assessment.
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Acronyms List 
 



3D three dimensional 
ACHP Advisory Council on Historic Preservation 
AEC Atomic Energy Commission 
AIP Agreement in Principle 
APE Area of Potential Effect 
ARPA Archaeological Resources Protection Act 
ASI Archaeological Survey of Idaho 
C.F.R. Code of Federal Regulations 
CERCLA Comprehensive Environmental Response, Compensation, and Liability Act 
CRC Cultural Resource Coordinator 
CRMO Cultural Resource Management Office 
CRMO-RA Cultural Resource Management Office-Resource Advisor 
CRMP Cultural Resource Management Plan 
CRR Cultural Resource Review 
DD&D deactivation, decontamination, and demolition 
DOE Department of Energy, Idaho Operations Office 
EAAP Emergency Action Assessment Plan 
EOC Emergency Operations Center 
ERP Environmental Review Process 
ESD Environment and Sustainability Division 
FR Federal Register 
FRM Form 
GIS Geographic Information System 
GLO General Land Office 
ICP Idaho Cleanup Project 
IHSI Idaho Historic Site Inventory 
INL Idaho National Laboratory 
M&O Management and Operations 
MOA Memorandum(a) of Agreement 
NAGPRA Native American Graves Protection and Repatriation Act 
NEPA National Environmental Policy Act 
NHPA National Historic Preservation Act 
NPS National Park Service 
NRF Naval Reactors Facility 
NRLFO/IBO Naval Reactors Laboratory Field Office/Idaho Branch Office 
NRHP National Register of Historic Places 
PA Programmatic Agreement 
SHPO State Historic Preservation Office 
Stat Statute 
U.S.C. United States Code 














			Section J, Attachment M-10 - 548


			DOE_INL_PA_2023_05_02_FINAL


			I. Roles and Responsibilities


			A. DOE:


			1. Perform federal responsibilities identified in 36 C.F.R. § 800 and ensure the terms of this PA are carried out.


			2. Ensure that all work conducted under this PA is carried out or supervised by personnel who meet the qualifications set forth in the Secretary of the Interior's Standards and Guidelines for Professional Qualifications (36 C.F.R. § 61) appropriate to...


			3. Oversee work performed under this PA by the INL Management and Operations (M&O) contractor Cultural Resource Management Office (CRMO), including as permitted by 36 C.F.R. § 800.2(a)(3), and ensure all work complies with applicable federal and state...


			4. Establish and maintain policies and procedures for federal agency responsibilities to implement this PA and manage DOE’s cultural resources.


			5. Ensure that a determination, finding, or agreement made pursuant to this PA is supported by sufficient documentation to enable any reviewing parties to understand its basis, and coordinate review with Idaho SHPO and the Shoshone-Bannock Tribes.


			6. Make decisions based on effects findings and eligibility determinations recommended by the CRMO.


			7. Ensure DOE personnel have knowledge of Section 106 requirements commensurate with their level of responsibility in the Section 106 review process.


			8. Fulfill federal agency responsibilities for proactive management of DOE cultural resources by implementing a comprehensive approach to cultural resource management and planning that addresses the requirements of Section 110.


			9. Designate DOE personnel to implement this PA.  Appendix A shows the DOE organizational structure.


			a) DOE Manager.  The DOE Manager is a signatory to this PA and is the principal agency official (36 C.F.R. § 800.2(a)) with the authority to make and execute decisions for DOE Office of Nuclear Energy and all INL sitewide scope under its cognizance; h...


			b) DOE Idaho Cleanup Project (ICP) Manager.  The DOE ICP Manager is the agency official with authority to commit DOE resources and enter into MOAs and PAs to resolve adverse effects caused by undertakings performed within the Office of Environmental M...


			c) DOE Environment and Sustainability (ESD) Director.  The DOE ESD Director provides direct programmatic support for INL environmental compliance programs administered by DOE line organizations and the DOE Manager, including National Environmental Pol...


			d) DOE Cultural Resource Coordinator (CRC).  The DOE CRC is responsible for day-to-day oversight of work performed under this PA and is authorized to concur in determinations made by the CRMO, including but not limited to, Area of Potential Effect, NR...








			B. CRMO:


			1. The INL M&O contractor will develop and implement a comprehensive INL Cultural Resource Management Program.  The CRMO Manager and staff will develop and maintain NHPA procedures to ensure DOE’s federal responsibilities are met under 36 C.F.R. § 800...


			2. Maintain a staff of cultural resource specialists who meet the qualifications set forth in the Secretary of the Interior's Standards and Guidelines for Professional Qualifications (36 C.F.R. § Part 61), or work under the supervision of individuals ...


			3. The INL M&O Contractor will develop and implement NHPA Section 110 programs and projects.  The CRMO Manager will ensure necessary training for CRMO staff, an effective monitoring program, and implementation of a proactive historic preservation prog...


			4. The INL M&O Contractor will manage Experimental Breeder Reactor I as a National Historic Landmark (36 C.F.R. § 65).


			5. The CRMO staff with qualifications in the appropriate discipline(s) will determine areas of potential effect (APEs) and make findings of No Effect and No Historic Properties Affected.  The CRMO staff will prepare reports (as per Idaho SHPO guidelin...


			6. The CRMO staff will maintain the cultural resource records and the CRMO manager will transmit reports to the DOE CRC for review and approval.


			7. The INL M&O Contractor will or CRMO Manager will ensure successful implementation of the stipulations outlined in this PA by allowing the INL CRMO staff to maintain currency in program policy, initiatives, training, and professional development, an...








			II. Lead Federal Agency


			A. DOE may use this PA to fulfill its Section 106 responsibilities and those of other federal agencies that designate DOE as the lead federal agency pursuant to 36 C.F.R. § 800.2(a)(2) for the undertakings described in this PA.  Identification of the ...


			B. This PA does not cover Section 106 compliance for undertakings proposed within the fenced perimeter of the Naval Reactors Facility (NRF) but does cover Section 106 and 110 within the administrative boundary (Appendix B), including Naval Reactors La...





			III. Program Documents and Data


			A. In support of this PA, the following documents and data will be completed by DOE and CRMO within the specified target due dates provided below.  If DOE determines a due date to be infeasible, DOE will notify Idaho SHPO thirty (30) calendar days bef...


			1. Legacy data (including Archaeological Survey of Idaho (ASI), Idaho Historic Site Inventory (IHSI) forms, National Register listings, and survey data) will be reconciled with Idaho SHPO data.  Data reconciliation would include data that has not been...


			2. Completion of Legacy Project Reports – Several reports have not been finalized.  These will be completed and submitted to Idaho SHPO by March 2023 for review.


			3. INL Contexts - INL Contexts will be completed in concert with the INL Historic Property Integrity Guidelines in Stipulation III.C and finalization of Revision 7 of the INL Cultural Resource Management Plan in Stipulation III.A.4.  The goal of conte...


			a) The Pre-Contact/Native American Context Theme will include the following sub-themes and related research questions: Cultural Chronology, Landscape and Environment, Land Use and Site Distributions, Seasonal Mobility, Extra-Regional Relationships and...


			b) The Post-Contact/Euroamerican Context Theme will include the following sub-themes: Commerce, Western Expansion, Transportation and Water, Military and Defense, and Commercial Reactor Development.  This context will be completed by September 2023.





			4. INL Cultural Resource Management Plan (CRMP) – The INL CRMP revision will be completed by March 2024.





			B. INL Historic and Cultural Resource Inventories – INL will maintain a database of cultural resources that will be used to inform the cultural context.  The inventory will adhere to the current version of the Idaho SHPO Guidelines and will be used to...


			1. Archaeological Inventory – The existing inventory will be reconciled with the Idaho SHPO database by December 2022.  The INL Archaeological Inventory will include previously recorded Pre-Contact cultural resources; resources associated with the Ore...


			2. Architectural (Built Environment) Inventory – The existing inventory will be updated by September 2023.  The INL Architectural (Built Environment) Inventory will include previously recorded linear resources such as: roads; rail lines and travel cor...





			C. Historic Property Integrity Guidelines – Completed contexts will develop property types and assign the significance to historic properties.  This document will analyze soils, fire frequency, and geomorphology to evaluate the integrity of Pre-Contac...





			IV. Approach to Section 106 Compliance


			A. For the purposes of this agreement, the consultation process outlined in 36 C.F.R. § 800.3 through 800.6 will be replaced with a program alternative (as per 36 C.F.R. § 800.14).  NHPA Section 106 review will be completed per the streamlined process...


			B. The Program Documents and Data referenced in Stipulation III of this PA provide information on INL operations, past and present land use, natural setting, historic themes and contexts, research designs, archaeological and architectural inventories,...


			C. DOE initiates the NHPA Section 106 process early in the undertaking’s planning process so that a broad range of alternatives may be considered.


			D. The CRMO staff receives notification of potential undertakings through several inputs including, but not limited to, environmental/NEPA review processes, CERCLA (Comprehensive Environmental Response, Compensation, and Liability Act) actions, mainte...


			E. DOE will ensure that environmental documents include information on historic properties that may be affected by the proposed action and alternatives.  The public will have access to findings made pursuant to this PA consistent with the requirements...





			V. NHPA Section 106 Review Process


			A. Categories of Undertakings


			1. Establish Undertaking


			a) Consistent with 36 C.F.R. § 800.3(a), DOE will determine whether the proposed activity constitutes an undertaking.  DOE will utilize ACHP’s Balancing Historic Preservation Needs with the Operation of Highly Technical or Scientific Facilities to ass...


			b) If the activity is an undertaking, DOE will proceed to Stipulation V.A.2.





			2. No Potential to Cause Effects


			a) If DOE determines that the undertaking is a type of activity that has no potential to cause effects (36 C.F.R. § 800.3(a)(1)) or involves a property category excluded from Section 106 review as discussed in Stipulation V.A.2.b, DOE has no further o...


			b) Activity and Property Exclusions


			(1) In consultation with the Idaho SHPO, ACHP, Shoshone-Bannock Tribes, and other consulting parties, DOE identified categories of activities that are excluded from Section 106 review and property types that are excluded from NRHP evaluation.  The exc...


			(2) The INL CRMO will determine if an undertaking involves an exclusion identified in Appendix D.  If the undertaking falls within an exclusion, no individual review or consultation is required.  The undertaking will be documented with a No Historic P...


			(3) If the undertaking does not fall within an exclusion, DOE will proceed to Stipulation V.B.


			(4) Signatories to this Agreement, in consultation with the Shoshone-Bannock Tribes, and other consulting parties as described in Stipulation VII.A.2, may propose additions or revisions to the list of exclusions by providing a written proposal to the ...











			B. Evaluate Effects to Historic Properties


			1. Establish the Area of Potential Effects and Identify Historic Properties


			a) For all undertakings on the INL that have the potential to affect historic properties and do not fall within an exclusion in Appendix D, DOE will apply the definition of an APE according to 36 C.F.R. § 800.16(d).


			b) DOE will involve Idaho SHPO in establishing the APE before field surveys are performed for undertakings that involve large, complex, or controversial projects; projects which will have an APE for visual effects (i.e., the geographic area in which t...


			c) In determining if there are historic properties within the APE, DOE will apply the criteria for evaluation found in 36 C.F.R. § 60.4 and National Register Bulletin on How to Apply the National Register Criteria for Evaluation to all cultural resour...


			d) Applying the National Register criteria, DOE may make determinations of eligibility without consultation if no project effects will occur to historic properties and no Traditional Cultural Properties (TCPs), Historic Properties of Cultural Signific...


			e) In limited circumstances, DOE may use a phased approach to identifying and evaluating historic properties as allowed by 36 C.F.R. § 800.4(b)(2).  The DOE may pursue the use of a different survey approach within the APE on a project-specific basis. ...





			2. Results of Identification and Evaluation


			a) No Historic Properties Affected.


			(1) No Cultural Resources Identified.  If DOE determines no cultural resources are present in the APE or those identified are among the property type exclusions in Appendix D, DOE will make a finding of No Effect and individual or project-specific con...


			(2) No Eligible Cultural Resources Identified.  If cultural resources are present in the APE that are determined to be ineligible, then DOE will make a finding of No Historic Properties Affected and submit justifications for all eligibility determinat...


			(3) Historic Properties Identified.  If historic properties are present in the APE but will be avoided or otherwise not affected by the undertaking, as defined under 36 C.F.R. § 800.16(i), DOE will make a finding of No Historic Properties Affected.  D...


			(4) If the Idaho SHPO does not concur with the determination of eligibility or effect, DOE will follow the process identified in Stipulation VII.C.4 of this PA.





			b) No Adverse Effect.


			(1) DOE will use FRM-3006 (Historic Properties Present Short Report) to document a No Adverse Effect finding if an undertaking is determined to have no adverse effects to historic properties and meets the following conditions: 1) the Section 106 revie...


			(2) If an undertaking is determined to have no adverse effects to historic properties and does not meet the conditions in Stipulation V.B.2.b.1, DOE will formally consult with the Idaho SHPO, Shoshone-Bannock Tribes, and other consulting parties pursu...





			c) Adverse Effect.  If an undertaking may have a potential adverse effect on historic properties, DOE will formally consult with the Idaho SHPO, Shoshone-Bannock Tribes, and other consulting parties pursuant to 36 C.F.R. § 800.6(a).  DOE will submit a...








			C.  Resolution of Adverse Effects


			1. Adverse effects will be resolved through the NHPA Section 106 process codified in 36 C.F.R. § 800.6.  DOE will prepare an MOA with Idaho SHPO, inviting the ACHP and Shoshone-Bannock Tribes to participate as well as other parties who wish to partici...


			2. If development of standard treatments (36 C.F.R. § 800.14(d)) is desired for the resolution of adverse effects, DOE will consult with Idaho SHPO, Shoshone-Bannock Tribes, and other consulting parties that have demonstrated interest.  Upon mutual wr...








			VI. Public Involvement


			A. The views of the public are essential to informed Federal decision-making, and DOE will seek and consider the views of the public in a manner that reflects the nature and complexity of the undertaking and its effects on historic properties.  Pursua...


			B. DOE will seek out and consider the views of the public when carrying out actions under the terms of this PA.  DOE will notify the public of proposed undertakings with potential adverse effects as required by 36 C.F.R. § 800.6(a)(4).  DOE may solici...





			VII. Consultation Procedures


			A. Consulting Parties


			1. In coordination with the Idaho SHPO, DOE will identify consulting parties, invite them to participate in consultation, and consider all written requests of individuals and organizations to participate as consulting parties (36 C.F.R. § 800.3(f)).  ...


			2. DOE will invite potential consulting parties to participate, or consulting parties may request to participate, in the NHPA Section 106 consultation process if they have a demonstrated interest in a DOE undertaking or its effect on historic properti...


			3. DOE will consider the effects of its undertakings on historic properties significant to the Shoshone-Bannock Tribes, who ascribe cultural affiliation (tribal history, including properties of traditional religious and cultural importance) to INL lan...


			4. In accordance with 36 C.F.R. § 800.10(c), DOE agrees that the National Park Service (NPS), as an interested party representing the Secretary of the Interior, and the ACHP per Section 110(f) of the NHPA will be provided an opportunity to comment on ...





			B. Informal Consultation


			1. Staff-to-Staff:  ACHP, DOE, and Idaho SHPO staff-to-staff informal communication is encouraged to build and strengthen an effective and cooperative working relationship to manage cultural resources.  The DOE CRC will coordinate communications with ...


			2. Adverse Effects Notification:  DOE has responsibility to provide timely notification to the Idaho SHPO about upcoming projects or undertakings with the potential to adversely affect historic properties.  This informal notification may occur by phon...


			3. Meetings and Other Communication:  Idaho SHPO and DOE may meet at any time to discuss reports, specific undertakings, outreach efforts, or other issues related to DOE’s management of historic properties.  Both parties will make every effort to arra...


			4. Special Conditions:  Under special conditions, such as staffing shortages, unforeseen events, or non-discretionary actions, specified time frames for Idaho SHPO review may be revised through consultation between DOE and Idaho SHPO.


			5. Annual Meeting:  DOE and Idaho SHPO will meet annually on a mutually agreed date to discuss implementation of this PA, the INL historic preservation program and, if possible, perform a field tour of INL cultural resource sites of interest, such as ...





			C. Individual Consultation


			1. General Approach:  The purpose of formal consultation is to afford Idaho SHPO the opportunity to review and make comments and recommendations on DOE undertakings, and for DOE to understand the effects of undertakings in order to make informed decis...


			2. Conditions Requiring Individual Consultation:  DOE will consult on undertakings with a finding of No Adverse Effect as described in Stipulation V.B.2.b.2; undertakings with a finding of Adverse Effect as described in Stipulation V.B.2.c; establishi...


			3. Accelerated Reviews:  DOE may request an accelerated review (less than 30 calendar days) of APE determinations, eligibility determinations, and effect findings (excluding adverse effect findings) for time-sensitive undertakings.  Idaho SHPO will re...


			4. Non-Concurrence on Findings and Determinations:  If Idaho SHPO, or a consulting party, does not concur with DOE’s finding of effect and determination of eligibility, DOE will continue to consult with the party to attempt to achieve concurrence.  If...


			5. Consolidated Process:  DOE at its discretion may use a consolidated consultation process pursuant to 36 C.F.R. § 800.3(g) and provide the Idaho SHPO and Shoshone-Bannock Tribes with documentation and a request for concurrence with findings and dete...








			VIII. NHPA Section 110 Requirements


			A. DOE will follow NHPA Section 110 requirements per the Secretary of the Interior’s Standards and Guidelines for Federal Agency Historic Preservation Programs Pursuant to the National Historic Preservation Act (54 U.S.C. 300101 et seq., formerly 16 U...


			B. DOE will implement a historic preservation program for successful management of the DOE’s archaeological sites and architectural historic properties, as well as the collections and data associated with these resources.  INL’s Section 110 program el...


			C. Progress on DOE’s Section 110 activities will be reported in the annual report (Stipulation IX).


			D. DOE will coordinate proposed Section 110 research with the Shoshone-Bannock Tribes according to the terms of the AIP.





			IX. Annual Report


			A. With approval of the DOE Manager and DOE ICP Manager, DOE will submit an annual report to the ACHP, Idaho SHPO, and Shoshone-Bannock Tribes by January 15th each year.  The annual report will provide Section 106 and Section 110 documentation for the...


			B. NHPA Section 106 Review will include:


			1. All No Historic Properties Affected and No Adverse Effect (Stipulation V.B.2.b.1) findings for both archaeological and built environment undertakings will be captured in a table containing the following information: project number, project name, de...


			2. A summary of No Adverse Effect (Stipulation V.B.2.b.2) and Adverse Effect findings for which documentation was provided to Idaho SHPO for project-specific consultation for the fiscal year.


			3. A summary of undertakings identified in the table as “in progress” or “pending”, including projected dates for completion.


			4. A summary of the non-undertakings identified in Appendix C.


			5. A summary of all historic properties monitored or updated throughout the year as part of NHPA Section 106 undertakings.  ASI and/or IHSI documentation (including new and updated forms, databases, and GIS data) for all cultural and historic properti...


			6. Summary of any post-review discoveries or unanticipated effects.





			C. NHPA Section 110 accomplishments for the year.


			1. A short narrative describing NHPA Section 110 projects, including surveys associated with research activities.


			2. A summary of sites/historic properties that were monitored during the fiscal year as part of DOE’s NHPA Section 110 obligations.  These localities include: 1) Native American properties that are visited on an annual basis and 2) sites that may be v...


			3. ASI and IHSI forms for all cultural properties documented within the NHPA Section 110 survey/research area.


			4. A summary of public education and outreach activities (including tours, presentations), professional training, participation in professional conferences, publications, partnerships with academic institutions and staff support for museum exhibits an...





			D. Idaho SHPO will review the annual report within sixty (60) days of receipt and provide comments to DOE.  DOE will address Idaho SHPO’s comments and return a final report to Idaho SHPO by May 1.


			E. Geospatial data compliant with Idaho SHPO Guidelines for all NHPA Section 106 review and survey, NHPA Section 110 investigations, including monitoring activities and documented cultural properties.  Spatial and tabular site and survey data will be ...


			F. DOE will make the annual report available to the public, with the exception of the GIS data, ASI and/or ISHI forms, and other sensitive information that will be submitted with the annual report.  Site locations and other confidential information wi...


			G. Training and Oversight


			1. A summary of cultural resource training completed by DOE and INL contractor personnel.


			2. A summary of contractor assurance activities performed by DOE, INL contractors, and other entities, including the scope, findings, conclusions, and proposed corrective actions if applicable.








			X. Curation


			A. DOE will ensure that any archaeological material and associated records collected from INL lands will be permanently curated in accordance with the requirements in 36 C.F.R. Part 79, except as delineated in Stipulations X.B and X.C.


			B. Archaeological material obtained from the ground surface on INL lands in order to exhaust full data potential will not be permanently curated and will be replaced at the original location within 24 hours of obtainment.


			C. DOE will consult with the Shoshone-Bannock Tribes on archaeological materials of religious or cultural significance associated with INL lands with the goal to develop an agreement for disposition of the materials that can serve as an alternative to...





			XI. Training


			A. DOE will ensure DOE leadership and staff responsible for administering INL projects and programs will receive cultural resource and Section 106 training commensurate to their level of responsibility for compliance with Section 106 requirements.  Th...


			B. DOE will ensure INL contractor staff, including M&O and ICP, receive appropriate training.  For CRMO cultural resource professionals, the training will address at a minimum the procedures to be used for meeting DOE’s obligations under Section 106 f...


			C. Updates on the training will be provided in the annual report (Stipulation IX).


			D. DOE leadership and staff responsible for administering INL projects and programs, and INL contractor staff, including M&O and ICP, will pursue opportunities to attend training or educational conferences hosted by the Shoshone-Bannock Tribes, such a...





			XII. Post-Review Discovery and Inadvertent Discovery


			A. Post-Review Discovery: If historic properties are discovered or unanticipated effects to historic properties are found after the NHPA Section 106 process for a proposed undertaking has been completed, DOE will follow the procedures in 36 C.F.R. § 8...


			1. If the undertaking has been approved and has commenced, DOE, in consultation with the Idaho SHPO and Shoshone-Bannock Tribes, will evaluate eligibility and resolve any potential adverse effects.  DOE will notify the ACHP of the agreed upon strategy...


			2. If no mutually acceptable resolution of adverse effects can be reached between DOE and Idaho SHPO, DOE will follow the dispute resolution procedures outlined in Stipulation XIII of this PA.  DOE or Idaho SHPO may ask the ACHP to participate in the ...





			B. Inadvertent Discovery: Human remains, associated and unassociated funerary objects, and inadvertent discoveries will be managed following the DOE NAGPRA and Inadvertent Discovery Procedure in compliance with NAGPRA (25 U.S.C. § 3001-3013).





			XIII. Dispute Resolution


			A. Should any signatory to this PA object at any time to any actions proposed or the manner in which the terms of this PA are implemented, DOE will consult with such party to resolve the objection.  If DOE determines that such objection cannot be reso...


			1. Forward documentation relevant to the dispute, including the DOE’s proposed resolution, to ACHP.  ACHP will provide DOE with its advice on the resolution of the objection within thirty (30) calendar days of receiving adequate documentation.  Prior ...


			2. If ACHP does not provide its advice regarding the dispute within the thirty-day (calendar) time period, DOE may make a final decision on the dispute and proceed accordingly.  Prior to reaching such a final decision, DOE will prepare a written respo...


			3. DOE will refer disputes regarding determinations of eligibility to the Keeper of the National Register in accordance with 36 C.F.R § 800.4(c)(2).





			B. DOE is responsible for carrying out all other actions subject to the terms of this PA.  Those actions that are not the subject of the dispute remain unchanged.





			XIV. Emergency Actions


			A. When a state of emergency is declared, or immediate threats to life and property are determined by an INL M&O Associate Lab Director or equivalent and concurred on by the DOE Operations and Safety Division Director or the DOE Environment and Sustai...


			B. For emergencies such as wildland fire suppression, flooding, or hazardous materials incidents, DOE will notify the Idaho SHPO and Shoshone-Bannock Tribes within seven (7) calendar days of the beginning of an emergency.





			XV. Amendment


			This PA may be amended when such an amendment is agreed to in writing by all signatories.  The amendment will be effective on the date executed by the ACHP.





			XVI. Duration


			This agreement will be in effect for a period of five (5) years from the date executed by the ACHP, with an option for renewal in 5-year increments with agreement of its signatories.





			XVII. Termination


			Any signatory to this agreement may terminate it by providing ninety (90) calendar days’ notice to the other signatories, provided that the signatories will meet during the period prior to termination to seek agreement on amendments or other actions t...





			XVIII. Anti-Deficiency Act


			A. This PA does not and will not obligate funds of the United States.  The DOE’s obligations under this PA are subject to the availability of appropriated funds, and the stipulations of this PA are subject to the provisions of the Anti-Deficiency Act....


			B. If compliance with the Anti-Deficiency Act alters or impairs the DOE’s ability to implement the stipulations of this PA, the DOE will consult in accordance with the amendment and termination procedures found at Stipulations XV and XVII, respectivel...


			AFFIRMATION








			Non-Undertakings


			1. Computer, 3D, or mathematical modelling.


			2. Theoretical computation and modelling.


			3. Materials analysis using existing infrastructure.


			4. Fuels and materials testing in existing reactors.


			5. Materials analysis using existing laboratory equipment in their current state, orientation, and functional capacity.


			6. Research performed on firewalls, data security, etc., and only computers, servers, and networks are utilized.


			7. All standard operations activities and procedures (i.e., day-to-day use of existing buildings and equipment) which continue to utilize existing infrastructure for their original purposes.


			8. Moving or assembly of interior furnishings.


			9. Maintaining grounds, such as lawn mowing, grass trimming, and shrub and tree pruning.


			10. Maintaining paved areas, including, but not limited to, parking lots, sidewalks, and roads and adding or removing hard surface paving and hardstands on previously paved areas.


			11. Applying approved pesticides, herbicides, and rodenticides.


			12. Interior cleaning, housekeeping, and janitorial activities.


			13. Shoveling, plowing, and removing snow.


			14. Routine load testing of lifting equipment.


			15. Performing periodic wildlife management activities (e.g., trapping or relocating wildlife, removing or relocating bird nests, sampling, monitoring, etc.).





			APPENDIX E:


			ANNUAL REPORT TEMPLATE


			Annual Report Outline


			INL Section 106 Process for Emergency Actions


			Acronyms List
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