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copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By 

separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by 

virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes 

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

is not extended.is extended, 

Items 8 and 15, and returning

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

FACILITY CODE CODE 

10B. DATED (SEE ITEM 13)

10A. MODIFICATION OF CONTRACT/ORDER NO.

9B. DATED (SEE ITEM 11)

9A. AMENDMENT OF SOLICITATION NO.

CODE 

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

7. ADMINISTERED BY (If other than Item 6)CODE 6. ISSUED BY

PAGE   OF  PAGES

4. REQUISITION/PURCHASE REQ. NO.3. EFFECTIVE DATE2. AMENDMENT/MODIFICATION  NO. 5. PROJECT NO. (If applicable)

1.  CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

11/09/2004

ATTN ADAM ANDERSEN
PO BOX 1625
IDAHO FALLS ID 83415

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

 appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

E. IMPORTANT: Contractor is not, is required to sign this document and return    __________________ copies to the issuing office.

 ORDER NO. IN ITEM 10A.

FAR 4 3 . 10 3 ( a ) ( 3 )

x

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

X

Tax ID Number:  68-0588324

DUNS Number:  152020629

-

PURPOSE OF THIS MODIFICATION IS TO: Incorporate changes to Section J of the contract, as

described in the attached information pages.

-

Continued ...

16A. NAME  AND TITLE OF CONTRACTING OFFICER (Type or print)15A. NAME AND TITLE OF SIGNER (Type or print)

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 15B. CONTRACTOR/OFFEROR 16C. DATE SIGNED

(Signature of person authorized to sign) (Signature of Contracting Officer)

Maria M. Mitchell-Williams

STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

NSN 7540-01-152-8070

Previous edition unusable

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect .

09/27/2017
Signature on File
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Battelle Energy Alliance, LLC Key Personnel List 


Effective October 1, 2017 


 
The Battelle Energy Alliance, LLC employees listed below are considered Key Personnel, and their 
assignment, reassignment, or removal is subject to the clause entitled, “Key Personnel” 


 
 
• Laboratory Director, Mark T. Peters 
• Deputy Laboratory Director for Science and Technology and Chief Research Officer,  


Kelly J. Beierschmitt 
• Deputy Laboratory Director for Management and Operations and Chief Operating Officer,  


Juan Alvarez 
• Associate Laboratory Director for Nuclear S&T, John C. Wagner 
• Associate Laboratory Director for National and Homeland Security S&T, Zachary D. Tudor 
• Associate Laboratory Director for Energy and Environment S&T, Todd E. Combs 
• Director of Business Management and Chief Financial Officer, Dennis R. Newby 
• Director, Facilities and Site Services, Carlo D. Melbihess 
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J-G 1 


The following DOE directives contain requirements relevant to the scope of work under this contract.  In 
most cases, the requirements applicable to the contractor are contained in a Contractor Requirements 
Document (CRD) attached to the DOE directive.  The Contractor shall continuously evaluate the work 
scope and contract requirements for opportunities to improve efficiency or creativity.  In support of that 
objective, Section H, Clause H.5 defines a process by which the Contractor may propose alternative 
methods to the DOE directives listed in this section. 
 


DIRECTIVE NUMBER 
 


Directive Title 


DOE O 130.1 Budget Formulation Process 
DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board 
DOE O 142.2A, ADMIN 
CHG 1 


Voluntary Offer Safeguards Agreement and Additional Protocol with the 
International Atomic Energy Agency  


DOE M 142.2-1. ADMIN 
CHG 1 


Manual for Implementation of the Voluntary Offer Safeguards Agreement and 
Additional Protocol with the International Atomic Energy Agency 


DOE O 142.3A  Unclassified Foreign Visits and Assignments Program 
DOE O 144.1, ADMIN 
CHG 1 


Department of Energy American Indian Tribal Government Interactions and 
Policy 


DOE O 150.1A 


Continuity Programs 
Note: The applicability of DOE O 150.1A is contingent upon available funding 
if the scope of the Directive deviates from the BEA COOP Plan. At that time a 
new Contract Applicability Review would be performed to identify any cost 
impacts, and submitted to DOE for review. 


DOE O 151.1D Comprehensive Emergency Management System 
DOE O 153.1 Departmental Radiological Emergency Response Assets 
DOE O 200.1A Information Technology Management 


DOE M 205.1-3, ADMIN 
CHG 1 


Telecommunications Security Manual 
(This Manual is Classified and is Therefore Not Available Electronically, For a 
Copy of This Manual, Please Contact Sam Soley at (301) 903-9992) 


DOE O 205.1B, CHG 3 


Department of Energy Cyber Security Program 
Note: DOE must authorize INL to perform a Contract Applicability Review if 
DOE modifies the Senior DOE Management Risk Management Approach 
Implementation Plan.  A modification to this Plan will have a significant 
impact to INL’s Site Risk Management Approach. 


DOE O 206.1 Department of Energy Privacy Program 


DOE O 206.2 


Identity, Credential, and Access Management (ICAM) 
Note: The applicability of DOE O 206.2 is contingent upon available funding.  
It is agreed that Battelle Energy Alliance, LLC is released from implementation 
compliance if no funding is made available by DOE for this activity. 


DOE O 210.2A DOE Corporate Operating Experience Program 


DOE O 221.1A Reporting Fraud, Waste, and Abuse to the Office of Inspector General 
DOE O 221.2A Cooperation with the Office of Inspector General 
DOE O 225.1B Accident Investigations 
DOE O 226.1B Department of Energy Oversight Policy 
DOE O 227.1A Independent Oversight Program 
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DIRECTIVE NUMBER 
 


Directive Title 


 
DOE O 231.1B, ADMIN 
CHG 1 


Environment, Safety, and Health Reporting 
 


DOE O 232.2A Occurrence Reporting and Processing of Operations Information 
DOE O 241.1B Scientific and Technical Information Management 
DOE O 243.1B, ADMIN 
CHG 1 Records Management Program 


DOE O 252.1A, ADMIN 
CHG 1 Technical Standards Program 


DOE O 313.1 Management and Funding of the Department’s Overseas Presence 


DOE O 341.1A 


Federal Employee Health Services 
The Applicability Of DOE O 341.1A Is Limited To The Contractor’s 
Occupational Medical Program, Which Also Provides Services To Federal 
Employees. 


DOE O 350.1, CHG 5 Contractor Human Resource Management Programs 
  
DOE P 364.1 Health and Safety Training Reciprocity 
DOE O 410.2, ADMIN 
CHG 1 Management of Nuclear Materials 


DOE O 412.1A, ADMIN 
CHG 1 Work Authorization System 


DOE O 413.1B Internal Control Program 
DOE O 413.2B,  
CHG 1 Laboratory Directed Research and Development 


DOE O 413.3B, Chg 3 Program and Project Management for the Acquisition of Capital Assets 
DOE O 414.1D, ADMIN 
CHG 1 Quality Assurance 


DOE O 415.1, ADMIN 
CHG 1 Information Technology Project Management 


DOE O 420.1C, CHG 1 Facility Safety 
DOE O 420.2C Safety of Accelerator Facilities 
DOE O 422.1, ADMIN 
CHG 2 Conduct of Operations 


DOE O 425.1D, ADMIN 
CHG 1 Verification of Readiness to Start Up or Restart Nuclear Facilities 


DOE O 426.2, ADMIN 
CHG 1 


Personnel Selection, Training, Qualification, and Certification Requirements for 
DOE Nuclear Facilities 


DOE O 430.1B, CHG 2 Real Property Asset Management 
DOE O 433.1B, ADMIN 
CHG 1 Maintenance Management Program for DOE Nuclear Facilities 


DOE O 435.1, CHG 1 Radioactive Waste Management 
DOE M 435.1-1, CHG 2 Radioactive Waste Management Manual 
DOE O 436.1 Departmental Sustainability 
DOE O 440.2C, ADMIN Aviation Management and Safety 



http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+O+435.1

http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+O+435.1+CHG+1





Contract No. DE-AC07-05ID14517 
Section J, Attachment G 


Conformed thru Modification No. 407 
 


 


J-G 3 


DIRECTIVE NUMBER 
 


Directive Title 


CHG 1 
DOE O 442.1A Department of Energy Employee Concerns Program 


DOE O 442.2 Differing Professional Opinions for Technical Issues Involving Environmental, 
Safety, and Health Technical Concerns 


DOE O 443.1B Protection of Human Research Subjects 
DOE M 450.4-1 Integrated Safety Management System Manual 
DOE O 452.8 Control Of Nuclear Weapon Data 
DOE O 456.1, ADMIN 
CHG 1 The Safe Handling of Unbound Engineered Nanoparticles 


DOE P 456.1 Secretarial Policy Statement on Nanoscale Safety 


DOE O 457.1A 
Nuclear Counterterrorism  
Note: If future work is identified, BEA will conduct a Contract Applicability 
Review, identify any cost impacts, and submit to DOE for review at that time. 


DOE O 458.1, ADMIN 
CHG 3 Radiation Protection of the Public and the Environment 


DOE O 460.1D Hazardous Materials Packaging and Transportation Safety 
DOE O 460.2A Departmental Materials Transportation and Packaging Management 
DOE M 460.2-1A Radioactive Material Transportation Practices Manual 


DOE O 461.1B 


Packaging & Transportation for Offsite Shipment of Materials of National 
Security Interest 
NOTE: All commonly transported Type B bulk fissile material shipments must 
include an expanded data set as an appendix to OST F 1540.5 to include the 
number of product cans along with product can fissile and impurity mass when 
applicable. 


DOE O 461.2 Onsite Packaging & Transfer of Materials of National Security Interest 


DOE O 462.1, ADMIN 
CHG 1 Import & Export of Category 1 & 2 Radioactive Sources Aggregated Quantities 


DOE O 470.3B 


Graded Security Protection (GSP) Policy 
(This Order is classified as (Secret // Rd // Noforn) and will not be available on 
the Directives Portal. For distribution, contact John Fitzgibbons, 301-903-
1361, John.Fitzgibbons@Hq.Doe.Gov) 


DOE O 470.4B, ADMIN 
CHG 1 


Safeguards And Security Program 
(This Order will be fully implemented by September 30, 2012, dependent upon 
SSIMS being updated to accept the new IOSC Categorization Structure and the 
re-approval of current deviations.) 


DOE M 470.4-6, ADMIN 
CHG 1 Nuclear Material Control and Accountability  


DOE O 471.1B Identification and Protection of Unclassified Controlled Nuclear Information 
DOE O 471.3, CHG 1 Identifying and Protecting Official Use Only Information 
DOE M 471.3-1, CHG 1 Manual for Identifying and Protecting Official Use Only Information 


DOE O 471.5 


Special Access Program  
(This Order is for Official Use Only and will not be distributed on the 
Directives’ Portal. For distribution, please contact the Executive Secretary Of 
The Special Access Program Oversight Committee at 202-586-6775)  



mailto:John.Fitzgibbons@Hq
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DIRECTIVE NUMBER 
 


Directive Title 


DOE O 471.6, ADMIN 
CHG 2 Information Security 


DOE O 472.2, CHG 1 Personnel Security 
DOE O 473.3 Protection Program Operations 
DOE O 475.1 Counterintelligence Program 
DOE O 475.2B Identifying Classified Information 


DOE M 481.1-1A,  
CHG 1 


Reimbursable Work for Non-Federal Sponsors Process Manual 
Clarification For DOE M 481.1-1A: For implementation of DOE M 481.1-1A, 
Intercompany Work Transfers (IWTS) are not within the scope of Work For 
Others (WFO). 


DOE O 483.1A DOE Cooperative Research and Development Agreements 
DOE O 484.1, ADMIN 
CHG 2 Reimbursable Work for the Department of Homeland Security 


DOE O 522.1 Pricing of Departmental Materials and Services 
DOE O 534.1B Accounting 
DOE O 551.1D, CHG 2 Official Foreign Travel 
DOE O 580.1A, ADMIN 
CHG 1 Department of Energy Personal Property Management Program 


DOE O 5480.30, 
CHG 1 


Nuclear Reactor Safety Design Criteria 
DOE O 5480.30 applies to any Non-NRC licensed reactor design undertaken or 
to be deployed at the INL, and to design modifications to the Advanced Test 
Reactor 


DOE O 5639.8A Security of Foreign Intelligence Information and Sensitive Compartmented 
Information Facilities 


DOE O 5670.1A Management and Control of Foreign Intelligence 
 



http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+M+481.1-1A+chg+1

http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+M+481.1-1A+CHG+1

http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+O+484.1

http://icp-edms/pls/icp_docs/doc_3?f_doc=DOE+O+5480.30+CHG+1
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Part III Section J, Attachment I 
Contract Data Requirements List 


 
 
This document defines contract data deliverables required to be submitted to DOE by the Contractor 
during contract performance.  The Contractor shall review this CDRL at least annually and provide 
any recommendations to the Contracting Officer.  This CDRL will be updated as required over the 
life of the contract. 
 
This list identifies deliverables to DOE and does not relieve the contractor of the responsibility to 
prepare and deliver any other data required by law or regulation.   
 
This CDRL is organized as follows: 
 


A. Procurement 
B. Legal 
C. Industrial Relations 
D. Budget and Finance 
E. Personal and Real Property 
F. Environmental Requirements 
G. Safeguards and Security Requirements 
H. Operations, Safety, Health and Quality Assurance 
I. Programs 
 


The following notes are applicable to the CDRL table: 
 


Note 1:  A = Approval; C = Certification by DOE (required for some regulatory documents; 
certification requires hardcopy submittal); R = Review and comment; N = No action – Information 
only. Unless otherwise specified, the length of time for DOE review or approval will be 30 calendar 
days. 


  
Note 2:  The term “days” means calendar days unless otherwise specified. 


 
Note 3:  This column identifies the position to receive delivery notification.  Each deliverable will be 
available to DOE in electronic form per Section C.3 unless hardcopies are specified. 
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Contract Data Requirements List (CDRL) 
 
 


Item 
No. 


Contract 
Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


A. PROCUREMENT 
A.5 H.5 Directives and 


Alternatives 
See Section H, Clause H.5 for required content and need. A As Needed CO 


A.13 H.35 Small Business 
Subcontract Plan 


The Small Business Subcontracting Plan submitted by the Contractor 
identifying consideration for small business, local and Idaho 
businesses. 


A Annually: 
October 31 


CO 
SB 


A.14 FAR 52.219-9 Subcontracting 
Report for Individual 
Contracts 


Subcontracting Report for Individual Contracts. This report shall be 
submitted via electronic Subcontracting Reporting System (eSRS) to 
the CO and SBPM semiannually and at contract completion.  


A April 30 & October 30 
each FY. 
At contract 
completion 


CO 
SB 


A.15 FAR 52.219-9 Summary 
Subcontract Report 


Summary Subcontract Report. This report shall be submitted via 
electronic Subcontracting Reporting System (eSRS) to the CO and 
SBPM annually for contracts within civilian agencies. 


R 
ASR 


Annually: 
October 30 


CO 
SB 


A.16 DEAR 970.5232-3, 
H.22, 
I.10, 
I.43 


Internal Audit Annual internal audit and examination of records, operations, 
expenses, and transactions with respect to costs claimed to be 
allowable.  Internal Audit shall provide to the contracting officer the 
following three report/documents:  (1) Internal Audit Implementation 
Design, (2) Annual Audit Report, and (3) Annual Audit Plan, in 
accordance with revised clause I.43 subparagraph on Internal Audit. 


A (1) each 5th year of 
contract performance 
(2) January 31 
(3) June 30 


IR Office 
CO 
 


A.17 I.42 Statement of Costs 
Incurred and Claimed 


Certified Cost Statement for the total of net expenditures accrued (i.e., 
net costs incurred) for the period covered by the Cost Statement.  


A Consistent with 
Accounting Handbook 
Requirements 


CO 
FS Team Lead 


A.30 I.54 Self-Assessment Plan As required by DEAR clause 970.5244-1 and Balanced Scorecard 
requirements. 


A Annually: 
October 31 


CO 


A.32 I.54 Self-Assessment 
Report 


As required by DEAR clause 970.5244-1 and Balanced Scorecard 
requirements. 


A Annually: 
November 30 


CO 


A.33 I.1 FOCI Written notice to the CO of any changes in the extent and nature of 
FOCI which would affect the answers to the questions presented in 
DEAR 952.204-73.  Further, notice of changes in ownership or control 
which are required to be reported to the Securities and Exchange 
Commission, the Federal Trade Commission, or the Department of 
Justice shall also be furnished concurrently to the CO. 


R 
A 


As required CO 
Security 
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Item 
No. 


Contract 
Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


A.34 I.12 Employee 
Disclosures 


The contractor shall transmit to the CO information obtained from 
employees regarding other employment services in accordance with 
DEAR 970.0371-8. 


A Annually CO 


B. LEGAL 
B.4 I.38, 


10 CFR 719.36 
Legal Services 
Invoices 


Information copies of subcontractor invoices for all legal services. R Monthly: 
on the first Day of 
Each Month 


Litigation 
Management 
Attorney 


B.5 I.38 Risk Management & 
Liability Programs 


Submit all Risk Management and Liability Insurance policies and plans 
and changes thereto for approval. 


A As required CO 
 
Signed Copy to 
OCC  


C. INDUSTRIAL RELATIONS 
C.1 H.16, 


29 CFR Part 5.7b, 
48 CFR 52.222-6 


Davis-Bacon 
Semiannual Report 


Report of any DB violations and investigations. As they occur. R Semi-Annually: 
April 15 & October 15 
of each year 


IR Office 
(signed) 


C.2 H.14(a),  
H.18 


 Employee 
Management 
Program Advanced 
Understanding 


An advanced understanding on the costs of wages and other 
employee benefit programs. 
 


A When Revised CO 
IR Office 


C.3 H.30, 
I.26 
DOE O 350.3 


Workforce Alignment 
Actions/Plan 


Comply with requirements of the DOE-ID Restructuring Plan and DOE 
O 350.3, Chapter III “Reductions in Contractor Employment.” 


A As needed. IR Office 
CO 


C.4 H.14(c)(5), 
H.18 
H.49(c)(2), 
H.49(d)(3)(A)(iii), 
H.49(d)(3)(B), 
DEAR 952.215-70, 
CCN 235484 
(AS-IR&A-15-025) 


Individual Salary 
Actions 


(A) Submit Compensation Subject to the Executive Compensation CAP 
(OFPP Limitation) forms for the top executive and the next four (4) 
most highly compensated key personnel as defined in the Contract, 
whether these employees are seconded or covered by the 
Compensation Increase Plan (CIP). 
 
(B) Submit for review and approval salary actions for the top 
contractor official. Additionally, submit for review and approval all key 
personnel salary actions that are: 
   (1) First time salary actions for a new contract; 
   (2) First time salary actions for a new key personnel; or 
   (3) All salary actions for key personnel not covered by the annual CIP. 


R 
 
 
 
 
 
A 


Initially and annually 
by January 20 
 
 
 
 
Initially and as 
required 


IR Office 
CO 


C.5 H.18, 
H.49(c)(1) 


Contractor Salary-
Wage Increase 
Expenditure Report 


Report for salary/wage expenditures. R Annually: 
 


IR Office 
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Item 
No. 


Contract 
Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


C.6a H.49(e)(3)(A) Benefits Value Study Conduct a Benefits Value Study to assess the relative value of benefits 
in comparison to similarly situated companies with which the 
contractor competes for talent. 


A Every 2 years IR Office 
CO 
MA-612 


C.6b H.49(e)(3)(B) Benefits Value Study Review and finalize the annual Cost Study provided by MA-612 based 
on iBenefits Compensation and Benefits Report (CABR) 


A Annually IR Office 
CO 
MA-612 


C.7 H.14 Benefit Plan 
Approvals 


Submit all benefit plans and changes thereto, to the CO for approval 
before implementing. 
 


A As required IR Office 
CO 
MA-612 


C.8 H.14, 
H.49(e), 
H.49(g), 
H.49(j) 


Approval of all 
Retirement/ 
Pension Plans  


Submit for approval all proposed retirement/pension plans and 
changes before implementation. 


A As required IR Office 
CO 
GC-63 
EM HCA (if EM 
Contractor 
impacted) 


C.9 H.14(c)(3)(ix), 
H.49(i)(1) 


Pension Plan Annual 
Actuarial Valuation 
Report 


Provide an annual Actuarial Valuation report for each DOE reimbursed 
retirement/pension plan. 


A Annually:  
September  


DOE-ID 
Manager 
CO 
IR Office – Five 
(5) copies of 
published 
document 
received from 
the actuary 


C.13 H.14(d)(2), 
H.18 


Report of Settlement Provide the CO with a summary of settlement after each agreement 
on a new Collective Bargaining Agreement. 


R As required IR Office  


C.15a H.49(c)(3) Compensation and 
Benefits Report in 
iBenefits 


An electronic report providing data on (a) number of exempt, 
nonexempt, bargaining unit, non-bargaining unit employees and 
retirees; (b) payroll costs by a variety of categories; (c) insurance costs; 
(d) benefits costs/plans; (e) compensation costs by hours of work by 
various categories; (f) workforce restructuring actions; (g) employee 
supplemental compensation. 


A Annually IR Office 


C.15b H.14(c), 
H.18 
 


Labor Relations 
Reports in iBenefits 


Submit newly negotiated collective bargaining agreements, settlement 
information 


R 
 


As Revised IR Office 
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Item 
No. 


Contract 
Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


C.15c H.49(g)(6) Pension 
Management Plan 
Annual Update in 
iBenefits 


Submit an annual revision to the Pension Management Plan (PMP) 
that includes a discussion of the Contractor’s plans for management 
and administration of all pension plans consistent with the terms of 
the contract 


A Annually by  
January 31 


FS&RMD 


C.19 H.49(d)(3) Compensation 
Increase Plan (CIP) 


Annual request for approval of Salary Increase Funds (SIF) and variable 
pay funds. 


A 
R 


Annually:  
Approval of variable 
pay funds, base-
building funds that 
exceed HQ guidance. 
 
Review of base-
building funds that are 
at or below HQ 
guidance. 


IR Office 
CO 


C.20 CCN 239054  
(AS-IR&A-16-053) 


Contracting Office 
Support Staffing Plan 
for INL in the 
Washington D.C. 
office (outplant) 


Annual Report of assignment in the Washington D.C. area. N Annually: 
July 1 


IR Office 
CO 


C.21 DOE O 350.3, 
Chapter 1, Labor 
Relations 


Labor Relations 
Report 


Monthly report of the status and supporting documentation of new 
and ongoing: 
(1) National Labor Relations Board charges; 
(2) Third step grievances; 
(3) Arbitrations; 
(4) Legal or judicial proceedings (related to labor relations matters); 
(5) Other significant labor relations issues 


R Monthly, or ASAP for 
NLRB charges or legal 
proceedings 


IR Office 
GC-63 


D. BUDGET and FINANCE 
D.9 DOE O 412.1A  


 
Work Authorization Work Authorization Documents. A Returned within 2 


weeks of receipt 
Budget Team 
Lead 


D.14 H.21(a)(1), 
I-48, 
DOE O 534.1B, 
Accounting 
Handbook 


Monthly FIS Cost File Provide contractor Management and Reporting System (MARS) 
monthly cost reporting and file feed to DOE within the required DOE 
scheduled submittal timeframes. Electronic file saved to the HP.  
Provide required feeds to EFASC per the Standardized Accounting and 
Reporting System (STARS), upon STARS implementation. 


A Monthly: 
Noon 2nd Calendar 
work day  


FS Team Lead 
STARS 
Accountant 
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Title of 
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DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


D.15 H.21(a)(1), 
I.48, 
DOE O 534.1B 


Year End and 
Quarterly Financial 
Statements & 
Disclosure 
Information 


Provide other reports as required per the COs annual schedule. R Annually: 
Per HQ CFO Guidance 


FS Team Lead 
STARS 
Accountant 


D.16 H.21(a)(4) Stop Light Report Provides summary cost and financial information.  R Monthly: 
15 days after end of 
month, starting after 
the end of the first 
quarter 


FS Team Lead 
 


D.17 H.21(a)(4) Indirect Cost Baseline 
& Out Year Planning 
Rate Submission 


(a) Compiles and submits to DOE an annual execution year indirect 
cost baseline document that summarizes indirect costs by 
service/activity, including company level rates and billable rates for 
recoverable services, funded by their indirect rate structure.  For 
purposes of indirect recovery the cost level B&RC or lower is the 
final cost objective. 
 


(b) Compiles and submits to DOE an outyear indirect rate document 
that summarizes indirect company level rates and any associated 
cost impacts to programmatic work. 


A 
 
 
 
 
 
 
A 


(a) Annually: 
October 31 
 
 
 
 
 
(b) Annually: 
October 31 


COR 
FS Team Lead 


D.18 H.21(a)(1) 
 


Travel Cost Report Collect and report travel costs incurred by the contractor for both 
domestic and foreign travel.   


R Semi-Annually: 
Per HQ CFO Guidance 


FS Team Lead 


D.21 Section I, 
FAR 52.230-2, 
FAR 52-230-6 


CAS Disclosure 
Statement 


CAS Disclosure Statement describes the contractor’s accounting 
practices that they will be using for contract performance per Cost 
Accounting Standards.  Signed Certification Letter. 


A Initial and when 
Accounting Practices 
Change/September 1 
every year, if 
necessary 


FS  Team Lead  
CO (original) 


D.23 DOE O 522.1, 
Attachment 2 
(CRD), Section 3 


Pricing Exception 
Report 


Provides report of waivers from full cost recovery approved during the 
quarter in pricing department materials & services.  


A Quarterly: 
January,  
April, 
July, 
October. 


CO 
FS Team Lead  
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No. 
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Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


D.24 H.21, 
I.43, 
DOE O 413.2B, 
FY02 Energy & 
Water 
Development 
Conference Report 


LDRD Reporting Annually record LDRD costs, scope, into the Department’s LDRD 
database.  Input data into the DOE HQ database via internet.  


R Annually 
 


FS Team Lead 


D.26 H.21, 
DOE O 534.1B 


International 
Transactions Report  
(A-65 Report) 


Provide collection and disbursement information about transactions 
with other nations.  Fiscal Year STARS Interim and Year End reporting 
requirements.  


R Per HQ Guidance 
submittal schedule 


FS Team Lead 
STARS 
Accountant 


D.27 DOE O 534.1B 
 
 


Detail submission 
into DIMS 
(Departmental 
Inventory 
Management 
System) 


Provide dollar value of Special Nuclear Materials reported in DOE 
DIMS. Fiscal Year STARS, Interim Fiscal Year STARS, Interim and Year 
End reporting requirements.  


R Per HQ Guidance at FY 
year-end 
 


FS Team Lead 
STARS 
Accountant 


D.28 H.21, 
DOE O 534.1B 


Tracking of 
Technology Transfer 
Third-party Receipts 
Report 


Provide financial information (sources and disbursements) for Tracking 
of Technology Transfer Third-party Receipts.  Fiscal Year STARS Interim 
and Year End reporting requirements.  


R Per HQ Guidance 
submittal schedule 


FS Team Lead 
STARS 
Accountant 


D.31 H.21, 
DOE O 534.1B 


Report of Waiver of 
Claims for Erroneous 
Payment 


Report erroneous payments and steps taken to prevent errors in 
future payments. 


R Annually: 
October 12 


FS Team Lead 
STARS 
Accountant 


D.33 H.21, 
I.43(e) 


Report of Audit 
Recoveries 


Report provides contractor results of recovery audit programs, which 
identify payment errors and recovery of amounts overpaid. 


A Annually: 
July 25 


FS Team Lead 


D.34 H.21,  
DOE O 534.1B 


Report on Estimated 
Foreign Currency 
Collections & 
Expenditures 


Report financial transactions made in foreign currency.  Fiscal Year 
STARS Interim and Year End reporting requirements. 


R Per HQ Guidance 
submittal schedule 


FS Team Lead 
STARS 
Accountant 


D.35 H.21,  
DOE O 534.1B 


Report on Unfunded 
Foreign Currency 
Reservations 
Accounts 


Report financial transactions made in foreign currency.  Fiscal Year 
STARS Interim and Year End reporting requirements. 


R Per HQ Guidance 
submittal schedule 


FS Team Lead 
STARS 
Accountant 
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No. 
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Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


D.37 H.21, 
I.10 


Annual Management 
Representation 
Letter 


Assertions made pertaining to the integrity of the financial 
information provided to HQ for the Consolidated DOE Financial 
Statements.  Government Reform Act of 1994. 


R Per HQ Guidance 
submittal schedule 


CO 
COR 
FS Team Lead 
DOE Manager  


D.38 I.10, 
DOE O 413.1B 


FMFIA Annual 
Assurance Memo 


A report on the status of the Contractor’s management controls for all 
programs and administrative functions including problems identified, 
progress made in correcting prior reportable problems, and make an 
assessment about the integrity of contractor financial systems. 


R Annually: 
5th working day of 
August 


FS&RMD 
AM/AS 
DOE-ID 
Manager   
(original 
certification) 


D.39 I.42  Report of Status of 
Federal Funds Drawn 
from Treasury ASAP 
System 


Report providing daily draws and account balance. R Monthly: 
15th Working Day 


FS Team Lead 
STARS 
Accountant 


D.44 JCP Government 
Printing & Binding 
Regulations 


Printing & Publishing 
Activities 3 Year Plan 


Identifies printing & publishing information to HQ. R Annually: 
November 


CO 


D.45 JCP Government 
Printing & Binding 
Regulations 


Commercial Printing 
Report JCP Form 2 


Identifies printing & publishing information to HQ. R Semi-Annually: 
April 30 
November 30 


CO 


D.47 I.43, 
31 USC 3513, 
Treasury Financial 
Manual 


Treasury 224 
Reporting Submittal 
to DOE 


Treasury payment reconciliation requirements. Fiscal Year STARS 
Interim and Year End reporting requirements. 


R Monthly: 
2rd Working Day 
including draft 
submission schedule 


FS Team Lead 
STARS 
Accountant 


E. PERSONAL and REAL PROPERTY 
E.5 I.55, 


DOE O 580.1A, 
Admin Chg 1, 
41 CFR 109-1.5110  


Physical Inventories Annual Contract Physical Inventory report – Include Capital Equipment 
Inventories as part of this item. 


R Annually:  
January 31  


SSD Director 


E.8 I.55, 
DOE O 580.1A, 
Admin Chg 1, 
41 CFR 109-1.5110 


Stores Inventory & 
Warehousing Activity 


Additions & Deletions By Line Item & Acquisition Cost. R Annually:  
January 31  


SSD Director 


E.9 I.55, 
DOE O 580.1A, 
Admin Chg 1, 
41 CFR 109-1.5110 


Precious Metals 
Forecast for 
Withdrawals and 
Returns 


3-Year Forecast for Returns and Withdrawals of Precious Metals. R Annually: 
December 1  


SSD Director 
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No. 
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Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


E.15 I.55, 
DOE O 580.1A, 
Admin Chg 1 


Community Reuse 
Organization (CRO) 


Reports all eligible assets for Community Reuse Organization 
Screening.  Disposal action will resume for these assets unless a CRO 
request is received. 


A Monthly: 
(by 10th) 


SSD Director  


E.16 I.55,  
I.56 


Federal Automotive 
Statistical Tool 
System (FAST)  


Reports Fiscal Year fleet vehicle data.  Data collected in FAST is used to 
support the Department of Energy’s and NNSA compliance with the 
Energy Policy Act, EO 13149 and the GSA SF-82 Report. 


N Annually: 
November 24  


FSD Director 


E.17 I.55, 
41 CFR 109-
38.5103 
 


Vehicle Utilization 
Report 


Reports Monthly Motor Equipment Utilization for all INL Fleet. R Monthly: 
to ID  


SSD Director 
HQ 


E.18 I.55, 
41 CFR 109-38.51 


Vehicle Utilization 
Business Cases 


Business Case Justification For Retention of Any Permanently Assigned 
Vehicles Not Meeting Approved Vehicle Utilization Standards. 


A Every 2 years SSD Director  


E.20 I.55, 
DEAR 945.102 


DOE-HQ Property 
Information 
Database (PIDS) 


DOE Contractors categorically manage and report property volumes 
and original acquisition dollar values of government-owned property 
annually.   


R Annually: 
January 


SSD Director 


E.21 41 CFR 102-39.75 Exchange -Sale 
Report 


Annual GSA Disposal Reports for E.1 Excess Personal Property 
Furnished to Non-Federal Recipients, E.11 Negotiated Sales Report, 
E.19 DOE On-Line Sales E-Bay, BID 4 Assets, and previous E.21-
Exchange Sales are created on-line in GSA System.  Fiscal year 
completion is documented to the DOE-ID OPMO by this CDRL. 


R Annually:  
December 1  


SSD Director 


E.24 I.55, 
41 CFR 109-38,  
41 CFR 102-34.85 


Agency Purchase and 
Lease of Motor 
Vehicles 


Vehicle leases not procured through the GSA Automotive Commodity 
Center, unless a waiver resulting from a GSA study is in effect. 


A Annually:  
December 1  


SSD Director 


E.26 41 CFR Part 102-
84.55 


Annual Real Property 
Disposal Report to 
GSA 


Identifies to GSA real property disposals for the year. R Annually:  
October 31  


SSD Director 


E.27 41 CFR Part 102-
75.1170 


Real Property Report 
to HUD 


Identifies disposable real property to HUD. 
 


R Annually:  
January 1  


SSD Director  


E.29 41 CFR Part 102-
75.1170 


McKinney Act Report 
to HQ 


Identifies disposable real property to HUD. R Quarterly:  
January, 
July, 
April, 
October. 


SSD Director  
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No. 


Contract 
Reference 


Title of 
Data Item Data Item Description 


DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


F. ENVIRONMENTAL REQUIREMENTS 
F.2 H.32, 


Idaho Code 50, 
City of Idaho Falls 
Municipal Code 
Chap. 1, Sec. 8  


Quarterly 
Environmental 
Surveillance and 
Compliance 
Monitoring Samples 


Report anomalous analytical results for all scheduled environmental 
surveillance and compliance monitoring samples for all results 
received for the past quarter and received late for the quarter before 
last.  


N Quarterly:  
January 15,  
April 15,  
July 15,  
October 15. 


ETSD Director  


F.3 H32, 
40 CFR 370,  
EO 13423  


EPCRA 311 Quarterly 
Reports 


EPCRA 311 Quarterly reports.  DOE submits to EPA (1/1, 4/1, 7/1, 
10/1). 


R  Quarterly: 
December 15, 
March 15, 
June 15, 
September 15 


ETSD Director  


F.4 H.32, 
40 CFR 370,  
EO 13423 


EPCRA 312 Annual 
Report 


Annual EPCRA 312 report certified by the contractor.  DOE submits 
annually 3/1 to EPA. 


R,  
C 


Annually to DOE:   
February 14 


ETSD Director  


F.5 H.32, 
40 CFR 372,  
EO 13423  


EPCRA 313 Report Annual EPCRA 313 report and associated facility-specific supporting 
documentation certified by the contractor.   DOE submits certified 
report to EPA. 


R,  
C  


Annually:  
June 1 to DOE 
July 1 to EPA  


ETSD Director  


F.8 H.32, 
40 CFR 761.65 
(a)(2)(ii) 


TSCA Document Log 
& Annual Inventory 


Site-wide TSCA Document Log and Annual Inventory in accordance 
with EPA letter dtd 11/26/99. Contractor submits to regulators by July 
1. 


R  Annually to    
DOE-ID: 
June 1 


ETSD Director   
EPA 


F.9 H.32, 
40 CFR 761.65 (a) 
(2) (ii) 


TSCA Radioactive 
Waste Inventory 


Site-wide TSCA Radioactive Waste Inventory in accordance with EPA 
letter dated 11/30/07. Contractor submits to regulators by July 1. 


R  Annually to DOE-ID: 
June 1 


ETSD Director   
EPA 


F.10 DOE M 231.1-1A 
Chg 2, 
 


Annual Site 
Environmental 
Reporting  


Applicable information for inclusion in the Annual Site Environmental 
Report to DOE-ID.  


R Annually:  Data and 
Sections by May 1 


ETSD Director 


F.11  Surface Radiation 
Surveys Report 


Letter report to document results from the surface radiation surveys 
to DOE-ID. 


R Annually:   
January 31 


ETSD Director 


F.12  Environmental 
Monitoring Plan 
Updates 


Update the INL Environmental Monitoring Plan as needed.  Review the 
plan annually to assess the necessity for updates.  At a minimum, the 
plan will be updated every three years. 


A  Annually: Reviewed 
by:  April 30 
Next update: as 
needed 


ETSD Director 


F.13 H.32, 
City of Idaho Falls 
Municipal Code 
Sewer Ordinance 
8-1-37c 


Monthly 
Pretreatment 
Reports 


Copy of Monthly Pretreatment Reports (pH logs) to the City of Idaho 
Falls. Certified by contractor.  Contractor submits to City without 
advance DOE-ID review.   


R Monthly:   
Due the 15th of each 
month 


City of Idaho 
Falls 
ETSD Director 
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DOE 
Action 
Note 1 


Due Date 
And 


Frequency 
Note 2 


Distribution and 
Notification 


Note 3 


F.14  Annual Groundwater 
Monitoring Plan 


Annual Groundwater Monitoring Plan and revision, as needed. A  Annually: 
Reviewed by July 30 
Next update: as 
needed 


ETSD Director 
Distribution 
after approval 


F.16 H.32, 
IDAPA 58.01.08  


Drinking Water Fee 
Submittal 


Copy of Annual Drinking Water Fee Submittal to the State of Idaho.  
Contractor submits to regulators without advance DOE-ID review. 


R Annually:   
October 30 


State of Idaho 
Division of 
Environmental 
Quality (DEQ) 
ETSD Director 


F.18 H.32, 
IDAPA 58.01.17  


Annual Wastewater 
Land Application 
Permit (WLAP) 
Report 


Annual Wastewater Land Application Permit (WLAP) Report certified 
by the contractor to DOE. Contractor submits to regulators by March 
1. 


R  Annually to DOE-ID: 
February 21 
 


ETSD Director 
 


F.19 DOE O 5400.5 
Chg 2 


Phasing Out the Use 
of Soil Columns 
Information Update 


As applicable, update documentation required by DOE Order 5400.5, 
Chapter II, Section 3.b. (Phasing Out the Use of Soil Columns) for liquid 
radiological discharges to the soil. 


A  As Required ETSD Director 


F.20 H.32, 
IDAPA 37.03.09  


Fees for Construction 
of Ground Water 
Monitoring Wells 


Fees for Construction of Ground Water Monitoring Wells. Contractor 
submits to regulators Jan 30. 


R  Annually to DOE-ID: 
January 15  


ETSD Director 
Idaho 
Department of 
Water 
Resources 
(IDWR) 


F.22 H.32, 
IDAPA 37.03.03  


Deep Injection Well 
Permit Renewals 


Deep Injection Well Permit Renewals, as required, to DEQ.  Certified 
by contractor. Contractor submits to DOE-ID 15 days prior to due date 
to regulators. Contractor submits to regulators. 


R  As Required by permit ETSD Director 
DEQ 


F.23 H.32, 
INL Water Rights 
Agreement  


Comprehensive Well 
Inventory & Annual 
Water Use Report 


Submit the Comprehensive Well Inventory and the Annual Water Use 
Report (combined). Contractor submits to regulators June 28. 


R  Annually: 
May 28 to DOE  


ETSD Director; 
IDWR 


F.24 H.23 
 


Annual Revegetation 
Assessments  


Report Annual Revegetation Assessments and corrective actions for 
disturbed sites.  Contractor submits to DOE-ID by due date, no 
advance submittal required. 


R Annually:   
November 30 


ETSD Director 
[E] 


F.25 H.32, 
40 CFR 141-143  


Source Water 
Assessments 


Source Water Assessments Report for drinking water, revise as 
necessary to maintain accuracy. Contractor submits to regulators. 


R  As needed ETSD Director 
DEQ 
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Note 1 
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Frequency 
Note 2 
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Note 3 


F.26 H.32, 
40 CFR 61 Subpart 
H  


Annual NESHAPS 
Radioactive Emission 
Report 


Annual Site-Wide NESHAPS radioactive emission reporting certified by 
the contractor.  DOE submits to regulators June 30. 


R,  
C  


Annually:  
May 31 to DOE  


ETSD Director 
EPA 
DEQ 
State of Idaho 
INL Oversight 
Office 
Distribution 


F.28 H.32, 
IDAPA 
58.01.01.223.05  


Toxic Exemption Air 
Pollutant Report 


Toxic Exemption Air Pollutant Report certified by the contractor. 
Contractor submits to regulators by May 1. 


R,  
C  


Annually:   
April 1 to DOE-ID 
May 1 to DEQ 
 


ETSD Director 
DEQ 


F.29 H.32, 
40 CFR 51.30(b)  


DEQ Triennial Air 
Emission Inventory 
and Annual Fee 
Registration 


DEQ Annual Air Emission Inventory certified by the contractor. Due 
date expected to be March 31st.  Maintain the air emissions inventory 
database. DOE submits to regulators. 


R,  
C 


To DOE 30 days prior 
to DEQ deadline 


ETSD Director 
Copies for 
facility reviews. 
DEQ  


F.31 40 CFR 70,  IDAPA 
58.01.01.300s 


Title V Operating 
Permit 
(IRC and INL) 


Reports required by the Title V operating permit, certified by the 
contractor.  DEQ deadline is 30 days after the end of the reporting 
period for semi-annual and annual reports.  Contractor submits to 
regulators. 


R To DOE 15 working 
days prior to DEQ 
deadline stated in 
permit 


ETSD Director 
DEQ 
DOE-ID IRC 
Facility (for IRC 
Title V) 


F.32 40 CFR 51.166 Clean Air Act 
Prevention of 
Significant 
Deterioration 
Increment Tracking 


Maintain the INL Site PSD for increment tracking of current site 
sources.  Provide a current database report of PSD sources when 
requested.  


R As requested ETSD Director  


F.34 H.32, 
40 CFR 61 
145(a)(4)(iii) 


Annual NESHAPS 
Asbestos Notification 


Annual NESHAPS Asbestos Notification certified by the contractor. 
Contractor submits to regulators by 12/21. 


R  Annually:   
December 1 to DOE 


ETSD Director 
DEQ 


F.35 H.32, 
40 CFR 61 
145(a)(4)(iii) 


Annual NESHAPS 
Asbestos Reporting 


Annual NESHAPS Asbestos Reporting certified by the contractor. 
Contractor submits to DEQ by January 31. 


R Annually to DOE-ID: 
January 15 


ETSD Director 
DEQ 


F.36 H.32, 
40 CFR 61 Subpart 
M 


NESHAPS Asbestos 
D&D Notifications 


NESHAPS Asbestos D&D Notifications, as needed.  Contractor submits 
to regulators without advance DOE-ID review.  


R As needed ETSD Director   
DEQ 
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Due Date 
And 
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Note 2 


Distribution and 
Notification 


Note 3 


F.38 H.32, 
PTC # 023-00001 


RTC PTC Reports RTC PTC Reports certified by the contractor. Contractor submits final 
to DEQ quarterly (11/14, 2/14, 5/15, 8/14).   


R,  
C  


Quarterly: 
To DOE: 
November 4, 
February 4, 
May 5, 
August 4. 


ETSD Director 
DEQ 
TRA Facility 
Manager 


F.41 40 CFR 260 (et 
seq) 


Consent Order and 
other Regulatory 
Milestones Status 
Reports 


Track all Consent Order and other regulatory milestones and ensure 
they are met.  Provide quarterly status reports to DOE-ID and as 
requested, including Site Treatment Plan Implementation Status. 
 


R  Quarterly: 
To DOE: 
January 5, 
April 5, 
July 5, 
October 5. 


ETSD Director 


F.42 H.32, 
40 CFR 260 (et 
seq), 
EPA Voluntary 
Disclosure Policy 


Environmental 
Disclosure Logs and 
other Disclosures 


Monthly Disclosure Logs. Submit voluntary environmental disclosure 
logs to appropriate Federal, State and Local regulatory agencies 
monthly, as needed.  Provide oral or written disclosures and planned 
corrective actions outside of monthly logs to regulatory agencies as 
needed to demonstrate effective environmental management, in line 
with EPA voluntary disclosure policy, for more significant issues.  
Contractor submits to regulators. 


R Monthly: 
or as needed 


ETSD Director   
(Each as 
appropriate) - 
Federal, State 
and Local 
Agencies 
DOE Director- 
Affected facility 


F.44 H.32, 
40 CFR 355, 
40 CFR 302, 
EO 13423 


Chemical Spills 
Reports and 
Response 


Prepare Chemical Spills Reports, as needed, to DEQ, NRC, or USCG, 
dependent on the nature of the spill. Contractor submits to regulators. 
 


R As needed ETSD Director  
(As appropriate) 
- Federal (EPA, 
USCG, NRC), 
State (DEQ) and 
Local Agencies 
DOE Director for 
affected 
Facility(ies) 


F.45 H.32, 
43 CFR Part 7, 
Archaeological 
Resources 
Protection Act of 
1979  


Federal Archaeology 
Program Report to 
Congress 


Prepare and deliver to DOE-ID the annual Department of Interior (DOI) 
Questionnaire on the Federal Archaeology Program Report.  


R  
 


Annually:  
February 15  


ETSD Director 
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Action 
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Note 2 


Distribution and 
Notification 


Note 3 


F.46 Archaeological 
Resources 
Protection Act of 
1979, 
INL Cultural 
Resource 
Management Plan 


Protection of Key 
Archaeological and 
Historic Architectural 
Properties 


Submit the INL site monitoring forms for monitoring conducted to 
DOE-ID by December 1. Support protection of key archaeological and 
historic architectural properties by conducting periodic monitoring. 
Specific sites to be determined each year depending on risk, at least 5 
sites per year. 


R  Annually to DOE: 
December 1  


ESD Director  


F.47 DOE O 1230.2, 
36 CFR 800  


INL Cultural 
Resources 
Management Plan 


Annual review and update the INL Cultural Resources Management 
Plan, as needed. 


R  Annually: when 
needed 
March 1 to DOE 


ETSD Director  
For external 
distribution of 
final (after DOE 
review) –12 
hard copies 


F.48 National Historic 
Preservation Act of 
1966, as amended, 
36 CFR Part 800, 
INL Cultural 
Resources 
Management Plan 


National Registry of 
Historic Places 
Nomination Packages 


Prepare and submit nomination packages to DOE-ID for historic 
properties to the National Register of Historic Places in accordance 
with established guidelines and regulations, as needed and agreed 
each year. 


R, 
A 
 


As requested ETSD Director 


F.54 H.32, 
40 CFR 70, 
IDAPA 
58.01.01.300 


MFC RCRA Permit 
Condition I.U, Other 
Non-Compliance 
Reports 


Semi-annual “Other Non-Compliance Report” due March 1 and 
September 1.  Contractor obtains DOE certification and then submits 
to DEQ. 


R 
C 


Semi-Annually: 
Due to DOE February 
1. 
Due to DEQ March 1 
and October 1 


ESTD Director 
DEQ 


F.55 H.32, 
40 CFR 70, 
IDAPA 
58.01.01.300 


MFC RCRA Permit 
Condition II.J.2, 
Waste Minimization 
Certification (2) 


Annual report and certification due March 1. Contractors submit 
separate certifications. 


R, 
C 


Annually: 
Due to DOE February 
1. Due to DEQ March 
1. 


ESTD Director 
DEQ 


F.56 H.32, 
40 CFR 264.75, 
IDAPA 
58.01.05.008 


INL RCRA Permit 
Condition II.J.3 
Biennial Report and 
Certification of 
Waste Generator 
Activities (2) 


Biennial report and certification due March 1 of each even numbered 
year.  Contractors submits separate certifications for DOE prepared 
report. 


R, 
C 


Biennially on even 
numbered years: 
Due to DOE January 
15. 
Due to DEQ March 1. 


ESTD Director 
DEQ 
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F.57 H.32, 
40 CFR 70, 
IDAPA 
58.01.01.300 


MFC RCRA Permit 
Condition II.K.1. 
Waste Minimization 
Review and 
Plan/Certification (2)  


4 year report/planned certification due March 1, 2007, and minimum 
of each 4 years in future. Contractors submit separate certifications to 
DOE.  DOE submits certification to DEQ. 
 


R, 
C 


Due to DOE February 
1. Due to DEQ March 
1. 


ESTD Director 
DEQ 


F.58 H.32, 
40 CFR 70, 
IDAPA 
58.01.01.300 


MFC RCRA Permit 
Condition V.M.2, 4 
Year RSWF Liner 
Corrosion Report (2) 


4 year assessment by corrosion expert; submittal by permitee to the 
DEQ within 45 days of receiving the report; next report due calendar 
year 2009. 


R, 
C 


Due to DOE no later 
than November 7, 
2009.  
Due to DEQ December 
31, 2009, and same 
dates every four years 
afterward. 


ESTD Director 
DEQ 


F.63  Annual EMS Metrics 
Report 


Provide response to EMS Annual Report Questions requested by DOE 
HQ HSS for the fiscal year. 


R Annually: 
December 30 


ETSD Director 


F.64 H.33, 
7 USC 2814, 
EO 13112 


Annual Noxious 
Weed Report for the 
INL 


Summary of efforts to control noxious weeds including current 
conditions, trends of weed infestations, and planned efforts for the 
next calendar year. Contractor submits to DOE-ID by due date, no 
advance submittal required. 


R Annually: 
by December 1 


ETSD Director 


F.66 H.32 
Title 39, 
Chapter 44, 
Section 11, (4) of 
the Idaho Statutes 


Idaho Hazardous 
Waste Generator 
Annual Report 


Annual report due 30 days after the end of each calendar year to DEQ.  
Contractor submits separate certification for DOE prepared report. 


R, 
C 


Annually: 
Due to DOE January 
15; 
DOE due to DEQ 
January 30. 


ESTD Director 
DEQ 


G. SAFEGUARDS and SECURITY REQUIREMENTS 
G.1 DOE M 470.4-6 


Chg 1 
 


Material Control and 
Accountability Plan 


Complete review of the Material Control and Accountability Plan by 
March 31 annually per DOE M 470.4-6 Chg 1. 


R, A 
R – 45 days 
A – 7 days 


Annually:   
March 31 


SD Director 


G.3 DOE M 470.4-1 
Chg 1 


Site Security Plan 
(SSP) 


Complete an annual review of the SSP and update as necessary 
annually by September 30, per DOE M 470.4-1 Chg 1. 


R, A 
R – 21 days 
A – 7 days 


Annually: 
September 30 


SD Director 
 
 
 


G.5 DOE O 151.1C Emergency 
Management 
Plan 


Annually submit the updated INL Emergency Management Plan or 
documentation to support the annual review.  


R - 21 days 
A - 7 days 


Annually: 
September 30 
 


Emergency 
Management 
Program 
Administrator 
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G.6 DOE O 151.1C Emergency 
Readiness Assurance 
Plan 


Submit Emergency Readiness Assurance Plan updates compliant with 
the governing directives annually. 


R, A 
R - 21 days 
A - 7 days 


Annually: 
September 30 


Emergency 
Management 
Program 
Administrator 


G.7 DOE O 151.1C Hazards  
Survey/Assessment 
Document 


Submit Hazards Survey/Assessment Document updates compliant with 
the governing directives. 


R, A 
R - 21 days 
A - 7 days 


As required Emergency 
Management 
Program 
Administrator 


H. OPERATIONS, SAFETY, HEALTH, and QUALITY ASSURANCE 
H.1 DOE O 425.1D, 


Admin Chg 1 
Startup Notification 
Reports (SNRs) 


The SNRs shall include, at a minimum, the level of readiness activity 
and the proposed startup authority level. 


R - 14 days 
A - 7 days 


Quarterly: 
Mar 15, 
June 15, 
Sept 15, 
Dec 15. 


QSD Director 
DAM/Operation
s 
DOE-ID 
Director(s) for 
each facility or 
operational area  


H.2 DOE O 422.1, 
Admin Chg 2 


Conduct of 
Operations 
Conformance 
Documents 


Issue of DOE O 422.1 necessitates revision of LST-9000, Conduct of 
Operations Conformance Matrix, to reflect current DOE requirements 
and their applicability and implementation at INL Hazard Category 1, 
2, and 3 nuclear facilities. 


R - 21 days 
A - 7 days 


 
1. At inception 
2. When changes in 
condition require 
3. Every three years 
based on initial 
approval 


 
DAM/Operation
s 
DOE-ID 
Director(s) for 
each facility or 
operational area  
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Note 3 


H.3e DOE O 426.2 
Chg 1 


Personnel Selection, 
Training,  
Qualification, and 
Certification 
Requirements for 
DOE Nuclear 
Facilities 


With respect to the selection, qualification and training of personnel 
for INL nuclear facilities: 
 


a. Prepare and submit a Training Implementation Matrix to the 
DOE Manager for review and approval. 


 
b. Procedures for exemptions to specific training or qualification 


requirements for an individual. 
 


c. Provide written requests for certification extensions to the DOE 
Manager for approval. 
 
 
 


d. Prepare and submit an assessment of the need for a simulator, 
for Category A test and research reactors only. 


 
 
 
 


e. Report of periodic systematic evaluations of training and 
qualification programs. Perform periodic systematic evaluations 
of nuclear facility training and qualification programs, assessing 
all eight of the DOE-STD-1070-94 objectives every three years. 
The facility program evaluations can consist of one overall 
evaluation or a series of topical evaluations conducted over the 
three year period.  


 
 
 
a. & b.  
R – 21 days 
A – 7 days 
 
 
 
c.  
R – 7 days 
A – 7 days 
 
 
d.  
R – 30 days 
A – 7 days 
 
 
 
e. R 


 
 
 
a. & b. 
Within 90 days of 
contract takeover 
 
 
 
c. As needed 
 
 
 
 
d. As needed 
 
 
 
 
 
e. Triennial: 
initial due in July 2005 
 


 
 
 
QSD Director 
AM/LO 
 
 
 
 
AM/RD 
AM/OS 
Main Program 
Manager 
 
AM/LO 
AM/RD 
AM/OS 
Main Program 
Manager 
 
AM/LO 
AM/RD 
AM/OS 
Main Program 
Manager 
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H.4a DOE O 430.1B, 
10 CFR 830 
Subpart A 


Real Property Asset 
Management 


a. A maintenance management program that includes a condition 
assessment of the real property assets, a work control system, 
management of deferred maintenance, a method to prioritize, 
and systems to budget and track maintenance expenditures. 


 
b. Identification of 5-year maintenance and repair requirements 


(sustainment) and funding for deferred maintenance reduction. 
 
 
 
c. Identification of 5-year recapitalization requirements to replace 


or modernize existing facilities. 
 
 
 


d. Condition assessments must be performed on real property 
assets at least once within a five-year period, and may be 
required more frequently for mission essential facilities and 
infrastructure. 


a. R 
 
 
 
 
b.  A 
 
 
 
 
c. A 
 
 
 
 
d.  N 
 


a. As needed 
 
 
 
 
b. Include annually in 
Ten Year Site Plan 
submittal.  See Item 
I.3 
 
c. Include annually in 
Ten Year Site Plan 
submittal.  See Item 
I.3 
 


d. Condition 
Assessment Program 
will support the 
reporting 
requirements of FIMS. 


AM/LO 
AM/OS 
AM/RD 
 
 


H.4b DOE O 433.1B, 
Admin Chg 1 


Maintenance 
Management 
Program for DOE 
Nuclear Facilities 


Maintenance Implementation Plan (MIP) that uses a graded approach 
to address Nuclear Facility Maintenance program requirements. 


R, A 
R-21 days 
A- 7 days 


Within 120 days of 
contract to revalidate 
existing MIP(s) are in 
compliance.  Biennial 
review and as needed 
for changes. 


AM/LO  
AM/OS 
AM/RD 
 
 


H.6 10 CFR 830 
Subpart B 


DSAs, TSRs, USQs 1.  Submit new PDSAs, DSAs, TSRs. 
2.  Submit annual DSA updates, and TSR changes. 
3.  Submit summaries of USQ determinations. 
4.  Submit Procedure for the USQ Process. 


R/A-90 days 
 


As needed 
 


AM/OS 
AM/RD 
QSD Director 
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H.9 DOE M 450.4-1, 
DOE P 450.4, 
48 CFR 
970.5223-1 


Integrated Safety 
Management 


a. Prepare and submit the Annual ISMS Safety Performance 
Objectives, Performance Measures and Commitments,  
 


b. Perform Biennial ISMS Effectiveness Review and Declaration 
 
 
c. Triennial update of ISMS Description Document (PDD-1004).  


Unless substantive interim changes are made 


R, A 
 
 
R 
 
 
R 


December 15 
Annual 
 
December 15 Biennial 
(Next due 2018) 
 
April 30 
Triennial, 
(Next revision due 
2018) 


AM/OS  
CO 
 
AM/OS 
AM/RD 
QSD Director 


H.11 DOE O 420.1C, Chg 
1 


Fire Protection and 
Fire Marshal  


Perform triennial management effectiveness assessments of the 
Program per reference and provide assessment results to DOE. 


N Triennial:   
September 


QSD Director 


H.16 DOE M 231.1-1A 
Chg 2 


Fire Protection 
Program 


Submit the Annual Summary of Fire Damage covering the fire 
protection program and loss experience of the previous year.  


Review and 
Submit to EH-1 


March 31 DOE Fire 
Protection 
Engineer 
AM/LO 
AM/OS 
AM/RD 


H.20 DOE O 420.1C, Chg 
1, 
ANSI/ANS Series 
Standards 
 


Criticality Safety 
Program 


Annual Criticality Safety Program performance summary that includes 
the status of assessments, issues, corrective actions, infractions, 
requirements management, and training. 


R Annually: 
December 15 


QSD Director  


H.23 DOE O 420.1C, Chg 
1, DOE O 430.1A,  
DOE O 433.1 


Fire & Life Safety 
System Preventative 
Maintenance 


Report of fire and life safety system preventive maintenance activities, 
within nuclear facilities. 


N Quarterly:   
Nov 15,  
Feb 15,  
May 15,  
Aug 15. 


DOE Fire 
Protection 
Engineer  
DOE 
Maintenance 
Program 
Manager  


H.24 DOE O 420.1C, Chg 
1, DOE O 430.1A,  
DOE O 433.1 


Fire & Life Safety 
System Preventative 
Maintenance 


Report of fire and life safety system preventive maintenance activities 
for all water-based fire suppression systems within all Site areas to 
DOE. 


N Quarterly:   
Nov 15,  
Feb 15,  
May 15,  
Aug 15. 


DOE Fire 
Protection 
Engineer   
DOE 
Maintenance 
Program 
Manager  
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H.27 DOE O 414.1D, 
Admin Chg 1, 
10 CFR 830 
Subpart A   


Quality Assurance 
Program 


This QAP shall integrate the performance expectations of the QA Rule 
and Order with a consensus standard for quality assurance.  The 
standard selected should suit the products and services of the 
organization (e.g., ASME NQA-1) and its customers.      


A - 90 days Annually  
 


NE-ID Manager 
QSD Director 
AM/LO 
AM/OS 
AM/RD 


H.30 10 CFR 851.11 Worker Safety & 
Health Program 


Provide an update to the Worker Safety & Health Program or a letter 
stating no changes to current approved program.  


A Annually: 
May 23 


QSD Director 
CO 
AM/OS 
AM/RD 


H.31 I.23 Affirmative 
Procurement Report 


Submit reports in accordance with contract clause. N Annually 
December 30 


CO 


I. PROGRAMS 
I.5 DOE O 430.1B, 


CERCLA 
INL Comprehensive 
Land Use and Facility 
Stewardship Report 


Documents long-term land use plan and planning maps for facility 
areas, must include Record of Decision data. 


A September 30 or As 
required  


NE-HQ  
EM-HQ  
DOE-ID 
 


I.9 DOE O 436.1 Annual Energy Usage 
Report 


Electronic data to DOE-HQ, Federal Energy Management Program 
describes current year energy usage. 


R Annually: 
November 30  


DOE-FEMP  
DOE-ID 
 


I.10 Idaho Power 
Contract with NE 
ID 


Annual Energy Usage 
Forecast to Idaho 
Power 


Forecast energy usage for the next 12 months. R Annually:  
September 30  


NE ID  
Idaho Power-1 


I.14 Interagency 
Agreement # DE-
A107-89ID12865 
MOU Between 
Dept. of Army and 
DOE 


Operating Reports Provide a monthly report, including Engineering Projects Status, in 
accordance with the reference document. 


R Monthly: 
10th or next business 
day 


DOE SMC 
Division Director 
Team Lead 
DOE CFO SMC 
Program Analyst 


I.15 Interagency 
Agreement # DE-
A107-89ID12865 
MOU Between 
Dept. of Army and 
DOE 


Five Year Funding 
Profile 


Submit projected budgets across SMC Program business tasks for 
current year and next 5 fiscal years in accordance to reference 
document. 


R, 
A 
  


Semi-Annually:  
1st Qtr (12/31) and 3rd 
Qtr (6/30), or as 
required 


SMC Division 
Director 
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I.20 Interagency 
Agreement # DE-
A107-89ID12865 
MOU Between 
Dept. of Army and 
DOE 


Quarterly Security 
Clearance 
Reinvestigation 
Report 


Provide security clearance reinvestigation report for cleared 
contractor personnel. 


A Quarterly SMC Division 
Director 


I.25 SMC Program 
Management Plan 


In-Production-
Review (IPR) 


Provide information in accordance with the reference document. R Semi-Annually: 
1st Qtr (12/31) and 3rd 
Qtr (6/30), or as 
required 


DOE SMC 
Division Director 


I.26 SMC Program 
Management Plan 


Engineering Projects 
Five Year Plan 


Provide Engineering Projects Five Year Plan in accordance with the 
reference document. 


R 
 


Annually: 
By July 31 


DOE SMC 
Program Office 


I.29 DOE O 413.2B, 
Admin Chg 1 


LDRD Annual Report Detailed annual report of LDRD expenditures and Technical projects & 
accomplishments. 


R Annually: 
By March 31 


CO 
Chief Scientist 


I.31 DOE Policy 
Manual, Secretary 
of Energy 
Guidance; Annual 
Instructional 
Planning 
Instructions 
I.30, DOE O 
413.2B, Chg 1, 
DOE O 430.1C 


Annual Laboratory 
Plan 


Annual Laboratory Plan defines INL’s long-range vision mission, the 
S&T Conducted on behalf of DOE, labs core capabilities to address DOE 
priorities, plan that reflects DOE’s view of future of INL, updated Ten 
Year Site Plan, and statistical information (e.g., number of facility 
users, full-time equivalent employees). 


A Annually: 
Draft by May 1, 
subject to DOE Annual 
Laboratory Planning 
guidance 


DOE Manager 
CO  
CFAO 
Chief Scientist 
Tech Transfer 
IP Counsel 


I.35 H.23(f) ATR Programs and 
ATR NSUF Mid-Year 
Review 


Year to date program performance status, outlook, issues, actions 
needed, and Agreements and Commitments. 
 


R Annually:  
typically March to 
May 


10 copies 


I.36 H.23(f) ATR Budget Briefing 
and Technical Review 


Year-to-date program performance status, out-year program 
requirements, funding issues, unfounded needs, and Agreements and 
Commitments. 


R Annually:  
typically October to 
December 


 


I.40 I.30 Technology Transfer 
Records 


Report on INL’s technology transfer activities. A Annually CO 
Tech Transfer 
IP Counsel 
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