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LIST OF APPLICABLE DOE DIRECTIVES (LIST B) 
 
The DOE directives listed in the table below contain requirements relevant to the scope of work 
under this contract.  In most cases, the requirements applicable to the contractor are contained in a 
Contractor Requirements Document (CRD) attached to the DOE directive.  The Contractor is 
encouraged to continuously evaluate the work scope and contract requirements for opportunities to 
improve efficiency or creativity and propose alternative methods to those specified in the DOE 
directives. 
 

Directive No. Directive Title 

DOE O 130.1 Budget Formulation Process 

DOE M 140.1-1B Interface with the Defense Nuclear Facilities Safety Board (MOD 115) 

DOE O 140.1 Interface with the Defense Nuclear Facilities Safety Board (MOD 115) 

DOE M 142.2-1 
Admin Chg 1 

Manual for Implementation of the Voluntary Offer Safeguards Agreement and 
Additional Protocol with the International Atomic Energy Agency 

DOE O 142.3A Chg 
12 Unclassified Foreign Visits and Assignments Program (MOD 173183 253) 

DOE O 142.3B Unclassified Foreign National Access Program (Mod 253) 

DOE O 144.1    
Admin Chg 1 

Department of Energy American Indian Tribal Government Interactions and 
Policy 

DOE O 150.1A Continuity Programs 

DOE O 151.1C1D 

Comprehensive Emergency Management System 
(MOD 112) 
Clarification for DOE O 151.1C1D 
Building evacuation exercises at the Idaho National Laboratory (INL) are 
defined as evacuation drills.  The term exercise implies having specific 
objectives and full documentation (e.g., a scenario package that includes 
objectives, scope, timelines, injects, controller instructions, and evaluation 
criteria).  Drills have specific objectives and documentation but are not formally 
evaluated using the demonstration criteria and points of review.  Drills provide 
supervised, “hands-on” training and are documented informally. 
 
Since the INL site is comprised of multiple facilities, the facility-specific 
requirement for annual exercises will be implemented on a site-wide basis.  One 
site-wide exercise will be conducted annually with a specific facility identified 
and rotated such that each facility will be the initiating facility once every six 
years.  Operational circumstances will be used to determine the initiating 
facility. 
 
The facility-specific requirement that all facilities must prepare an Emergency 
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Directive No. Directive Title 

Public Information Plan and that the same plan can cover multiple facilities will 
be interpreted as including a site-wide plan and implemented on that basis. 

DOE O 153.1 

Departmental Radiological Emergency Response Assets 
(MOD 112) 
Clarification for DOE O 153.1 
The Contractor is required to comply with Section 12 only of the CRD, which 
reads, “In the Event of an off-site radiological accident involving a nuclear 
weapon, special nuclear material, or classified components, contractors must 
cooperate with DOE in establishing a National Security Area to safeguard 
classified information, Restricted Data, equipment, and material.” 

DOE O 200.1A Information Technology Management 

DOE O 205.1CB  
Chg 3 

Department of Energy Cyber Security Program (MOD 134) 

DOE O 206.1 Chg 1 Department of Energy Privacy Program (MOD 134) 

DOE O 206.2 Identity, Credential, and Access Management (ICAM) 

DOE O 210.2A DOE Corporate Operating Experience Program 

DOE O 221.1A1B Reporting Fraud, Waste, and Abuse to the Office of Inspector General (Mod 
253) 

DOE O 221.2A Cooperation with the Office of Inspector General 

DOE O 225.1B Accident Investigations  

DOE O 226.1B Implementation of Department of Energy Oversight Policy 

DOE O 227.1 Independent Oversight Program 

DOE O 231.1B 
Admin Chg 1 Environmental, Safety, and Health Reporting 

DOE O 232.2A    
Admin Chg 1 Occurrence Reporting and Processing of Operations Information (MOD 053) 

DOE O 241.1B Scientific and Technical Information Management  

DOE O 243.1B 
Admin Chg 1 Records Management Program 

DOE O 252.1A 
Admin Chg 1 Technical Standards Program 

DOE O 350.1 Chg 57 Contractor Human Resource Management Programs (MOD 193) 
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Directive No. Directive Title 

DOE O 350.3 Labor Standards Compliance, Contractor Labor Relations, and Contractor 
Workforce Restructuring Programs 

DOE O 410.2 Chg 1 Management of Nuclear Materials 

DOE O 412.1A Chg 1 Work Authorization System 

DOE O 413.1B Internal Control Program 

DOE O 413.3B Program and Project Management for the Acquisition of Capital Assets 

DOE O 414.1D  
Admin Chg 1 Quality Assurance 

DOE O 420.1C 

Facility Safety 
 
Clarification for DOE O 420.1C 
DOE Order 420.1C, Facility Safety, requires compliance with ANSI standards 
that have been replaced by updated versions.  The Contractor is released from 
compliance with the outdated versions of the required ANSI standards.  It is 
agreed that compliance will be the most current version of the required ANSI 
standards cited. 

DOE O 422.1    
Admin Chg 1 Conduct of Operations 

DOE O 425.1D  
Admin Chg 1 Verification of Readiness to Startup or Restart Nuclear Facilities 

DOE O 426.2    
Admin Chg 1 

Personnel Selection, Training, Qualification and Certification Requirements for 
DOE Nuclear Facilities 

DOE O 430.1B Chg 2 Real Property Asset Management 

DOE O 433.1B  
Admin Chg 1 Maintenance Management Program for DOE Nuclear Facilities 

DOE O 435.1 Chg 1 Radioactive Waste Management 

DOE M 435.1-1   
Admin Chg 2 

Radioactive Waste Management Manual 
 

DOE O 436.1 Departmental Sustainability 

DOE O 440.2C   
Admin Chg 1 Aviation Management and Safety 

DOE O 442.1A1B Department of Energy Employee Concerns Program (MOD 134) 
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Directive No. Directive Title 

DOE O 442.2 Differing Professional Opinions for Technical Issues Involving Environment, 
Safety and Health 

DOE P 450.4A Safety Management System Policy 

DOE O 458.1    
Admin Chg 3 Radiation Protection of the Public and the Environment 

DOE O 460.1C Packaging and Transportation Safety 

DOE M 460.2-1A Radioactive Material Transportation Practices Manual 

DOE O 460.2A Departmental Materials Transportation and Packaging Management 

DOE P 470.1A Safeguards and Security Program 

DOE O 470.3B Graded Security Protection (GSP) Policy (MOD 237) 

DOE O 470.3C Chg 1 

Design Basis Threat (DBT) (MOD 253) 
 
Clarification for DOE O 470.3C Chg 1 
This Order applies to the Fluor Idaho scope of work; formal scope estimates 
related to Order requirements by the INL contractor are expected to be 
completed by April 30, 2021; any impacts to ICP Core cost/schedule should be 
evaluated after April 30, 2021 and communicated to the CO. 

DOE O 470.4B  
Admin Chg 12 Safeguards and Security Program (MOD 134) 

DOE O 470.5 Insider Threat Program 

DOE O 470.6 Chg 1 Technical Security Program (MOD 134) 

DOE O 471.1B Identification and Protection of Unclassified Controlled Nuclear Information 
(MOD 134) 

DOE O 471.3    
Admin Chg 1 Identifying and Protecting Official Use Only Information 

DOE M 471.3-1 
Admin Chg 1 Manual for Identifying and Protecting Official Use Only Information 

DOE O 471.6    
Admin Chg 13 Information Security (MOD 134, 156) 

DOE O 472.2 Chg 1 Personnel Security 

DOE O 473.3A Chg 1 Protection Program Operations (MOD 134) 
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Directive No. Directive Title 

DOE O 474.2  
              Admin Chg 2 

Nuclear Material Control and Accountability 
Clarification for DOE O 474.2 
(MOD 006) 
Since safeguards and security functions for the Idaho Cleanup Project (ICP) 
Core Contract are largely performed by the prime operating contractor for the 
Idaho National Laboratory (INL), Fluor Idaho will participate with the INL 
contractor in activities necessary to conform with the NE implementation 
methodology.  Primarily, this includes continuity of operations under the 
requirements of DOE M 470.4-6, as established by the INL contractor’s 
implementation approach. 

DOE O 475.1 Counterintelligence Program 

DOE O 475.2AB Identifying Classified Information (MOD 134) 

DOE O 486.1A Foreign Government Sponsored or Affiliated Activities (MOD 237) 

DOE O 522.1 Pricing of Departmental Materials and Services 

DOE O 534.1B Accounting 

DOE O 550.1 Official Travel (Mod 145) 

DOE O 551.1D Official Foreign Travel (Mod 145) 

DOE O 580.1A   
Admin Chg 1 Department of Energy Personal Property Management Program 
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